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SARDAR BAHADUR KHAN WOMEN’S UNIVERSITY QUETTA  

    TENDER NOTICE                            
Sardar Bahadur Khan Women’s University (SBKWU), Quetta invites sealed Tenders/Bids from eligible 
Contractors/Firms, for the Establishment of its Sub-Campus at Pishin.  
 

S. 
No. Name of Work/s 

Estimated 
Cost 

Tender 
Fee 

Bid 
Security 

 

1. 
Establishment of SBK Women’s University Sub-
Campus Pishin PACKAGE-I 

233.89    
Million 4000/- 2% 

2. 
Establishment of SBK Women’s University Sub-
Campus Pishin PACKAGE-II 

235.21    
Million 4000/- 2% 

3. 
Establishment of SBK Women’s University Sub-
Campus Pishin PACKAGE-III 

184.45    
Million 

4000/- 2% 

4. Establishment of SBK Women’s University Sub-
Campus Pishin PACKAGE-IV 

297.71    
Million 

4000/- 2% 

1. Eligible Contractors: Contractors who are licensed (license must be up to date) by the 
Pakistan Engineering Council in the category C-3 and above for Package- 01, 02 & 04 and 
category C-4 and above for Package-03  with Proof of Active Tax Payer list (ATL) of (FBR) 
Federal Board of Revenue, Pakistan for the Works. Registration with income tax department 
(NTN copy) and Balochistan Revenue Authority (sales tax registration). 

2. Method of Procurement: Single Stage-Two Envelope Procedure. 

3. Bid Security: All bids must be accompanied by a bid security in the amount equal to 2% of 
bid price, in the form of Deposit at call (CDR) only in favor of Project Director Sub-Campus 
(Pishin & Khuzdar), SBK Women’s University Quetta and valid for a period of 28 days beyond 
the bid validity date. The CDR must be attached to financial proposal. 

4. Tender Fee: All bids must be accompanied by a tender fee (non refundable) of amount 
mentioned above through Pay order (P.O) or Demand Draft (D.D) in favor of the TREASURER, 
SBK Women’s University Quetta and must be attached to the Technical Proposal.  

5. Issuance of tender Documents: The bidding documents shall be downloaded from the 
university website https://sbkwu.edu.pk/Tender.php or www.ppra.org.pk .No hard copy of 
the tender documents will be provided. 

6. Pre-bid Meeting: A Pre-bid meeting has been scheduled on 10/11/2021 at 11:00 AM in 
Ayesha Hall, SBK Women’s University Quetta. Bidders are advised to visit the project site and 
send known questions in writing to reach the office of the undersigned not later than at least 
two working days before the meeting date at address given below. 

7. Last Date of bid submission: The Tenders must be submitted on or before 19/11/2021 till 
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10.30 AM at the office of the undersigned. 

8. Tender opening: Technical Proposal will be opened on 19/11/2021 at 11:00 AM in Ayesha 

Hall, SBK Women’s University Brewery Road Quetta. 

9. Tender Documents: Envelops must be marked separately “Technical” & “Financial” Proposal 
duly sealed properly. 

10. Address: Project Director (Sub-Campus Pishin & Khuzdar), Technical & Engineering 
Department, SBK Women’s University Quetta. 

Email: pd.pksbkwu@gmail.com 
11. Sardar Bahadur Khan Women’s University Quetta reserves all the rights to accept or reject 

any or all the bids as per PPRA Rules. 

 
 

Project Director 
Sub-Campus (Pishin & Khuzdar) 

SBK Women’s University 
Quetta 
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INSTRUCTIONS TO BIDDERS 

 
(Note: These Instructions to Bidders along with Bidding Data will not be part of the Contract 

and will cease to have effect once the contract is signed.) 
 
A.  GENERAL 
 
IB.1  Scope of Bid 
 
1.1 The Employer as defined in the Bidding Data hereinafter called “the Employer” 

wishes to receive bids for the construction and completion of works as described in 
these Bidding Documents, and summarized in the Bidding Data hereinafter referred 
to as the “Works”. 

 
1.2 The successful bidder will be expected to complete the Works within the time 

specified in Appendix-A to Bid. 
 
IB.2 Source of Funds 
 
2.1 The Employer has applied for/received a loan/credit from the source (s) indicated in 

the Bidding Data in various currencies towards the cost of the project specified in the 
Bidding Data and it is intended that part of the proceeds of this loan/credit will be 
applied to eligible payments under the Contract for which these Bidding Documents 
are issued. 

 
IB.3 Eligible Bidders 
 
3.1 This Invitation for Bids is open to all bidders meeting the following requirements: 
 
a. Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to 

the value and nature of the Works. The License must be up to date. As described in 
bidding data. 

 
IB.4 One Bid per Bidder 
 
4.1 Each bidder shall submit only one bid either by himself, or as a partner in a joint 

venture. A bidder who submits or participates in more than one bid (other than 
alternatives pursuant to Clause IB.16) will be disqualified. 

 
IB.5 Cost of Bidding 
 
5.1 The bidders shall bear all costs associated with the preparation and submission of 

their respective bids and the Employer will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the bidding process. 

 
IB.6 Site Visit 
 
6.1 The bidders are advised to visit and examine the Site of Works and its surroundings 
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and obtain for themselves on their own responsibility all information that may be 
necessary for preparing the bid and entering into a contract for construction of the 
Works. All cost in this respect shall be at the bidder’s own expense. 

 
6.2 The bidders and any of their personnel or agents will be granted permission by the 

Employer to enter upon his premises and lands for the purpose of such inspection, 
but only upon the express condition that the bidders, their personnel and agents, will 
release and indemnify the Employer, his personnel and agents from and against all 
liability in respect thereof and will be responsible for death or personal injury, loss of 
or damage to property and any other loss, damage, costs and expenses incurred as 
a result of such inspection. 

 
B. BIDDING DOCUMENTS 
 
IB.7 Contents of Bidding Documents  
 
7.1 The Bidding Documents, in addition to invitation for bids, are those stated below and 

should be read in conjunction with any Addenda issued in accordance with Clause IB.9. 
1. Instructions to Bidders. 
2. Bidding Data. 
3. General Conditions of Contract, Part-I (GCC).  
4. Particular Conditions of Contract, Part-II (PCC). 
5. Specifications – Special Provisions. 
6. Specifications - Technical Provisions. 
7. Form of Bid & Appendices to Bid. 
8. Drawings. 
9. Bill of Quantities (Appendix-D to Bid). 
10. Form of Bid Security. 
11. Form of Contract Agreement. 
12. Forms of Performance Security and Mobilization Advance Guarantee/Bond. 

 
7.2 The bidders are expected to examine carefully the contents of all the above 

documents. Failure to comply with the requirements of bid submission will be at the 
Bidder’s own risk. Pursuant to Clause IB.26, bids which are not substantially 
responsive to the requirements of the Bidding Documents will be rejected. 

 
IB.8 Clarification of Bidding Documents 
 
8.1 Any prospective bidder requiring any clarification (s) in respect of the Bidding 

Documents may notify the Employer in writing at the Employer’s address indicated in 
the Invitation for Bids. The Employer will respond to any request for clarification 
which he receives in the Pre-Bid meeting. 

 
  
IB.9 Amendment of Bidding Documents 
 
9.1 At any time prior to the deadline for submission of bids, the Employer may, for any 

reason, whether at his own initiative or in response to a clarification requested by a 
prospective bidder, modify the Bidding Documents by issuing addendum. 
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9.2 Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub- 
Clause 7.1 hereof and shall be communicated in writing to all purchasers of the 
Bidding Documents. Prospective bidders shall acknowledge receipt of each 
addendum in writing to the Employer. 

 
9.3 To afford prospective bidders reasonable time in which to take an addendum into 

account in preparing their bids, the Employer may extend the deadline for 
submission of bids in accordance with Clause IB.20 

 
C. PREPARATION OF BIDS 
 
IB.10 Language of Bid 
 
10.1 The bid and all correspondence and documents related to the bid exchanged by a 

bidder and the Employer shall be in the bid language stipulated in the Bidding Data 
and Particular Conditions of Contract. Supporting documents and printed literature 
furnished by the bidders may be in any other language provided the same are 
accompanied by an accurate translation of the relevant parts in the bid language, in 
which case, for purposes of evaluation of the bid, the translation in bid language 
shall prevail. 

 
IB.11 Documents Accompanying the Bid 
 
11.1 Each bidder shall: 
 

(a) submit a written power of attorney authorizing the signatory of the bid to act 
for and on behalf of the bidder;  
 

 (b) Update the information indicated and listed in the Bidding Data and 
previously submitted with the application for prequalification, and continue to 
meet the minimum criteria set out in the prequalification documents which as 
a minimum, would include the following: 

 
i. Copy of Valid License of Pakistan Engineering Council (C-4 & Above) 
ii. Copy of Registration Certificate with Federal Board of Revenue 
iii. Copy of Registration Certificate with Balochistan Revenue Authority 
iv. Copy of Registration Certificate of Registrar of Firms/Securities & Exchange 

Commission of Pakistan. 
v. Status of Firm (Sole Proprietorship, Partnership, Private Limited Company etc) 
vi. Affidavit on Stamp Paper of PKR 100/- about Non-Blacklisting and Non-Litigation. 
vii. Bank Certificate providing necessary information about firm’s Bank Account and 

recent Bank Account Statement and credit line of 25.0 million from a scheduled bank 
in Pakistan 

viii. List of Completed and In-hand projects of similar nature executed in last three years 
supported by documents such as Taking over / Completion Certificate, Maintenance 
/ Defects Liability Certificate and any other relevant document). 

ix. List of Tools, Plants and Machinery available with contractor. 
x. List of Names and Designation of Owner/Directors and Engineers of Firm 
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(c) Furnish a Technical Proposal taking into account the various Appendices to Bid 
specially the following: 

  
Appendix-E to Bid Proposed Construction Schedule  
Appendix-F to Bid Method of Performing the Work  
Appendix-G to Bid List of Major Equipment  
Appendix-K to Bid Organization Chart for Supervisory Staff 

 
Any shortage of above documents will lead to ‘In-Eligibility’ and bid will be declared 
as ‘non-Responsive’.  

 
11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 

following requirements: 
 

(a) the bid and in case of a successful bid, the Form of Contract Agreement shall 
be signed so as to be legally binding on all partners; 

(b) one of the joint venture partners shall be nominated as being in charge; and 
this authorization shall be evidenced by submitting a power of attorney signed 
by legally authorized signatories of all the joint venture partners; 

(c) the partner-in-charge shall always be duly authorized to deal with the 
Employer regarding all matters related with and/or incidental to the execution 
of Works as per the terms and Conditions of Contract and in this regard to 
incur any and all liabilities, receive instructions, give binding undertakings and 
receive payments on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all circumstances 
be liable jointly and severally for the execution of the Contract in accordance 
with the Contract terms and a statement to this effect shall be included in the 
authorization mentioned under Sub-Para(b) above as well as in the Form of 
Bid and in the Form of Contract Agreement (in case of a successful bid); and 

(e) a copy of the agreement entered into by the joint venture partners shall be 
submitted with the bid stating the conditions under which it will function, its 
period of duration, the persons authorized to represent and obligate it and 
which persons will be directly responsible for due performance of the  
Contract and can give valid receipts on behalf of the joint venture, the 
proportionate participation of the several firms forming the joint venture, and 
any other information necessary to permit a full appraisal of its functioning. 
No amendments / modifications whatsoever in the joint venture agreement 
shall be agreed to between the joint venture partners without prior written       
consent of the Employer. 

 
11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient 

detail to demonstrate the adequacy of the Bidders’ proposals to meet the technical 
specifications and the completion time referred to in Sub-Clause 1.2 hereof. 

 
IB.12 Bid Prices 
 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for 
the whole of the Works as described in Sub-Clause 1.1 hereof, based on the 
unit rates and / or prices submitted by the bidder. 
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12.2 The bidders shall fill in rates and prices for all items of the Works described in 

the Bill of Quantities. Items against which no rate or price is entered by a 
bidder will not be paid for by the Employer when executed and shall be 
deemed covered by rates and prices for other items in the Bill of Quantities.  

 
12.3 All duties, taxes and other levies payable by the Contractor under the 

Contract, or for any other cause, as on the date 28 days prior to the deadline 
for submission of bids shall be included in the rates and prices and the total 
Bid Price submitted by a bidder. 

 
 Additional / reduced duties, taxes and levies due to subsequent additions or 

changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2 
of the General Conditions of Contract Part-I. 

 
12.4 The rates and prices quoted by the bidders are subject to adjustment during 

the performance of the Contract in accordance with the provisions of Clause 
70 of the Conditions of Contract. The bidders shall furnish the prescribed 
information for the price adjustment formulae in Appendix-C to Bid, and shall 
submit with their bids such other supporting information as required under the 
said Clause. 

 
IB.13 Currencies of Bid and Payment 
 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak 
rupees. A bidder expecting to incur expenditures in other currencies for 
inputs to the Works supplied from outside the Employer’s country (referred to 
as the “Foreign Currency Requirements”) shall indicate the same in 
Appendix-B to Bid. The proportion of the Bid Price (excluding Provisional 
Sums) needed by him for the payment of such Foreign Currency 
Requirements either (i) entirely in the currency of the Bidder’s home country 
or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a 
bidder expecting to incur expenditures in a currency or currencies other than 
those stated in (i) and (ii) above for a portion of the foreign currency 
requirements, and wishing to be paid accordingly, shall indicate the 
respective portions in his bid. 

 
13.2 The rates of exchange to be used by the bidder for currency conversion shall 

be the TT&OD Selling Rates published or authorized by the State Bank of 
Pakistan prevailing on the date 28 days prior to the deadline for submission 
of bids. 

 
 For the purpose of payments, the exchange rates used in bid preparation 

shall apply for the duration of the Contract. 
 

IB.14 Bid Validity 
 
14.1 Bids shall remain valid for the period   stipulated in the Bidding Data after the 

Date of Bid Opening specified in Clause IB.23. 
 

14.2 In exceptional circumstances, prior to expiry of the original bid validity period, 
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the Employer may request that the bidders extend the period of validity for a 
specified additional period which shall in no case be more than the original 
bid validity period. The request and the responses thereto shall be made in 
writing. A bidder may refuse the request without forfeiting his Bid Security. A 
bidder agreeing to the request will not be required or permitted to modify his 
bid, but will be required to extend the validity of his Bid Security for the period 
of the extension, and in compliance with Clause IB.15 in all respects. 

 
IB.15 Bid Security 

 
15.1 Each bidder shall furnish, as part of his bid, a Bid Security in the amount 

stipulated in the Bidding Data in Pak Rupees or an equivalent amount in a 
freely convertible currency. 

 
15.2 The Bid Security shall be, at the option of the bidder, in the form of Deposit at 

Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a 
foreign bank duly counter guaranteed by a Scheduled Bank in Pakistan or an 
insurance company having at least AA rating from PACRA/JCR in favour of 
the Employer valid for a period of 28 days beyond the Bid Validity date. 

 
15.3 Any bid not accompanied by an acceptable Bid Security shall be rejected by 

the Employer as non-responsive. 
 
15.4 The bid securities of unsuccessful bidders will be returned as promptly as 

possible, but not later than 28 days after the expiration of the period of Bid 
Validity. 

 
15.5 The Bid Security of the successful bidder will be returned when the bidder 

has furnished the required Performance Security and signed the Contract 
Agreement. 

 
15.6 The Bid Security may be forfeited: 

 
(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1; 
 
(b) if the bidder does not accept the correction of his Bid Price pursuant 

to Sub-Clause 27.2 hereof; or 
 
(c) In the case of successful bidder, if he fails within the specified time 

limit to: 
 

(i) furnish the required Performance Security; or 
(ii) sign the Contract Agreement. 
 

IB.16 Alternate Proposals by Bidder 
 

16.1 Should any bidder consider that he can offer any advantages to the Employer 
by a modification to the designs, specifications or other conditions, he may, in 
addition to his bid to be submitted in strict compliance with the Bidding 
Documents, submit any Alternate Proposal(s) containing (a) relevant design 
calculations; (b) technical specifications; (c) proposed construction 
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methodology; and (d) any other relevant details / conditions, provided always 
that the total sum entered on the Form of Bid shall be that which represents 
complete compliance with the Bidding Documents. 

 
16.2 Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only 

may be considered by the Employer as the basis for the award of Contract to 
such bidder. 

 
IB.17 Pre-Bid Meeting 

 
17.1 The Employer may, on his own motion or at the request of any prospective 

bidder(s), hold a pre-bid meeting to clarify issues and to answer any 
questions on matters related to the Bidding Documents. The date, time and 
venue of pre-bid meeting, if convened, is as stipulated in the Bidding Data. All 
prospective bidders or their authorized representatives shall be invited to 
attend such a pre-bid meeting. 

 
17.2 The bidders are requested to submit questions, if any, in writing so as to 

reach the Employer not later than seven (7) days before the proposed pre-bid 
meeting. 

 
17.3 Minutes of the pre-bid meeting, including the text of the questions raised and 

the replies given, will be transmitted without delay to all purchasers of the 
Bidding Documents. Any modification of the Bidding Documents listed in Sub-
Clause 7.1 hereof which may become necessary as a result of the pre-bid 
meeting shall be made by the Employer exclusively through the issue of an 
Addendum pursuant to Clause IB.9 and not through the minutes of the pre-
bid meeting.  

 
17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a 

bidder. 
 

IB.18 Format and Signing of Bid 
 
18.1 Bidders are particularly directed that the amount entered on the Form of Bid 

shall be for performing the Contract strictly in accordance with the Bidding 
Documents. 

 
18.2 All appendices to Bid are to be properly completed and signed. 

 
18.3 No alteration is to be made in the Form of Bid nor in the Appendices thereto 

except in filling up the blanks as directed. If any such alterations be made or 
if these instructions be not fully complied with, the bid may be rejected. 

 
18.4 Each bidder shall prepare by filling out the forms completely and without 

alterations one (1) original and number of copies, specified in the Bidding 
Data, of the documents comprising the bid as described in Clause IB.7 and 
clearly mark them “ORIGINAL” and ‘COPY” as appropriate. In the event of 
discrepancy between them, the original shall prevail. 

 
18.5 The original and all copies of the bid shall be typed or written in indelible ink 
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(in the case of copies, Photostats are also acceptable) and shall be signed by 
a person or persons duly authorized to sign on behalf of the bidder pursuant 
to Sub- Clause 11.1(a) hereof. All pages of the bid shall be initialed and 
stamped by the person or persons signing the bid. 

 
18.6 The bid shall contain no alterations, omissions or additions, except to comply 

with instructions issued by the Employer, or as are necessary to correct 
errors made by the bidder, in which case such corrections shall be initialled 
by the person or persons signing the bid. 

 
18.7 Bidders shall indicate in the space provided in the Form of Bid their full and 

proper addresses at which notices may be legally served on them and to 
which all correspondence in connection with their bids and the Contract is to 
be sent. 

 
18.8 Bidders should retain a copy of the Bidding Documents as their file copy. 
 

D. SUBMISSION OF BIDS 
 

IB.19 Sealing and Marking of Bids 
 
19.1 Each bidder shall submit his bid as under: 

 
(a) ORIGINAL and each copy of the Bid shall be separately sealed and 

placed in separate envelopes and marked as such. 
 
(b) The envelopes containing the ORIGINAL and copies will be put in one 

sealed envelope and addressed / identified as given in Sub- Clause 
19.2 hereof. 

19.2 The inner and outer envelopes shall: 
 

(a) Be addressed to the Employer at the address provided in the Bidding 
Data; 

 
(b) Bear the name and identification number of the contract as defined in 

the Bidding Data; and 
 
(c) Provide a warning not to open before the time and date for bid 

opening, as specified in the Bidding Data. 
 

19.3 In addition to the identification required in Sub- Clause 19.2 hereof, the inner 
envelope shall indicate the name and address of the bidder to enable the bid 
to be returned unopened in case it is declared “late” pursuant to Clause IB.21 

 
19.4 If the outer envelope is not sealed and marked as above, the Employer will 

assume no responsibility for the misplacement or premature opening of the 
Bid. 

 
IB.20 Deadline for Submission of Bids 

 



 

Client: 

Sardar Bahadur Khan 
Women University 

Quetta 

Consultant: 

G3 Engineering Consultants  

(Pvt.) Ltd. 

Project: 

Construction of faculty hostels, 
Multipurpose Hall, medical center and 
cafeteria at SBK Sub Campus Pishin 
Package No. 03 

 

16 | P a g e  
 

20.1 (a) Bids must be received by the Employer at the address specified no 
later than the time and date stipulated in the Bidding Data. 

 
 (b) Bids with charges payable will not be accepted, nor will arrangements 

be undertaken to collect the bids from any delivery point other than 
that specified above. Bidders shall bear all expenses incurred in the 
preparation and delivery of bids. No claims will be entertained for 
refund of such expenses. 

 
(c) Where delivery of a bid is by mail and the bidder wishes to receive an 

acknowledgment of receipt of such bid, he shall make a request for 
such acknowledgment in a separate letter attached to but not included 
in the sealed bid package. 

 
(d) Upon request, acknowledgment of receipt of bids will be provided to 

those making delivery in person or by messenger. 
 

20.2 The Employer may, at his discretion, extend the deadline for submission of 
bids by issuing an amendment in accordance with Clause IB.9, in which case 
all rights and obligations of the Employer and the bidders previously subject 
to the original deadline will thereafter be subject to the deadline as extended. 

 
IB.21 Late Bids 

 
21.1 (a) Any bid received by the Employer after the deadline for submission of 

bids prescribed in Clause IB.20 will be returned unopened to such 
bidder.  

 
(b) Delays in the mail, delays of person in transit, or delivery of a bid to 

the wrong office shall not be accepted as an excuse for failure to 
deliver a bid at the proper place and time. It shall be the bidder’s 
responsibility to determine the manner in which timely delivery of his 
bid will be accomplished either in person, by messenger or by mail. 

 
IB.22 Modification, Substitution and Withdrawal of Bids 
 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission 
provided that the modification, substitution or written notice of withdrawal is 
received by the Employer prior to the deadline for submission of bids. 

 
22.2 The modification, substitution, or notice for withdrawal of any bid shall be 

prepared, sealed, marked and delivered in accordance with the provisions of 
Clause IB.19 with the outer and inner envelopes additionally marked 
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” as appropriate. 

 
22.3 No bid may be modified by a bidder after the deadline for submission of bids 

except in accordance with Sub-Clauses 22.1 and 27.2. 
 
22.4 Withdrawal of a bid during the interval between the deadline for submission 

of bids and the expiration of the period of bid validity specified in the Form of 
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Bid may result in forfeiture of the Bid Security in pursuance to Clause IB.15. 
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E. BID OPENING AND EVALUATION 

 
IB.23 Bid Opening 

 
23.1 The Employer will open the bids, including withdrawals, substitution and 

modifications made pursuant to Clause IB.22, in the presence of bidders’ 
representatives who choose to attend, at the time, date and location 
stipulated in the Bidding Data. The bidders’ representatives who are present 
shall sign a register evidencing their attendance. 

 
23.2 Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL” 

shall be opened and read out first. Bids for which an acceptable notice of 
withdrawal has been submitted pursuant to Clause IB.22 shall not be opened. 

 
23.3 The bidder’s name, total Bid Price and price of any Alternate Proposal(s), any 

discounts, bid modifications, substitution and withdrawals, the presence or 
absence of Bid Security, and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening of 
bids. 

 
 
23.4 Employer shall prepare minutes of the bid opening, including the information 

disclosed to those present in accordance with the Sub-Clause 23.3. 
 
IB.24 Process to be Confidential 

 
24.1 Information relating to the examination, clarification, evaluation and 

comparison of bid and recommendations for the award of a contract shall not 
be disclosed to bidders or any other person not officially concerned with such 
process before the announcement of bid evaluation report which shall be 
done at least ten (10) days prior to issue of Letter of Acceptance. The 
announcement to all Bidders will include table(s) comprising read out prices, 
discounted prices, price adjustments made, final evaluated prices and 
recommendations against all the bids evaluated. Any effort by a bidder to 
influence the Employer’s processing of bids or award decisions may result in 
the rejection of such bidder’s bid. Whereas any bidder feeling aggrieved may 
lodge a written complaint not later than fifteen (15) days after the 
announcement of the bid evaluation report; however mere fact of lodging a 
complaint shall not warrant suspension of the procurement process. 

 
IB.25 Clarification of Bids 

 
25.1 To assist in the examination, evaluation and comparison of bids, the 

Employer may, at his discretion, ask any bidder for clarification of his bid, 
including breakdowns of unit rates. The request for clarification and the 
response shall be in writing but no change in the price or substance of the bid 
shall be sought, offered or permitted except as required to confirm the 
correction of arithmetic errors discovered by the Employer in the evaluation of 
the bids in accordance with Clause IB.28. 
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IB.26 Examination of Bids and Determination of Responsiveness 

 
26.1 Prior to the detailed evaluation of bids, the Employer will determine whether 

each bid is substantially responsive to the requirements of the Bidding 
Documents. 

 
26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii) 

has been properly signed; (iii) is accompanied by the required Bid Security; 
and (iv) conforms to all the terms, conditions and specifications of the Bidding 
Documents, without material deviation or reservation. A material deviation or 
reservation is one (i) which affect in any substantial way the scope, quality or 
performance of the Works; (ii) which limits in any substantial way, 
inconsistent with the Bidding Documents, the Employer’s rights or the 
bidder’s obligations under the Contract; or (iii) adoption/rectification whereof 
would affect unfairly the competitive position of other bidders presenting 
substantially responsive bids. 

 
26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and 

may not subsequently be made responsive by correction or withdrawal of the 
non-conforming deviation or reservation. 

 
IB.27 Correction of Errors 

 
27.1 Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer 
as follows: 
 
(a) Where there is a discrepancy between the amounts in figures and in 

words, the amount in words will govern; and 
 
(b) where there is a discrepancy between the unit rate and the line-item 

total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will govern, unless in the opinion of the Employer there 
is an obviously gross misplacement of the decimal point in the unit 
rate, in which case the line-item total as quoted will govern and the 
unit rate will be corrected. 

 
27.2 The amount stated in the Form of Bid will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and with the 
concurrence of the bidder, shall be considered as binding upon the bidder. If 
the bidder does not accept the corrected Bid Price, his Bid will be rejected, 
and the Bid Security shall be forfeited in accordance with Sub- Clause 15.6(b) 
hereof. 

 
IB.28 Evaluation and Comparison of Bids 
 

28.1 The Employer will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with Clause IB.26. 
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28.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated 
Bid Price by adjusting the Bid Price as follows: 

 
 (a) Making any correction for errors pursuant to Clause IB.27; 

(b) excluding Provisional Sums and the provision, if any, for 
contingencies in the Summary Bill of Quantities, but including 
competitively priced Day work; and 

(c) Making an appropriate adjustment for any other acceptable variation 
or deviation. 

 
28.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be 
taken into account in Bid evaluation. 

 
28.4 If the Bid of the successful bidder is seriously unbalanced in relation to the 

Employer’s estimate of the cost of work to be performed under the Contract, 
the Employer may require the bidder to produce detailed price analyses for 
any or all items of the Bill of Quantities to demonstrate the internal 
consistency of those prices with the construction methods and schedule 
proposed. After evaluation of the price analyses, the Employer may require 
that the amount of the Performance Security set forth in Clause IB.32 be 
increased at the expense of the successful bidder to a level sufficient to 
protect the Employer against financial loss in the event of default of the 
successful bidder under the Contract. 

 
F. AWARD OF CONTRACT 
 
IB.29 Award 
 

29.1 Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to 
the bidder whose bid has been determined to be substantially responsive to 
the Bidding Documents and who has offered the lowest evaluated Bid Price, 
provided that such bidder has been determined to be eligible in accordance 
with the provisions of Clause IB.3 and qualify pursuant to Sub-Clause IB 
29.2. 

 
29.2 The Employer, at any stage of the bid evaluation, having credible reasons for 

or prima facie evidence of any defect in supplier’s or contractor’s capacities, 
may require the suppliers or contractors to provide information concerning 
their professional, technical, financial, legal or managerial competence 
whether already pre-qualified or not: 

 
  Provided that such qualification shall only be laid down after recording 

reasons therefor in writing. They shall form part of the records of that bid 
evaluation report. 

 
IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids 

 
30.1 Notwithstanding Clause IB.29, the Employer reserves the right to accept or 

reject any Bid, and to annul the bidding process and reject all bids, at any 
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time prior to award of Contract, without thereby incurring any liability to the 
affected bidders or any obligation except that the grounds for rejection of all 
bids shall upon request be communicated to any bidder who submitted a bid, 
without justification of grounds. Rejection of all bids shall be notified to all 
bidders promptly. 

 
IB.31 Notification of Award 

 
31.1 Prior to expiration of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful bidder in writing (“Letter of   Acceptance”) 
that his Bid has been accepted. This letter shall name the sum which the 
Employer will pay the Contractor in consideration of the execution and 
completion of the Works by the Contractor as prescribed by the Contract 
(hereinafter and in the Conditions of Contract called the “Contract Price”). 

 
31.2 No Negotiation with the bidder having evaluated as lowest responsive or any 

other bidder shall be permitted, however, Employer may have clarification 
meetings to get clarify any item in the bid evaluation report. 
 

31.3 The notification of award and its acceptance by the bidder will constitute the 
formation of the Contract, binding the Employer and the bidder till signing of 
the formal Contract Agreement. 

 
31.3 Upon furnishing by the successful bidder of a Performance Security, the 

Employer will promptly notify the other bidders that their Bids have been 
unsuccessful and return their bid securities. 

 
IB.32 Performance Security 
 

32.1 The successful bidder shall furnish to the Employer a Performance Security 
in the form and the amount stipulated in the Bidding Data and the Conditions 
of Contract within a period of 28 days after the receipt of Letter of 
Acceptance. 

 
32.2 Failure of the successful bidder to comply with the requirements of Sub-

Clause IB.32.1 or Clauses IB.33 or IB.35 shall constitute sufficient grounds 
for the annulment of the award and forfeiture of the Bid Security. 

 
IB.33 Signing of Contract Agreement 

 
33.1 Within 14 days from the date of furnishing of acceptable Performance 

Security under the Conditions of Contract, the Employer will send the 
successful bidder the Contract Agreement in the form provided in the Bidding 
Documents, incorporating all agreements between the parties. 

 
33.2 The formal Agreement between the Employer and the successful bidder shall 

be executed within 14 days of the receipt of the Contract Agreement by the 
successful bidder from the Employer. 

 
IB.34 General Performance of the Bidders 
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The Employer reserves the right to obtain information regarding performance of the 
bidders on their previously awarded contracts/works. The Employer may in case of 
consistent poor performance of any Bidder as reported by the employers of the 
previously awarded contracts, interalia, reject his bid and/or refer the case to the 
Pakistan Engineering Council (PEC). Upon such reference, PEC in accordance with 
its rules, procedures and relevant laws of the land take such action as may be 
deemed appropriate under the circumstances of the case including black listing of 
such Bidder and debarring him from participation in future bidding for similar works. 

 
IB.35 Integrity Pact 
 

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in 
the Bidding Documents for all Federal Government procurement contracts exceeding 
Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-
responsive.  

 
IB.36 Instructions not Part of Contract 
 

Bids shall be prepared and submitted in accordance with these Instructions which 
are provided to assist bidders in preparing their bids, and do not constitute part of 
the Bid or the Contract Document 
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BIDDING DATA AND ATTACHMENT TO 
BIDDING DATA 
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BIDDING DATA AND ATTACHMENT TO BIDDING DATA 

 
Instructions to Bidders  

Clause Reference 

 
1.1 Name and address of the Employer: 
  

Project Director (Sub-Campus Pishin & Khuzdar) 
Technical & Engineering Department 
Sardar Bahadur Khan Women’s University Quetta 

 Tel: (081) 9213416. 
 
1.1 Name of the Project:   
  

“Construction of Project Buildings – Sub Campus Pishin” Package No - 03 
 
Summary of the Works: 
 
“SBK Women’s University Quetta” intends to establish SBK Women’s University 
Sub-Campus at Pishin for the “Construction of Faculty Hostel, Multipurpose 
Hall, Medical Centre and Cafteria Package 03”. The proposed work is to be 
constructed at Pishin. The works comprises of all Civil, Plumbing Electrical and 
Miscellaneous Works laying within the boundary and limits as shown on the drawings 
and any such additional instructions as may be designated by the 
Engineer/Employer from time to time for the construction to be performed under the 
Contract, and all such works and additional works shall be completed at the Site.” 
 

 
2.1 Name of the Borrower/Source of Financing/Funding Agency: 
  
 Higher Education Commission Funded Project 
 
3.1 Eligible Bidders:  
 

Contractors who are licensed (license must be up to date) by the Pakistan 
Engineering Council in the category C-4 and above with Proof of Active Tax Payer 
list (ATL) of (FBR) Federal Board of Revenue, and (B.R.A) Balochistan Revenue 
Authority, Pakistan for the Works. A foreign bidder is entitled to bid only in a joint 
venture with a Pakistani constructor in accordance with the relevant provisions of 
PEC-by-laws. Registration with income tax department (NTN copy) and Balochistan 
Revenue Authority (sales tax registration) and copy of CNIC. 
 

8.1 Time limit for Clarification of Bidding Documents: 
 

Delete the text of first (1st) paragraph of sub-clause 8.1 and substitute with the 
following:  
 
Any prospective bidder requiring any clarification(s) in respect of the bidding 
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documents including any explanation/clarification of the items of works or their 
description as provided in the bills of quantities may notify the Employer in writing at 
the employers address indicated in the invitation of bids. The Employers response 
will be made not later than four (4) days prior to the date fixed for submission of bid 
or in PRE-BID meeting. No request for clarification (s) will be entertained if received 
by the employer later than seven (7) days prior to the date fixed for submission of 
bid. 

 
10.1  Bid language: 
 
 English 
 
12.2  Bidders shall fill up the BOQ in Percentage rates % indicating in above or below for 

schedule items of Government of Balochistan Composite Schedule of rates – 
2018 and items wise rates for non-schedule items. 

 
 
12.3     Delete the text sub-clause 12.3 and substitute with the following:  
 

The bidder shall obtain all information as to Pakistan income Tax, Sales Tax, 
Company Taxes, Municipal Authorities, Levies and any other taxes imposed by the 
Govt. Of Pakistan/ Provincial Governments/ Local Bodies, Export and Import duties 
and necessary permits and conform the requirements thereof at his own 
responsibility and include the same in his quoted unit rates and Bid Price. The 
quoted unit rates and Bid Price shall also include the cost of accepting the general 
risks/ liabilities and obligations set forth or implied in the contract. No claim at any 
later stage on this account will be entertained. 

 
12.4     In line three (03), after the word “contract” delete the rest of the text of the sub-

clause. 
 
13.1 Currencies of Bid and Payment:  

 
Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak 
Rupees. 

 
14.1 Period of Bid Validity: 
 
 120 Days 
   
15.1 Amount of Bid Security: 
 

Amount of Bid Security 2% of bid price in the shape of CDR issued by any scheduled 
bank. 2% Bid Security will be in favor of THE PROJECT DIRECTOR, Sardar 
Bahadur Khan Women University Quetta Pishin and Khuzdar and Valid for a period 
of 28 days beyond the Bid validity date. 
 

17.1 Venue, time, and date of the pre-Bid meeting: 
  

10/11/2021 at 11:00 AM in Ayesha Hall, Sardar Bahadur Khan Women University 
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Brewery Road Quetta (SBKWU)  
 Tel: (081) 9213310. 

 
 
18.4 Number of copies of the Bid to be completed and returned: 

 
One original and two copies 
 

18.5     Add the following at the end of Paragraph: 
 

One (01) copy of Power of Attorney must be attached to the Bid submitted to the 
Employer if this bid is signed / executed by a person other than the President, 
Partner or Owner of the Bidder’s Company. 

 

19.2(a) Employer's address for the purpose of Bid submission: 
 

Project Director (Sub-Campus Pishin & Khuzdar) 
Technical & Engineering Department 
Sardar Bahadur Khan Women’s University Quetta 

 Tel: (081) 9213416. 
Tender sent to any other address will not be entertained. 

 
20.1(a) Deadline for submission of bids: 
 

 At or before ________hours, on ______________2021. 
 

23.1 Venue, time, and date of Bid opening: 
 

_________ 2021 at ___________hours at 
Ayesha Hall, 
Sardar Bahadur Khan Women University Quetta (SBKWU)  

 Tel: (081) 9213310. 
 
Evaluation and Comparison of Bids: 

 
28.1     At the end of sub-clause 28.1 add the following:  
 

In evaluating the Bids, the Employer shall also examine the method of Performing 
the work Appendix-F and proposed construction schedule Appendix-E submitted by 
the Bidder to confirm that all the requirements of staff to be deputed at site and 
construction plant and equipment (Appendix -K & G) have been met without any 
deviation or reservations and that the proposed resources to be deputed by the 
bidder are adequate to construct and complete the works in the proposed time 
period. Furthermore, the contractor’s ability to mobilize and harness additional 
resources when required shall also be considered.  
 
Conditional bids shall be rejected notwithstanding the fact that those conditions are 
withdrawn by the bidder subsequent to the opening of the Bids. 

 
32.1 Standard form and amount of Performance Security acceptable to the 

Employer: 
  
  Amount equal to 10% of the Contract Price in the form of Bank Guarantee from any 
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scheduled bank in Pakistan or an insurance company having at least AA rating from 
PACRA/JCR. The choice of guarantee option is at discretion of the Employer. 

 
 
32.2     At the end of paragraph add the following: 
            
           “In the event the employer may award to the next lowest evaluated bidder whose 

offer is substantially responsive and is determined by the Employer to be qualified to 
perform the Contract satisfactorily”. 

 
Signing of Contract Agreement. 

 
33.1 Delete the text of sub-clause 33.1 and substitute with the following:  

 
The successful bidder shall submit along with the performance security, a draft of the 
agreement as per the Form of Agreement provided in the Bidding Documents 
incorporating all agreements between the parties. 
 

33.2     Delete the text of sub-clause 33.2 and substitute with the following:  
 

The formal agreement between the employer and the successful bidder shall be 
executed within fourteen (14) days of the receipt of letter of acceptance by the 
successful bidder from the Employer but not before the submission by the Bidder 
and acceptance by the Employer of Performance Security as per sub-clause 32.1 
hereof. 

          
            Add the following clauses: 
 
37  Services at Site 

 
The contractor shall make on his own arrangements for Water and Electricity at his 
own expenses and No charges will be paid by the Employer in this regard. 

 
38 Claims under performance Security 
 
    

In case the total tendered amount is less than 10% of the approval estimated 
(DNIT) amount, the lowest evaluated bidder will have to deposit additional 
performance security from the Scheduled Bank ranging from 10% to 15% as under, 
within 15 days of issuance of notice or within expiry period of bid, whichever is 
earlier 

Total tendered amount below 
corresponding estimated cost 

Additional performance security 

10% 10% 

11% 11% 

12% 12% 
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13% 13% 

14% 14% 

15% 15% 

and proportionally so on 
 

 
 
 

39 List of Approved Insurance Companies. 
 
Following insurance companies are approved by the Employer for the purpose of 
required insurance as per Conditions of Contract. 

 

a) EFU General Insurance Company. 
b) Adamjee Insurance Company. 
c) National Insurance Corporation. 
d) New Jubilee Insurance Co. Ltd. 

 
40 Supervision Construction Team Requirements  
 
 The Contractor shall construct, provide and maintain Engineer's Site Office including 

peon, as per the specifications for the full construction period and Defects Liability 
Period. A preliminary layout of the site office shall be provided by the supervisory 
consultant. After receiving letter of award, the Contractor will submit detailed shop 
drawings for review and approval. 

 

Supervision Construction Team Requirements  
          

S.No Item  Specification  Unit  Qty 
  Furniture       

1 

Office table with 
drawers and side 
racks 

As per approved sample/ 
size Nos 4 

2 Officer Chairs 
As per approved sample/ 
size Nos 4 

3 

Sitting visitors 
chairs with arms 
(standard size) 

As per approved sample/ 
size Nos 16 

4 

Steel filing 
cabinet 
(standard size) 

As per approved sample/ 
size Nos 4 

  Stationary       

1 Paper  
As per approved sample/ 
size Nos 10 

2 Lead pencil  
As per approved sample/ 
size Pack 10 

3 Ball Points  As per approved sample/ Pack 5 



 

Client: 

Sardar Bahadur Khan 
Women University 

Quetta 

Consultant: 

G3 Engineering Consultants  

(Pvt.) Ltd. 

Project: 

Construction of faculty hostels, 
Multipurpose Hall, medical center and 
cafeteria at SBK Sub Campus Pishin 
Package No. 03 

 

29 | P a g e  
 

size 

4 
Register for 
Dairy/Dispatch  

As per approved sample/ 
size Nos 2 

5 

Carbon less 
paper for Check 
Request 

As per approved sample/ 
size Nos 20 

6 Sharpener  
As per approved sample/ 
size Nos 20 

7 Rubber  
As per approved sample/ 
size Nos 20 

8 Box File 
As per approved sample/ 
size Nos 40 

9 Board Pin  
As per approved sample/ 
size Nos 50 

10 Highlighter  
As per approved sample/ 
size Pack 1 

11 
Glu Gun with 
Stick  

As per approved sample/ 
size Nos 1 

12 Calculator  
As per approved sample/ 
size Nos 2 

13 Punch Machine  
As per approved sample/ 
size Nos 2 

14 Stapler  
As per approved sample/ 
size Nos 2 

15 Label sticker  
As per approved sample/ 
size Nos 1 

16 Paper Clip  
As per approved sample/ 
size Nos 1 

17 Board Marker  
As per approved sample/ 
size Nos 10 

18 Green Board 
As per approved sample/ 
size Nos 4 

19 
Green Board 
Stand 

As per approved sample/ 
size Nos 1 

20 White Board  
As per approved sample/ 
size Nos 1 

21 
Binding Plastic 
Sheet  

As per approved sample/ 
size Nos 1 

 
If any equipment, furniture and installations become unserviceable for any reason 
whatsoever the Contractor shall promptly replace the same as and when directed by 
the Engineer. The Engineer’s Site office with fittings, fixtures and all other 
equipment/accessories shall be maintained and operated for the entire duration of 
construction period as well as for the duration of subsequent defects liability period. 
 
 
 
The Site Office including fittings, fixtures, furniture, furnishing and all other 
equipment/accessories shall be the property of the Employer on completion of the 
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Contract. 
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Attachment to Bidding Data 

 
(Qualification Criteria and Requirements) 

 Page 
No. 

 

1. QUALIFICATION CRITERIA AND REQUIREMENTS
 32 

1.1 GENERAL 32 
1.2 MANDATORY REQUIREMENTS 32 
1.2.1 QUALIFICATION STATUS SHALL BE DECIDED ON THE BASIS OF PASS/FAIL BASIS. THE 

BIDDER MUST SECURE AT LEAST 50% SCORE IN EACH CATEGORY. 32 
1.2.2 THE BIDDER SHOULD SECURE 60% AGGREGATE MARKS TO QUALIFY. 32 
1.2.3 THE BIDDER SHOULD FULFIL THE FOLLOWING MANDATORY REQUIREMENTS TO ENTER 

THE EVALUATION PROCESS. THE BIDDER, WHO WILL NOT FULFIL THE EACH OF THE FOLLOWING 

REQUIREMENT SHALL STAND DISQUALIFY. 32 
1.3 PRELIMINARY EXAMINATION 32 
1.4 DETAILED EVALUATION 33 
1.5 CRITERIA FOR DETAILED EVALUATION 33 

1.5.1 Financial Tendering Capability 33 
1.5.2 Experience 35 
1.5.3 Personnel 35 
Personnel Capabilities: 35 
1.5.4 Equipment Capabilities 37 
1.5.5 Litigation History (Form A-7) 38 

2. BLACK LISTING & OTHER AFFIDAVITS (FORM A-8)
 38 

3. JOINT VENTURE (JV)
 38 

4. CONFLICT OF INTEREST
 38 

5. OTHER FACTORS
 39 

APPLICATION FORMS 40 
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Establishment of Sub-Campus at Pishin for the “Construction of Project 
Buildings at Pishin” 
 

1. Qualification Criteria and Requirements 
 

1.1 General 
 
Qualification will be based on all the criteria given in succeeding paras 1.2 to 1.5 
regarding the applicant’s experience, personnel, equipment & financial 
capabilities, as demonstrated by the applicant’s responses in the forms provided. 
Sub-contractor’s experience and resources shall not be taken into account in 
determining the applicant’s compliance with the qualifying criteria. However, for 
Joint Venture experience & resources of all firms will be considered as per serial # 
3. 
 
The Employer reserves the right to verify or seek clarification of the information 
furnished by the applicants. The Employer may reject any application for any false 
statement knowingly made by any applicant in, or pursuant to, their application or 
for any statement furnished in connection therewith, and intended to be relied 
upon by the Employer, which is incorrect in any respect. 

 
 

1.2 Mandatory Requirements 
 

1.2.1 Qualification status shall be decided on the basis of pass/fail basis. 
The bidder must secure at least 50% score in each category. 

1.2.2 The bidder should secure 60% aggregate marks to qualify.  
1.2.3 The bidder should fulfil the following mandatory requirements to enter 

the evaluation process. The bidder, who will not fulfil the each of the 
following requirement shall stand disqualify. 
a) Valid License of Pakistan Engineering Council 
b) Registration Certificate with Federal Board of Revenue 
c) Registration Certificate with Balochistan Revenue Authority 
d) Registration Certificate of Firms/Security & Exchange Commission 

of Pakistan 
 

1.3 Preliminary Examination 
 
All applications/documents submitted shall be checked for the following items: 
 
1.3.1 Has the Form of technical & financial proposal signed? 
 
1.3.2 Has all information asked for in Form A-1 to A-11 been provided? 
 
1.3.3 Have all Affidavits required under Form A-11 been provided and duly 

signed by the authorized person? 
 
1.3.4 Have audited balance sheets of last three years been provided? 
 
1.3.5 In case of Joint Venture; has the relevant agreement been provided 

and duly signed? 
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1.4 Detailed Evaluation 
 
After the initial screening of all applicants, a detailed evaluation of the applicants shall be 
undertaken using the following criteria based on the scoring system as follows: 

 

Clause Category 
Points 

Maximum Minimum A 

1.5.1 Financial 30 15.0 

1.5.2 Experience 35 17.5 

1.5.3 Personnel 15 7.5 

1.5.4 Equipment 20 10.0 
 
To qualify, applicants must receive not less than the specified minimum acceptable point 
for each category at 50% and an aggregate 60% points of maximum 100 points. 

 
1.5 Criteria for Detailed Evaluation 

Detailed evaluation criteria are as below: - 
 
1.5.1 Financial Tendering Capability  

Financial Tendering Capability of an applicant will be taken as follows: 
 

1.5.1.1 The applicant should demonstrate that he has access to, or has 
available liquid assets, un-encumbered real assets, lines of credit 
and other financial means sufficient to meet the cash flow for the 
execution of works 
Applicant’s commitments for other ongoing contracts shall also be 
considered. 
 

1.5.1.2 The Audited Balance Sheets and Annual Turn Over for the last 
three years (Form A-10) from Chartered Accountant firm (listed in 
QCR rated ICAP registered auditors list) must be submitted and 
should demonstrate the soundness of the applicant’s financial 
position, showing long term profitability. Where necessary, the 
Employer will make inquiries with the applicant’s bankers 
 

1.5.1.3 Points shall be awarded under this category based on the following 
criteria: 

 
Sr. 
No 

Description Maximum 
Points 

I. Available Bank Credit Line =Rs. 50 million 10 

II. Working Capital in last 3 years. =Rs. 300 million 10 

III.  Average Annual Turn Over in Last 3-years =Rs. 500 
million 

10 

 Sub-Total: 30 
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Sr. No.  Description 
Marks 
Assigned 

Criteria for Marks Obtained  

a)  Available 
Bank Credit  
Line  

    10  6 Marks are given if the available 
bank credit line limit is equal to 
Rs. 25 million.  

 For limit less than Rs. 50  
Million, use following weightage  
6 x (A/25)  

 For the limit more than 50 million 
but less than Rs. 100 million use 
following weightage  
6 + (A/50) x 2  

A= Available Bank Credit Line Limit  
 Full Marks are given in case of 

limit is Rs. 50 million 

b)  Working 
Capital in 
last 3 years  

10  6 Marks are given if the available 
average working capital for last 
three years is equal to Rs. 150 
million. 

 For the capital less than Rs. 150 
million use following weightage  
6 x (A/150)  

 For the capital more than 150 
million but less than Rs. 300 
million use following weightage  
6 + (A/300) x 2  

A= Average working capital in last 
three years.  
 Full Marks are given in case of 

working limit is Rs. 300 million or 
more.  

 

c) Avg. Annual 
Turnover in 
last 3 years 

10  5 Marks are given if Average 
Annual Turnover in last 3 years 
over Rs 250 million 

 7 Marks are given if Average 
Annual Turnover in last 3 years 
over Rs 350 million 

 10 Marks are given f Average 
Annual Turnover in last 3 years 
over Rs 500 million 

Total Marks Allowed 30  
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1.5.2 Experience 
 

1.5.2.1 Experience for Projects Completed (Form A-2) will be evaluated on 
the basis of the following points: 

 
(Information regarding similar / comparable projects completed is to be supported 
by documents such as Taking over / Completion Certificate, Maintenance / 
Defects Liability Certificate and any other relevant document). 
 

Sr. 
No 

Description 
Maximum 

Points 
I. Projects of similar nature and complexity. Completed 

over last 10 years exceeding Rs. 300 million   
 05 marks each Sub Project  

 
15 

II. Projects of similar nature and complexity in hand as 
above 02 marks each Sub Project. 

10 

III. Experience of Work related to project bur not basic part. 5 

IV. Status of enlistment with Government Organization and 
other agencies (One mark for each enlistment). 

5 

 Sub-Total: 35 
 

1.5.3 Personnel  
 

Credit Marks shall be awarded under this category using the following 
criteria: 

 

Sr. No Description 
Maximum 

Points 
I. Graduate Engineers Registered with PEC 

        a) Number of Engineers -    1 
        b) Experience of Engineers in number of years -10 

 
6 
3 

II. Number of Diploma Engineers in Employment 
of the Firm 
         a) Number of Engineers-4  
               (3-Civil and 1-Electrical) 
         b) Experience of Engineers in number of Years. -10 

 
 
4 
 
2 

 Sub-Total: 15 
 
Note: Undertaking on affidavit required 

Personnel Capabilities: 
 

Credit Marks shall be awarded on the basis of qualification and 
experience of staff; the following key experts shall be evaluated: 
Applicants may provide CVs of specialist staff from their 
associated firms along with proof of association in the form of an 
undertaking.  
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Sr. 
No. 

Description Marks 

i) 
6 No. Graduate Engineers Registered with PEC and 
relevant experience in Employment of the Firm 

9 

ii) 
5 No. Diploma Engineers with relevant experience in 
Employment of the Firm 

6 

Sub-total: 15 
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1.5.4                    Equipment Capabilities  

                         
Credit Marks shall be granted on the basic of the following criteria for various 
kind of equipment relevant for the Project: 

 
Sr. # Description Qty Marks Assigned 

1 Crane Tower / Lift Machine 02 01 Mark each 
2 Batching Plant 30 cum / hour 01 01 Mark each 
3 Concrete transit mixture 6 cum / hour 01 01 Mark each 
4 Concrete mixture machine 01 01 Mark each 

 
S. No 

 
Description 

Marks 
Assigne
d 

Criteria for Marks 
Obtained 

B,Sc Engineers Registered with Pakistan Engineering Council (PEC) 

i) 
Project Engineer 
BSc Civil Engineer 

3 Minimum 20 years of 
relevant experience 

ii) 
Contract Engineer 
BSc Civil Engineering 2 Minimum 12 years of 

relevant experience 

ii) 
Mechanical Engineer 
BSc Mechanical 
Engineering 

1 Minimum 12 years of 
relevant experience 

iv) 
HVAC Engineer 
BSc Mechanical 
Engineering 

1 Minimum 07 years of 
relevant experience 

v) 
Electrical Engineer 
BSc Electrical Engineering 1 Minimum 07 years of 

relevant experience 

vi) Costing Engineer  1 Minimum 07 years of 
relevant experience 

Sub-Total 9  
Associate Engineer (DAE) Experience in Years 

i) Works Incharge 2 
Minimum 20 years’ in 
High Rise Buildings 

ii) Associate Engineer Civil  
 

1 
Minimum 10 years’ in 
High Rise Building 

iii) 
Associate Engineer 
Mechanical 

 
1 

Minimum 10 years’ in 
High Rise Building 

iv) 
Associate Engineer 
Electrical 

 
1 

Minimum 15 years’ in 
High Rise Building 

v) Q/S Associate Engineer 1 
Minimum 10 years’ in 
High Rise Building 

Sub-Total 6  
Total Marks 15  
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5 Excavator  02 01 Mark each 
6 Tractor Trolley 02 01 Mark each 
7 Generator 50 KW 01 01 Mark each 

  8 Dumper Truck 01 01 Mark each 
  9 Water bowser 01 01 Mark each 

10 Vibrator 04 0.25 for each  
11 Plate Compactor 02 0.50 for each  
12 Form work for concreting 20,000 sft 1.0 for 10,000 sft 

 Sub-Total:  20 
        
        Note: Undertaking on affidavit required 
 
 

1.5.5 Litigation History (Form A-7) 
 

The applicant should provide an affidavit showing accurate information of 
all litigation or arbitration resulting from contracts completed or under 
execution. A consistent history of more than one award against the 
applicant or any partner or a joint venture will result in rejection of the 
application. 

 
2. Black Listing & Other Affidavits (Form A-8) 

 
An affidavit / Undertaking is to be provided that the applicant currently not black listed 
by the government / semi government or any autonomous body. 
 
The applicant should also provide an undertaking / affidavit on non-judicial stamp 
paper to the effect that all documents / particulars / information given with this pre-
qualification document are true. 
 
The applicant should also provide an affidavit to the effect that applicant has never 
indulged in corrupt, fraudulent or collusive practice for procuring contracts. 
 

3. Joint Venture (JV) 
 
The contractor can form a Joint Venture (JV) to strengthen their technical & financial 
capabilities. In case of JV all information regarding both partners shall be given in 
relevant forms. JV agreement should be attached for information. Marking for Joint 
Venture Firms will be Cumulative. 
 
 
 

4. Conflict of Interest 
 
The applicant must not be associated, nor have been associated in the past, with the 
consultant or any other entity that has prepared the design, specifications, and other 
post qualification and bidding documents for the project, or was proposed as 
Engineer for the contract. Any such association may result in disqualification of the 
applicant. 
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5. Other Factors 
 

5.1 The Employer reserves the right to: - 
 

5.1.1 Amend the scope and value of any contract(s) to be bid, in which 
event the bidder(s) will only bid who meet the requirements of the 
contract(s) as amended. 

 
5.1.2 Reject or accept any or all applications as per PPRA rules. 
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Application Form A-1      Page___of____Pages 
 

General Information 

All individual firms and each partner of a joint venture applying for 
prequalification are requested to complete the information in this form. 
Nationality information is also to be provided for foreign owners or 
applicants who are forming part of the Joint Ventures as required under the 
PEC Bye-Laws as a Partnership/Joint Venture. 
 
Where the Applicant proposes to use named subcontractors for critical 
components of the works, or for work contents in excess of 10 percent of the 
value of the whole works, the following information should also be supplied 
for the specialist subcontractor(s). 

 
 
 

NATIONALITY OF OWNERS 
 

NAME 
 

NATIONALITY 

1.   
2.   
3.   
4.   
5.   
 
 
 
 
 

 
1. 

 
Name of Firm 

 
2. 

 
Head Office Address 

 
3. 

 
Telephone Contact Person: 

Name: 

Title: 
 
4. 

 
Fax 

 
Telex 

 
5. 

 

Place of 
Incorporation/Registration 

 
Year of 
incorporation/registration 
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Application Form A-2     Page___of____Pages 

General Experience Record 
Name of Applicant or partner of a joint venture 

 
All individual firms and all partners of a joint venture are requested to 
complete the information in this form. The information supplied should be 
the annual turnover of the Applicant (or each member of a joint venture), in 
terms of the amounts billed to clients for each year for work in progress or 
completed over the past five years. 
 
Use a separate sheet for each partner of a joint venture. 
 
 

Annual Turnover (Construction only) 
 

Year 
 

Turnover 
(In actual currency) 

 
Equivalent Rupees in 

Millions. 

1.   

2.   

3.   

4.   

5.   
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Application Form A-3     Page___of____Pages 

Joint Venture Summary 
Names of all Partners of a Joint Venture 

1. Lead Partner 
2. Partner 
3. Partner 
4. Partner 
5. Partner 
6. Partner 
 
Total value of annual construction turnover, in terms of work billed to 
clients, Annual Turnover Data 

(Construction only; Equivalent in Pak Rupees, Millions) 
 

Partner 
 
Form A-
2 Page 

No. 

 
Year 1 

 
Year 2 

 
Year 3 

 
Year 4 

 
Year 5 

1. Lead 
Partner 

      

2. Partner       

3. Partner       

4. Partner       

5. Partner       

6. Partner       

                         Total:      
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Application Form A-4     Page___of____Pages 

Particular Experience Record 
Name of Applicant or partner of a joint venture 
 
To prequalify, the Applicant shall be required to pass the specified 
requirements applicable to this form, as set out in the: Instructions to 
Applicants”. 
 
On a separate page, using the format of Application Form A-5, each 
applicant or partner of a Joint Venture is required to list all contracts of a 
value equivalent to Pak Rs. - (User/Employer to provide the amount) million, 
of a similar nature and complexity to the contract for which the Applicant 
wishes to qualify, undertaken during the last five years1. The information is 
to be summarized, using Application Form A-5, for each contract completed 
or under execution by the Applicant or by each partner of a Joint Venture. 
 
Where the Applicant proposes to use named subcontractor(s) for critical 
components of the works, or for work contents in excess of 10 percent of the 
value of the whole works, the information in the afore-mentioned forms 
should also be supplied for each specialist subcontractor. 

                                            
1 
Where applications are being invited for a number of contracts, suitable 
wording should be introduced, to allow applicants to apply for individual 
contracts or groups of contracts (slice and package contracts). 
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Application Form A-5      Page___ of ____Pages 

Details of Contracts of Similar Nature and Complexity 

Name of Applicant or partner of a joint venture 
 
Use a separate sheet for each contract. 
 

1. Name of Contract 

 Country 

2. Name of Employer 

3. Employer Address 
.................................................................................................................... 

 
4. 

Nature of works and special features relevant to the contract for which the 
Applicant wishes to prequalify 
.................................................................................................................... 
.................................................................................................................... 

 
5. 

Contract Role (Tick One) 
(a) Sole Contractor  (b) Sub- Contractor (c) Partner in a Joint Venture 

 
6. 

Value of the total contract (in specified currencies) at completion, or at date of 
award for current contract 
Currency………….  Currency…………… Currency……………………. 

7. Equivalent in Pak/Rs.   
8. Date of Award 
9. Date of Completion 
10. Contract Duration (Years and Months) 

_____Years   _______Months 
11. Specified Requirements1 

 
..........................................................................................................................
..........................................................................................................................
..........................................................................................................................
............................................................... 
 

 
 
 
 
 
 
 
 
 
 
 

                                            
1 

  Insert any specific criteria required for particular operations, such as annual 
volume of earthmoving, underground excavation, or placing concrete etc. 
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Application Form A-6     Page___of____Pages 
 

Summary Sheet: Current Contract 
Commitments/Works in Progress 
Name of Applicant or partner of a joint venture 

 
Applicants and each partner to an application should provide information on 
their current commitments on all contracts that have been awarded, or for 
which a letter of intent or acceptance has been received, or for contracts 
approaching completion, but for which substantial Completion Certificate 
has yet to be issued. 

Name of Contract 
Value of Outstanding 
work (Equivalent Pak 

Rs. Millions) 

Estimated 
Completion Date 

 
1. 

 
 

 
 

 
2. 

 
 

 
 

 
3. 

 
 

 
 

 
4. 

 
 

 
 

 
5. 

 
 

 
 

 
6. 
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Application Form A-7    Page___of____Pages 

Personnel Capabilities 
Name of Applicant 

 
For specific positions essential to contract implementation, Applicants should 
provide the names of at least two candidates qualified to meet the specified 
requirements stated for each position. The data on their experience should 
be supplied on separate sheets using one Form for each candidate 
(Application Form A-8). 
 

1. 
 
Title of Position 

  
Name of Prime Candidate 

  
Name of Alternate Candidate 

 
2. 

 
Title of Position 

  
Name of Prime Candidate 

  
Name of Alternate Candidate 

 
3. 

 
Title of Position 

  
Name of Prime Candidate 

  
Name of Alternate Candidate 

4. Title of Position 

 Name of Prime Candidate 

 Name of Alternate Candidate 
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Application Form A-8     Page___of____Pages  

Candidate Summary 
Name of Applicant 
 

Position Candidate [Tick appropriate 
one] 
  Prime    

Alternate 
Candidate 
information 

1. Name of Candidate 2. Date of Birth 

 3. Professional Qualification 
  
Present 
employmen
t 

4. Name of employer 

 Address of employer 
 

 Telephone Contact (manager/personnel 
officer) 

 Fax Telex 
 Job title of candidate Years with present employer 

 
Summarize professional experience over the last 20 years, in reverse 
chronological order. Indicate particular technical and managerial experience 
relevant to the Project. 

Month/ 
Dates/Years 

Company / Project / Position / Relevant technical 
and management experience 

From To  
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Application Form A-9     Page___of____Pages 

Equipment Capabilities 
Name of Applicant 
 
The Applicant shall provide adequate information to demonstrate clearly 
that he has the capability to meet the requirements for each and all items of 
equipment listed in the Instructions to Applicants. A separate Form shall be 
prepared for each item of equipment listed in para 3.2.4 of the Instructions 
to Applicants, or for alternative equipment proposed by the Applicant. 
 
Item of Equipment 

Equipmen
t 
informatio
n 

1. Name of manufacturer 2. Model and power rating 

 3. Capacity 4. Year of manufacture 

Current 
status 

5. Current location  

 6. Details of current commitments 

  

Source 7. Indicate source of the equipment 
 Owned       Rented   Leased 

 
Omit the following information if it is owned by the Applicant or partner. 
Owner 8. Name of owner 

 9. Address of owner 

  

 Telephone Contact name and title 

 Fax Telex 

Agreement Details of rental/lease specific to the Project. 
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Application Form A-10    Page___of____Pages 
Financial Capability 
Name of Applicant or Partner of a Joint Venture 
 
Applicants, including each partner of a joint venture, should provide 
financial information to demonstrate that they meet the requirements stated 
in the Instructions to Applicants. Each applicant or partner of a joint venture 
must fill-in this form. If necessary, use separate sheets to provide complete 
banker information. A copy of the audited balance sheets should be 
attached. 

Banker Name of banker 

 Address of banker 

  

 Telephone Contact name and title 

 Fax Telex 

 
Summarize actual assets and liabilities in Pak Rupees (Equivalent at the 
current rate of exchange at the end of each year) for the previous three 
years, based upon known commitments, projected assets and liabilities in 
pak Rupees equivalent for the next two years. 

Financial information in 
Pak Rs. 

or equivalent 

Actual: 
previous three year 

Projected: next 
two years 

1 2 3 4 5 

1.  Total assets      

2.  Current assets      

3.  Total liabilities      

4.  Current liabilities      

5.  Profits before taxes      

6.  Profits after taxes      
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Specific proposed sources of financing to meet the cash flow of the Project, 
net of current commitments (Instructions to Applicants, para 3.2.5). 
 
 
Source of financing Amount 

(Pak Rs. or 
equivalent) 

1.  

2.  

3.  

4.  

 
Attach audited financial statements for the last five years (for individual 
applicant or each partner of joint venture). 
Firms owned by individuals, and partnerships, may submit their balance 
sheets certified by a registered accountant, and supported by copies of tax 
returns, if audits are not required by the laws of their countries of origin in 
case of foreign firms. 
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Application Form A-11    Page___of____Pages 
Litigation History 
Name of Applicant or Partner of a Joint Venture 
 
Applicants, including each of the partners of a joint venture, should provide 
information on any history of litigation or arbitration resulting from contracts 
executed in the last five years or currently under execution (Instructions to 
Applicants, para 3.2.6). A separate sheet should be used for each partner of 
joint venture. 

 
D: pec-standards guidelines for Prequalification of Constructors 
 

 
 

 
Year 

 
Award 
FOR or 

AGAINST 
Applicant 

 
Name of client, cause of 

litigation, and matter in dispute 

 
Disputed 
amount 
(current 

value  
Pak Rs.  

or 
equivalent) 
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FORM OF BID  

AND  

APPENDICES TO BID 
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FB-1 
FORM OF BID 

 
Bid Reference No.  ____________________ 
 
Name of Contract: _____________________ 
 
To: 
 _______________________________ 
  

_______________________________ 
  

_______________________________ 
 
Gentleman, 
 
1. Having examined the Bidding Documents including Instructions to Bidders, 

Bidding Data, Conditions of Contract. Specifications, Drawings and Bill of 
Quantities and Addenda Nos. _________________________________for the 
execution of the above-named Works, we, the undersigned, offer to execute and 
complete such Works and remedy any defects therein in conformity with the 
Conditions of Contract. Specifications, Drawings, Bill of Quantities and Addenda 
for the sum of Rs. _________________________________________________ 
(Rupees 
__________________________________________________________) or such 
other sum as may be ascertained in accordance with the said conditions. 

 
2. We understand that all the Appendices attached hereto form part of this Bid. 
 
3. As security for due performance of the undertakings and obligations of this Bid, 

we submit herewith a Bid Security in the amount of Rupees ________________ 
(Rs. ______________________) drawn in your favour or made payable to you 
and valid for a period of ___________days beginning from the date Bids are 
opened. 

 
4. We undertake, if our Bid is accepted, to commence the Works and to complete 

the whole of the Works comprised in the Contract within the time stated in 
Appendix-A to Bid. 

 
5. We agree to abide by this Bid for the period of ______ days from the date fixed 

for receiving the same and it shall remain binding upon us and may be accepted 
at any time before the expiration of that period. 

 
 
6. Unless and until a formal Agreement is prepared and executed, this Bid,  

together with your written acceptance thereof, shall constitute a binding contract 
between us. 
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7. We do hereby declare that the Bid is made without any collusion, comparison of 

figures or arrangement with any other bidder for the Works.                             FB-
2                                                    

 
8. We understand that you are not bound to accept the lowest or any Bid you may 

receive. 
 
 

 
            

 
Dated this ___________day of________________21______  
 
 
Signature: ________________________ 
 
in the capacity of _______duly authorized to sign Bids for and on behalf of  
 
________________________________________________________ 
  (Name of Bidder in Block Capitals) 
    (Seal) 
 
Address: ___________________________________________________ 
___________________________________________________________ 
___________________________________________________________ 
 
 
Witness:  
 
Signature: _____________________________ 
Name: ________________________________ 
 

 Address. __________________________________________________ 
    __________________________________________________ 

 Occupation________________________________________________ 
 

Note: One (1) copy of power of attorney be attached to the bid submitted to the      
Employer if this Bid Form is executed by a person other than President, Partner or 
Owner of the Bidder’s Company.  
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BA-1 
Appendix-A to Bid:  

 
SPECIAL STIPULATIONS 

Clause 
Conditions of Contract 

 
1 Amount of Performance Security 10.1 10% of Contract Price stated in the 

Letter of Acceptance. 
2. Time for Furnishing Program 14.1 Within 21 days from the date of 

receipt of Letter of Acceptance. 
3 Bid Security 15.2 The bid security shall be 2% of the 

bid amount in the form of deposit at 
call only (CDR). 

4 Minimum amount of Third-Party 
Insurance 

23.2 Rs. 500,000 per occurrence with 
number of occurrences unlimited. 

5. Time for Commencement 41.1 Within 14 days from the date of 
receipt of Engineer’s Notice to 
Commence which shall be issued 
within fourteen (14) days after 
signing of Contract Agreement. 

6. Time for Completion 43.1, 
48.2 

2.5 year (Without Slack Season) 
from the date of receipt of 
Engineer’s Notice to Commence. 

7. a) Number of Liquidated Damages 47.1 Rs. 0.1% for each day of delay in 
completion of the Works subject to 
a maximum of 10% of Contract 
Price stated in the Letter of 
Acceptance. 

 b) Amount of Bonus 47.3 Not Applicable (NA) 
8. Defects Liability Period 49.1 365 Calendar days from the 

effective date of Taking Over 
Certificate. 

9 Percentage of Retention Money 60.2 Percentage of Retention Money is 
10% of the amount of Interim 
Payment Certificate which will be 
released after successful 
maintenance period/defects liability 
period. 

10 Limit of Retention Money 60.2 10 % of Contract Price stated in the 
Letter of Acceptance. 

11. Minimum amount of Interim Payment 
Certificates (Running Bills) 

60.2 Rs 15 million 

12 Time of Payment from delivery of 
Engineer’s Interim Payment 
Certificate to the Employer. 

60.10 45 days 

13 Mobilization Advance  60.11 Not Applicable 
14 Escalation/Price Adjustment 70.0 As per Appendex-C 
15 Secured Advance    - Not Applicable 
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PREAMBLE TO SCHEDULE OF PRICES 

 
1. General 
 

1.1 The Schedule of Prices shall be read in conjunction with the 
Conditions of Contract, Contract Data together with the 
Specifications and Drawings, if any. 

 
1.2 The Contract shall be for the whole of the Works as described in 

these Bidding Documents. Bids must be for the complete scope of 
works. 

 
2. Description 
 

2.1 The general directions and descriptions of works and materials are 
not necessarily repeated nor summarized in the Schedule of 
Prices. References to the relevant sections of the Bidding 
Documents shall be made before entering prices against each item 
in the Schedule of Prices. 

 
3. Units & Abbreviations 
 

3.1 Units of measurement, symbols and abbreviations expressed in the 
Bidding Documents shall comply with the System International 
Unites (SI Units) and imperial units (FPS). 

  
 
4. Rates and Prices 
 

4.1 Except as otherwise expressly provided under the Conditions of 
Contract, the rates and amounts entered in the Schedule of Prices 
shall be the rates at which the Contractor shall be paid and shall be 
the full inclusive value of the works set forth or implied in the 
Contract; except for the amounts reimbursable, if any to the 
Contractor under the Contract. 

 
4.2 Unless otherwise stipulated in the Contract Data, the rates and 

prices entered by the bidder shall not be subject to adjustment 
during the performance of the Contract. 

 
4.3 All duties, taxes and other levies payable by the Contractor shall be 

included in the rates and prices. 
 
4.4 The whole cost of complying with the provisions of the Contract 

shall be included in the items provided in the Schedule of Prices, 
and where no items are provided, the cost shall be deemed to be 
distributed among the rates and prices entered for the related 
items of the Works and no separate payment will be made for 
those items. 

 
 The rates, prices and amounts shall be entered against each item 
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in the Schedule of Prices. Any item against which no rate or price 
is entered by the bidder will not be paid for by the Employer when 
executed and shall be deemed covered by the rates and prices for 
other items in the Schedule of Prices. 

 
4.5 (a) The bidder shall be deemed to have obtained all 

information as to and all requirements related thereto which 
may affect the bid price. 

 
 *(b) The Contractor shall be responsible to make complete 

arrangements for the transportation of the Plant to the Site. 
 
 *(Employer may modify as appropriate) 

 
4.6 The Contractor shall provide for all parts of the Works to be 

completed in every respect. Notwithstanding that any details, 
accessories, etc. required for the complete installation and 
satisfactory operation of the Works, are not specifically mentioned 
in the Specifications, such details shall be considered as included 
in the Contract Price. 

 
 5. Bid Prices 
 

 5.1 Break-up of Bid Prices 
 

 The various elements of Bid Prices shall be quoted as detailed by 
the Employer in the format of Schedule of Prices. 

 
 The bidder shall recognize such elements of the costs which he 

expects to incur the performance of the Works and shall include all 
such costs in the rates and amounts entered in the Schedule of 
Prices. 

 
 5.2 Total Bid Price 
 

 The total of bid prices in the Schedule of Prices shall be entered in 
the Summary of Bid Prices. 

  
 6. Provisional Sums 
 

 6.1 Provisional Sums included and so designated in the Schedule of 
Prices if any, shall be expended in whole or in part at the direction 
and discretion of the Engineer/Employer. The Contractor will only 
receive payment in respect of Provisional Sums if he has been 
instructed by the Engineer/Employer to utilize such sums. 
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BB-1 
Appendix-B to Bid:  

 
FOREIGN CURRENCY REQUIREMENTS 

 
1. The Bidder may indicate here in below his requirements of foreign currency (if 

any), with reference to various inputs to the Works. 
 
 
2. Foreign Currency Requirement as percentage of the Bid Price excluding 

Provisional Sums _______%. 
 
3. Table of Exchange Rates 
 

Unit of Currency Equivalent in Pak. Rupees 
  
Australian Dollar -------------------------- 
Euro -------------------------- 
Japanese Yen -------------------------- 
U.K. Pound -------------------------- 
U.S. Dollars -------------------------- 
--------------------------- -------------------------- 
--------------------------- -------------------------- 
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Appendix-C to Bid:  

 
PRICE ADJUSTMENT UNDER CLAUSE 70 OF CONDITIONS OF CONTRACT 

 
 The source of indices and the weightages or coefficients for use in the adjustment 

formula under Clause 70 shall be as follows: 
 Price Adjustment Factor ( Pn) is given by  
 Pn = A+cxCn/Co+dxdn/do+ exen/eo + fxfn/fo + hxhn/ho + cxCn/Co 

 Co-efficient  Non adjustable =A =0.35       cement=c, steel= d, 
Hsd=e, Bricks =f, Labour= h                                  Co-efficient A+c+d+e+f+h, 
+…… =1.00 

 
 (To be filled by the Employer) 
 

 
Cost  
Elemen
t 

Description Weightages Applicable index 

1 2 3 4 
(i) Fixed Portion 0.350  
(ii) Local Labour 0.15 Government of Pakistan (GP) 

Federal Bureau of Statistics 
(FBS) Monthly Statistical 
Bulletin. 

(iii) Cement – in bags 0.11 “ “ “ 
(iv) Reinforcing Steel 0.20 “ “ “ 
(v) High Speed Diesel (HSD) 0.07 “ “ “ 
(vi) Bricks 0.12 “ “ “ 
(vii) Bitumen --- “ “ “ 
(viii)    

 Total 1.000  
 
Notes: 
 
1)   Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal 

Bureau of Statistics, Monthly Statistical Bulletin. The base cost indices or prices 
shall be those applying 28 days prior to the latest day for submission of bids. 
Current indices or prices shall be those applying 28 days prior to the last day of 
the billing period. 

 
2)  Any fluctuation in the indices or prices of materials other than those given above 

shall not be subject to adjustment of the Contract Price. 
 
3)  Fixed portion shown here is for typical building project, Employer to determine the 

weightage of Fixed Portion considering only those cost elements having cost 
impact of seven (7) percent or more on his specific project. 
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Appendix-D to Bid: 
 

BILL OF QUANTITIES 
 
B. Work Items:  
 
1. The Bill of Quantities attached as Annex-A: 
       

Bill No. 1  -   
Bill No. 2   -   
Bill No. 3  -    
Bill No. 4  -   
Bill No. 5  -   
 
 
Day work Schedule Not Applicable 
Summary Bill of Quantities 
 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 
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Appendix-D to Bid: 

 
BILL OF QUANTITIES 

 
Bill No. 1  

 
Item Description Unit Quantity Rate Amount 

    Rupees 
in figures 

Rupees 
in words 

Rupees  

1 2 3 4 5 6 

       

       

       

       

       

       

       

       

       

       

       

       

       

Total for Bill No. 1  ___________________ 
(Carried forward to Summary Page) 
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Appendix-D to Bid: 

 
BILL OF QUANTITIES 

 
Bill No. 2  

 
Item Description Unit Quantity Rate Amount 

    Rupees 
in figures 

Rupees 
in words 

Rupees  

1 2 3 4 5 6 

       

       

       

       

       

       

       

       

       

       

       

       

       

Total for Bill No. 2  __________________ 
(Carried forward to Summary Page) 
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Appendix-D to Bid: 

 
BILL OF QUANTITIES 

 
Bill No. 3  

 
Item Description Unit Quantity Rate Amount 

    Rupees 
in figures 

Rupees 
in words 

Rupees  

1 2 3 4 5 6 

       

       

       

       

       

       

       

       

       

       

       

       

       

Total for Bill No. 3  ___________________ 
(Carried forward to Summary Page) 
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Appendix-D to Bid:  

 
BILL OF QUANTITIES 

 
Bill No. 4  

 
Item Description Unit Quantity Rate Amount 

    Rupees 
in figures 

Rupees 
in words 

Rupees  

1 2 3 4 5 6 

       

       

       

       

       

       

       

       

       

       

       

       

       

Total for Bill No. 4  __________________ 
(Carried forward to Summary Page) 
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Appendix-D to Bid: 

 
BILL OF QUANTITIES 

 
Bill No. 5  

 
Item Description Unit Quantity Rate Amount 

    Rupees 
in 
figures 

Rupees 
in 
words 

Rupees  

1 2 3 4 5 6 

       

       

       

       

       

       

       

       

       

       

       

       

       

Total for Bill No. 5  __________________ 
Carried forward to Summary Page) 
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Appendix-D to Bid 

 
BILL OF QUANTITIES 

 
Daywork Schedule: NOT APPLICABLE 

 
General 
 
1. Reference is made to Sub-Clause 52.4 of the General Conditions of Contract    

Part-I. Work shall not be executed on a day work basis except by written order of 
the Engineer. Bidders shall enter basic rates for Daywork items in the Schedules, 
which rates shall apply to any quantity of Daywork ordered by the Engineer. 
Nominal quantities have been indicated against each item of Daywork, and the 
extended total for Daywork shall be carried forward to the Bid Price. 

 
Daywork Labour 
 
2. In calculating payments due to the Contractor for the execution of Daywork, the 

actual time of classes of labour directly doing the Daywork ordered by the 
Engineer and for which they are competent to perform will be measured excluding 
meal breaks and rest periods. The time of gangers (charge hands) actually doing 
work with the gang will also be measured but not the time of foreman or other 
supervisory personnel. 

 
3. The Contractor shall be entitled to payment in respect of the total time that labour 

is employed on Daywork, calculated at the basic rates entered by him in the 
Schedule of  Daywork Rates for labour together with an additional percentage, 
payment on basic rates representing the Contractor’s profit, overheads, etc., as 
described below: 

 
a) the basic rates for labour shall cover all direct costs to the Contractor, 

including (but not limited to) the number of wages paid to such labour, 
transportation time, overtime, subsistence allowances and any sums paid 
to or on behalf of such labour for social benefits in accordance with 
Pakistan law. The basic rates will be payable in local currency only; and 

 
b) the additional percentage payment to be quoted by the Bidder and applied 

to costs incurred under (a) above shall be deemed to cover the 
Contractor’s profit, overheads, superintendence, liabilities and insurances 
and allowances to labour timekeeping and clerical and office work; the use 
of consumable stores, water, lighting and power; the use and repair of 
stagings, scaffolding, workshops and stores, portable power tools, manual 
plant and tools; supervision by the Contractor’s staff, foremen and other 
supervisory personnel; and charges incidental to the foregoing. 
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Appendix-D to Bid 

 
SCHEDULE OF DAYWORK RATES 

 
NOT APPLICABLE 

 
I. Labour 
 
Item 
No. 

Description Unit Nominal 
Quantity 

Rate (Rs) 
in Figure 

Rate (Rs) 
 in Words 

Extended 
Amount 

(Rs.) 
1 2 3 4 5 6 7 

       

       

       

       

       

       

       

       

       

       

       

    Sub Total 
Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc, in 
accordance with Paragraph 3(b) of Daywork Schedule  __________________ 
Total for Daywork: Labour :  __________________ 
(Carried forward to Daywork Summary)    
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Appendix-D to Bid 
 

Daywork Material: NOT APPLICABLE 
 
4. The Contractor shall be entitled to payment in respect of materials used for 

Daywork (except for materials for which the cost is included in the percentage 
addition to labour costs as detailed heretofore), at the basic rates entered by him 
in the Schedule of Daywork Rates for materials together with an additional 
percentage payment on the basic rates to cover overhead charges and profit, as 
follows: 

 
a) the basic rates for materials shall be calculated on the basis of the  

invoiced price, freight, insurance, handling expenses, damage, losses, 
etc., and shall provide for delivery to store for stockpiling at the site. The 
basic rates shall be stated in local currency but payment will be made in 
the currency or currencies expended upon presentation of supporting 
documentation; 

 
b) the additional percentage payment shall be quoted by the Bidder and 

applied to the equivalent local currency payments made under Sub-
Para(a) above; and 

 
c) the cost of hauling materials used on work ordered to be carried out as 

Daywork from the store or stockpile on the site to the place where it is to 
be used will be paid in accordance with the terms for Labour and 
Constructional Plant in this Schedule. 
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Appendix-D to Bid 

 
SCHEDULE OF DAYWORK RATES 

 
NOT APPLICABLE 

 
II. Materials 
 
Item 
No. 

Description Unit Nominal 
Quantity 

Rate (Rs) 
in Figure 

Rate (Rs) 
in Words) 

Extended 
Amount 

(Rs.) 
1 2 3 4 5 6 7 

       

       

       

       

       

       

    Sub Total 
Allow _____________ percent of subtotal for Contractor’s overhead, profit, etc., in 
accordance with Paragraph 4(b) of Daywork Schedule  ____________ 
Total for Daywork:  Materials    _____________ 
(Carried forward to Daywork Summary)    
 

 
 
 
 



 

Client: 

Sardar Bahadur Khan 
Women University 

Quetta 

Consultant: 

G3 Engineering Consultants  

(Pvt.) Ltd. 

Project: 

Construction of faculty hostels, 
Multipurpose Hall, medical center and 
cafeteria at SBK Sub Campus Pishin 
Package No. 03 

 

71 | P a g e  
 

 
 

Appendix-D to Bid 
 

Daywork Constructional Plant: NOT APPLICABLE 
 

5. The Contractor shall be entitled to payments in respect of constructional plant 
already on Site and employed on Daywork at the basic rental rates entered by him 
in the Schedule of Daywork Rates for constructional plant. The said rates shall be 
deemed to include complete allowance for depreciation, interest, indemnity and 
insurance, repairs, maintenance, supplies, fuel, lubricants, and other 
consumables, and all overhead, profit and administrative costs related to the use 
of such equipment. The cost of drivers, operators and assistants will be paid for 
separately as described under the section on Daywork Labour. 

 
6. In calculating the payment due to the Contractor for constructional plant employed 

on Daywork, only the actual number of working hours will be eligible for payment, 
except that where applicable and agreed with the Engineer, the travelling time 
from the part of the Site where the constructional plant was located when ordered 
by the Engineer to be employed on Daywork and the time for return journey 
thereto shall be included for payment. 

 
7. The basic rental rates for constructional plant employed on Daywork shall be 

stated in Pakistani Rupees. 
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Appendix-D to Bid 
 

SCHEDULE OF DAYWORK RATES 
 

III. Constructional Plant: NOT APPLICABLE 
 
Item 
No. 

Description Unit Nominal 
Quantity 

Rate (Rs.) 
in Figure 

Rate Rs.) 
in Words 

Extended 
Amount 

(Rs.) 
1 2 3 4  5 6 
       
       
       
       
       

 Total for Daywork: Constructional Plant _________________ 
(Carried forward to Daywork Summary) 
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Appendix-D to Bid 

 
 

DAYWORK 
 
Summary (Daywork): NOT APPLICABLE 
 
          Amount (Rs.) 
 
(I) Total for Daywork: Labour      ____________ 
(II) Total for Daywork: Materials     ____________ 
(III) Total for Daywork: Constructional Plant    ____________ 
 
 Total for Daywork    ___________________ 
 (Carried forward to Summary Page of Bill of Quantities) 
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Appendix-D to Bid 
 
 

BILL OF QUANTITIES 
 
SUMMARY: NOT APPLICABLE 
 
          Amount (Rs.) 
 
  Bill No. 1:      ____________ 
  Bill No. 2:      ____________ 
  Bill No. 3:      ____________   
  Bill No. 4:                 ____________ 
  Bill No. 5:      ____________ 
   
   Sub-Total of Bills     ____________ 
 
   Daywork     _________________  
  
   Bid Price     _________________ 
  
 
Note: All Provisional Sums are to be expended in whole or, in part at the direction and 
discretion of the Engineer in accordance with Sub-Clauses 52.4 and 58.2 of the General 
Conditions of Contract Part- I. 
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Appendix-E to Bid: 
 

PROPOSED CONSTRUCTION SCHEDULE 
 
Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be 
completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as 
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other 
to be specified herein) showing the sequence of work items and the period of time during 
which he proposes to complete each work item in such a manner that his proposed 
program for completion of the whole of the Works and parts of the Works may meet 
Employer’s completion targets in days noted below and counted from the date of receipt 
of Engineer’s Notice to Commence (Attach sheets as required for the specified form of 
Construction Schedule): 
 
 
     Description     Time for Completion 
 

Whole works                                2.5 years (Without    Slack 
season) 

 
  
 

 
 
 
 
 
 
 
 

 
 
(Attach sheets as required for the specified form of Construction Schedule)  
 
 
 
 
Authorized Signature and Official 
Seal_________________________________________  
 
Name: 
___________________________________________________________________  
 
Date: ___________________________________________________ 
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Appendix-F to Bid: 
 

METHOD OF PERFORMING THE WORK 
 
[The Bidder is required to submit a narrative outlining the method of performing the 
Work. The narrative should indicate in detail and include but not be limited to: 
 
1. Organization Chart indicating head office and field office personnel involved in 

management and supervision, engineering, equipment maintenance and 
purchasing. 

 
2. Mobilization in Pishin, the type of facilities including personnel accommodation, 

office accommodation, provision for maintenance and for storage, 
communications, security and other services to be used. 

 
3. The method of executing the Works, the procedures for installation of equipment 

and machinery and transportation of equipment and materials to the site and 
providing all services including but not limited to supply of power, water, 
maintenance of facilities, safety and security and all what is required for 
completion of works in accordance with the contact.  
 

4.        The bidder while preparing his methodology for performing and executing the 
works   shall also consider the following:  

 
 

a. The timely completion of project as per the time provided in appendix-A to this 
Bid.  

 
b. Contractor while filling out the list of major equipment required at site, shall 

ensure that the equipment requirement is in consonance with the construction 
requirement.  

 
c. The Contractor shall also elaborate the harnessing of additional resources in case 

of delay in completion/meeting the scheduled progress of work as per the 
approved program.  

 
 
 
(Attach sheets as required for the specified form) 
 
 
Authorized Signature and Official 
Seal_________________________________________  
 
Name: 
___________________________________________________________________  
 
Date:___________________________________________________ 
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Appendix-G to Bid: 
 

LIST OF MAJOR EQUIPMENT – RELATED ITEMS 
 

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and 
related items, under separate heading for items owned, to be purchased or to be 
arranged on lease by him to carry out the Works. The information shall include make, 
type, capacity, and anticipated period of utilization for all equipment which shall be in 
sufficient detail to demonstrate fully that the equipment will meet all requirements of the 
Specifications.] 
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Note:  
The Bidder while preparing his methodology for performing and executing the works    
and listing out Major Equipment (required to complete the works in the specified time 
schedule) in this Appendix shall consider the above mentioned minimum requirement of 
construction equipment to be brought/installed erected at site.  

 
 

Authorized Signature and Official 
Seal_________________________________________  
 
Name: 
___________________________________________________________________  
 
Date:___________________________________________________  
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Appendix-G to Bid 
 

LIST OF MAJOR EQUIPMENT 
 
 
 

Owned 
Purchas

ed or 
Leased 

Description of 
Unit (Make, 

Model, Year) 

Capacity 
HP 

Rating 

Conditi
on 

Present 
Location 
or Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 
 
a.  
Owned 
 
 
 
 
 
 

      

 
b. To be 
Purchase
d 
 
 
 
 
 
 

      

 
c. To be 
arranged 
on Lease 
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Appendix-H to Bid: 
 

CONSTRUCTION CAMP AND HOUSING FACILITIES 
 

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide 
description of his construction camp’s facilities and staff housing requirements. 
 
The Contractor shall be responsible for pumps, electrical power, water and electrical 
distribution systems, and sewerage system including all fittings, pipes and other items 
necessary for servicing the Contractor’s construction camp. 
 
The Bidder shall list or explain his plans for providing these facilities for the service of the 
Contract as follows: 
 
1. Site Preparation (clearing, land preparation, etc.). 
 
2. Provision of Services. 
 

a) Power (expected power load, etc.). 
b) Water (required amount and system proposed). 
c) Sanitation (sewage disposal system, etc.). 

 
3. Construction of Facilities 
 

a) Contractor’s Office. Workshop and Work Areas (areas required and 
proposed layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and 
layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, 
type of construction, etc.). 

 
4. Construction Equipment Assembly and Preparation (detailed plans for carrying 

out this activity). 
 
5. Other Items Proposed (Security services, etc.). 
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Appendix-I to Bid: 

 
LIST OF SUBCONTRACTORS 

 
I/We intend to subcontract the following parts of the Work to subcontractors. In my/our 
opinion, the subcontractors named hereunder are reliable and competent to perform that 
part of the work for which each is listed. 
 
Enclosed are documentation outlining experience of subcontractors, the curriculum vitae 
and experience of their key personnel who will be assigned to the Contract, equipment to 
be supplied by them, size, location and type of contracts carried out in the past. 
 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 
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Appendix-J to Bid: 
 

ESTIMATED PROGRESS PAYMENTS 
 

Bidder’s estimate of the value of work which would be executed by him during each of the 
periods stated below, based on his Program of the Works and the Rates in the Bill of 
Quantities, expressed in thousands of Pakistani Rupees: 
 
 

Quarter/ Year/ Period % Of Bid Price 

(a)  

1st Quarter  
 

 

2nd Quarter  
 

 

3rd Quarter  
 

 

4th Quarter  
 

 

5th Quarter  
 

 

6th Quarter  
 

 

7th Quarter  
 

 

8th Quarter  
 

 

9th Quarter  
 

 

10th Quarter and till completion of the Project 
 

100% 
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Authorized Signature and Official 
Seal_________________________________________  
 
Name: 
___________________________________________________________________  
 
Date: ___________________________________________________  
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Appendix-K to Bid:  
 

ORGANIZATION CHART  
FOR 

THE SUPERVISORY STAFF AND LABOUR 
 
Designation 
 

Nos. 
 

Minimum Qualification 
 

Min. Relevant 
Working Experience 

 
Project Manager 
 

01 B.Sc. Civil Engr. With valid PEC Regd. 
 

10 - years 
 

Quantity Surveyor 
 

01 Diploma in Civil 
 

5 years 
 

Site Supervisor 
 

01 Diploma in Civil 
 

5 years 
 

Site Supervisor 
 

01 Diploma in Civil 
 

5 years 
 

QA/QC Supervisor 
 

01 Diploma in Civil 
 

5 years 
 

 
 
*Any other staff as per site requirements 

 
(Attach sheets as required for the specified form of Construction Schedule) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Authorized Signature and Official 
Seal_________________________________________ 
 
Name: 
___________________________________________________________________ 

 
 Date: ___________________________________________________ 
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Appendix-L to Bid: 
(INTEGRITY PACT) 

 
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC. 

PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN  
CONTRACTS WORTH RS. 10.00 MILLION OR MORE 

  
 Contract No.________________ Dated __________________ 
 Contract Value: ________________ 
 Contract Title: _________________ 

………………………………… [name of Supplier] hereby declares that it has not 
obtained or induced the procurement of any contract, right, interest, privilege or 
other obligation or benefit from Government of Pakistan (Go) or any 
administrative subdivision or agency thereof or any other entity owned or 
controlled by GoP through any corrupt business practice. 

  
 Without limiting the generality of the foregoing, [name of Supplier] represents 

and warrants that it has fully declared the brokerage, commission, fees etc. paid 
or payable to anyone and not given or agreed to give and shall not give or agree 
to give to anyone within or outside Pakistan either directly or indirectly through 
any natural or juridical person, including its affiliate, agent, associate, broker, 
consultant, director, promoter, shareholder, sponsor or subsidiary, any 
commission, gratification, bribe, finder’s fee or kickback, whether described as 
consultation fee or otherwise, with the object of obtaining or inducing the 
procurement of a contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from GoP,  except that which has been expressly declared 
pursuant hereto. 

 [name of Supplier] certifies that it has made and will make full disclosure of all 
agreements and arrangements with all persons in respect of or related to the 
transaction with GoP and has not taken any action or will not take any action to 
circumvent the above declaration, representation or warranty. 

 [name of Supplier] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action 
likely to defeat the purpose of this declaration, representation and warranty. It 
agrees that any contract, right, interest, privilege or other obligation or benefit 
obtained or procured as aforesaid shall, without prejudice to any other rights and 
remedies available to GoP under any law, contract or other instrument, be 
voidable at the option of GoP. 

 Notwithstanding any rights and remedies exercised by GoP in this regard, [name 
of Supplier] agrees to indemnify GoP for any loss or damage incurred by it on 
account of its corrupt business practices and further pay compensation to GoP in 
an amount equivalent to ten time the sum of any commission, gratification, bribe, 
finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose 
of obtaining or inducing the procurement of any contract, right, interest, privilege 
or other obligation or benefit in whatsoever form from GoP. 

 
  
Name of Buyer: ………………  Name of Seller/Supplier: ………… 
  
Signature: ……………………  Signature: ………………………… 

   [Seal]      [Seal]    
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Appendix-M to Bid: 

 
LIST OF APPROVED MANUFACTURERS 

 
(The manufacturer references provided here below are indicative of minimum quality and 
specifications required for such materials. Any other manufacturer items having at least 
the same quality and specifications are acceptable subject to the approval of the 
Employer/Engineer).  
 
The Contractor should note that only material from those manufacturers specified in the 
list of approved manufacturers shall be allowed to be used on this Project. The 
Contractor shall submit literature/catalogue/samples etc. of all the items from each of the 
specified manufacturers to the Engineer who shall then decide and send his 
recommendations for final selection by Employer. 
 
Where the item involves any finishes such as paints, external coating, etc. the Contractor 
shall erect mock-up samples of the specified manufacturers for the selection and 
approval of the Engineer and Employer.  

 
The responsibility lies with the Contractor for establishing the genuineness of any 
material/product/item for its make and origin as specified below: - 

 
 

S.N
O.  

ITEM  SOURCE / MANUFACTURER  

1  Crushed Stone Aggregate  Source as approved by the Engineer / 
Employer.  

2  Reinforcement Steel  Fazal, Karachi, AFCO, Ittehad, Pak 
Steel, RK Steel  

3  Sand  Source as approved by the Engineer / 
Employer.  

4  Cement  Best-way, Fecto, Pak-Cem, Fauji.  
5  G.I. Pipes  IIL, Jamal.  
6  G.I. Pipes (Specials)  Chinese (Imported)  
7  Anti termite  Termikil, Frontline, Chloroplus  
8  Bituminous Felt  HYgrip, Delta shield company  
9  Water Proofing Agent and Admixture  FEB, SIKA, PAGEL, FOSROC  
10  Aluminum  ALCOP, Chawla, Prime, Pakistan Cable,  
11  Paint  ICI, Nippon ,Berger  
12  Ceramic Tile  Master, Emco, Stile, Sonex, Imported 

China  
13  PVC Pipe and Fitting  DADEX, Beta, Shavyl, Galco  
14  Door Lock/Door Closer /Floor Hinge 

Machines  
Yale, Dortec, New star, Triple Five or 
Equivalent  
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Appendix-M to Bid: 

 
 
S.No 
 

EQUIPMENT/MATERIAL 
 

 MANUFACTURER/SUPPLIER 
 

1 Low Tension Distribution, Boards & 
Control panels  

a 
b 
c 

M/s Electrech (Pvt) Ltd 
M/s Electro Mech. Engg. Services 
M/s PAK ELEKTRON Ltd.(PEL) 

2. 
 

Moulded case circuit breakers TP 
500 V (MCCB)  

a 
b 
c 
d 
e 
f 

TERASAKI (Japan)  
Legrand (Italy)  
Fuji (Japan)  
M.G (France)  
ABB,  
Hager 

3 Low tension single core and multi 
core cables  
 

a 
b 
c 

Pakistan Cables  
NEW AGE Cables  
GM Cables  

4 
 

Switch fittings and accessories  
 

a 
b 
c 
d 
e 

Legrand (France)  
Clipsal  
Schneider 
ABB 
Bosch  

5 Fans (Ceiling, Bracket, Exhaust)  
 

a 
b 
c 
d 

Millat Karachi  
Pak Fan, Gujrat  
Royal Fan, Gujrat  
Asia 

6 Light Fixture  
 

a 
b 
c 

Phillips  
Sun Light Pakistan  
Pierlite  

 
 
 
 
 
 
 
 
 

Authorized Signature and Official 
Seal_________________________________________  
 
Name: 
____________________________________________________________________ 
 
Date: ___________________________________________________ 
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     FORMS  
BID SECURITY 

PERFORMANCE SECURITY 
CONTRACT AGREEMENT 

MOBILIZATION ADVANCE GUARANTEE/BOND 
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BID SECURITY 

(Bank Guarantee) 
 
Security Executed on 
_______________________________________________________ 
 (Date) 
Name of Surety (Bank) with Address: ________________________________________ 

(Scheduled Bank in Pakistan) 
Name of Principal (Bidder) with Address 
_______________________________________ 
_______________________________________________________________________
_ 
Penal Sum of Security Rupees. _____________________ (Rs. 
_____________________) 
Bid Reference No. _______________________________________________________  
KNOW ALL MEAN BY THESE PRESENTS, that in pursuance of the terms of the Bid and 
at the request of the said Principal (Bidder) we, the Surety above named, are held and 
firmly bound unto ______________________________________________________ 
(Hereinafter called the 'Employer') in the sum stated above for the payment of which sum 
well and truly to be made, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents. 
 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has 
submitted the accompanying Bid dated ______ for Bid No. _______ for_______ 
(Particulars of Bid) to the said Employer; and  
 
WHEREAS, the Employer has required as a condition for considering said Bid that the 
Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan 
or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the 
Employer, conditioned as under: 
 
(1)     that the Bid Security shall remain in force up to and including the date 28 days 

after the deadline for validity of bids as stated in the Instructions to Bidders or as it 
may be extended by the Employer, notice of which extension(s) to the Surety is 
hereby waived; 

 
(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer 

after expiry of its validity or upon signing of the Contract Agreement; and 
 
(3)  that in the event of failure of the successful Bidder to execute the proposed 

Contract Agreement for such work and furnish the required Performance Security, 
the entire said sum be paid immediately to the said Employer pursuant to Clause 
15.6 of the Instruction to Bidders for the successful Bidder's failure to perform. 

 
NOW THEREFORE, if the successful Bidder shall, within the period specified thereof, on 
the prescribed form presented to him for signature enter into a formal Contract with the 
said Employer in accordance with his Bid as accepted and furnish within twenty eight (28) 
days of his being requested to do so, a Performance Security with good and sufficient 
surety, as may be required, upon the form prescribed by the said Employer for the faithful 
performance and proper fulfilment of the said Contract or in the event of non-withdrawal 
of the said Bid  within the time specified for its validity then this obligation shall be void 
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and of no effect, but otherwise to remain in full force and effect. 
 
PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first 
written demand of the Employer (without cavil or argument) and without requiring the 
Employer to prove or to show grounds or reasons for such demand, notice of which shall 
be sent by the Employer by registered post duly addressed to the Surety at its address 
given above. 
 
PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 
whether the principal (Bidder) has duly performed his obligations to sign the Contract 
Agreement and to furnish the requisite Performance Security within the time stated 
above, or has defaulted in fulfilling said requirements and the Surety shall pay without 
objection the said sum upon demand from the Employer forthwith and without any 
reference to the principal (Bidder) or any other person. 
 
IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under 
its seal on the date indicated above, the name and seal of the Surety being hereto affixed 
and these presents duly signed by its undersigned representative pursuant to authority of 
its governing body.      
                    SURETY (Bank) 
 

  
WITNESS:               Signature      
 
1.                   Name       
 
                      Title       

 
       Corporate Secretary (Seal)    Corporate Guarantor (Seal) 
  
 
2.          
   
        __________________________ 
       Name, Title & Address     
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FORM OF PERFORMANCE SECURITY  

Bank Guarantee / Bond 
 

Guarantee No.____________________ 
Executed on _____________________ 

Expiry date _____________________ 
[Letter by the Guarantor to the Employer] 
 
Name of Guarantor (Bank) with 
address:_______________________________________ 
       (Scheduled Bank in Pakistan) 
Name of Principal (Contractor) with 
address:____________________________________ 
_______________________________________________________________________
_ 
Penal Sum of Security (express in words and 
figures)_____________________________ 
_______________________________________________________________________
_ 
Letter of Acceptance No. ________________________________Dated 
______________ 

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding 
Documents and above said Letter of Acceptance (hereinafter called the Documents) and 
at the request of the said Principal we, the Guarantor above named, are held and firmly 
bound unto the __________________________________________________ 
(hereinafter called the Employer) in the penal sum of the amount stated above for the 
payment of which sum well and truly to be made to the said Employer, we bind ourselves, 
our heirs, executors, administrators and successors, jointly and severally, firmly by these 
presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has 
accepted the Employer's above said Letter of Acceptance for ________ 
________________________________ (Name of Contract) for the _______________  
 
_______________________________ (Name of Project). 

 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 
the undertakings, covenants, terms and conditions of the said Documents during the 
original terms of the said Documents and any extensions thereof that may be granted by 
the Employer, with or without notice to the Guarantor, which notice is, hereby, waived and 
shall also well and truly perform and fulfill all the undertakings, covenants terms and 
conditions of the Contract and of any and all modifications of said Documents that may 
hereafter be made, notice of which modifications to the Guarantor being hereby waived, 
then, this obligation to be void; otherwise to remain in full force and virtue till all 
requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled. 

 
Our total liability under this Guarantee is limited to the sum stated above and it is a 
condition of any liability attaching to us under this Guarantee that the claim for payment 
in writing shall be received by us within the validity period of this Guarantee, failing which 
we shall be discharged of our liability, if any, under this Guarantee. 
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We, ____________________________________ (the Guarantor), waiving all objections  
and defences under the Contract, do hereby irrevocably and independently guarantee to 
pay to the Employer without delay upon the Employer's first written demand without cavil 
or arguments and without requiring the Employer to prove or to show grounds or reasons 
for such demand any sum or sums up to the amount stated above, against the  
Employer's written declaration that the Principal has refused or failed to perform the 
obligations under the Contract which payment will be effected by the Guarantor to 
Employer’s designated Bank & Account Number. 

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding 
whether the principal (Contractor) has duly performed his obligations under the Contract 
or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection 
any sum or sums up to the amount stated above upon first written demand from the 
Employer forthwith and without any reference to the principal or any other person. 

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument 
under its seal on the date indicated above, the name and corporate seal of the Guarantor 
being hereto affixed and these presents duly signed by its undersigned representative, 
pursuant to authority of its governing body. 

 
         _______________ 
                     Guarantor (Bank) 
 Witness:  
 1. _______________________        Signature _______________ 
 
        _______________________        Name __________________ 
      Corporate Secretary (Seal) 
                   Title ___________________ 
 
 2.  _______________________ 
 
          _______________________   _______________________ 
      Name, Title & Address     Corporate Guarantor (Seal)   
 
 



 

Client: 

Sardar Bahadur Khan 
Women University 

Quetta 

Consultant: 

G3 Engineering Consultants  

(Pvt.) Ltd. 

Project: 

Construction of faculty hostels, 
Multipurpose Hall, medical center 
and cafeteria at SBK Sub Campus 
Pishin Package No. 03 

 

92 | P a g e  
 

 
FORM OF CONTRACT AGREEMENT 

 
THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the 
________________ day of__________(month) 20_____ between 
_______________________________________________________________________
__ (hereafter called the “Employer”) of the one part and 
____________________________________________________________________(her
eafter called the “Contractor”) of the other part. 
 
WHEREAS the Employer is desirous that certain Works, viz _______________ should 
be executed by the Contractor and has accepted a Bid by the Contractor for the 
execution and completion of such Works and the remedying of any defects therein. 
 
NOW this Agreement witnessed as follows: 
 
1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract hereinafter referred 
to. 

 
2. The following documents after incorporating addenda, if any, except those parts 

relating to Instructions to Bidders shall be deemed to form and be read and 
construed as part of this Agreement, viz: 
 
(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Provisions 
(e) Special Stipulations (Appendix-A to Bid); 
(f) The Particular Conditions of Contract – Part II; 
(g) The General Conditions – Part I; 
(h) The priced Bill of Quantities (Appendix-D to Bid); 
(I) The completed Appendices to Bid (B, C, E to L); 
(j) The Drawings; 
(k) The Specifications. (Updated Technical Specifications) 
(l) Technical Specifications for Non-Schedule items.  
(m)         Performance Security 

 
3. In consideration of the payments to be made by the Employer to the Contractor 

as hereinafter mentioned, the Contractor hereby covenants with the Employer to 
execute and complete the Works and remedy defects therein in conformity and in 
all respects with the provisions of the Contract. 

 
4. The Employer hereby covenants to pay the Contractor, in consideration of the 

execution and completion of the Works as per provisions of the Contract, the 
Contract Price or such other sum as may become payable under the provisions of 
the Contract at the times and in the manner prescribed by the Contract. 
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed 
on the day, month and year first before written in accordance with their respective laws. 
 
 
 
 
Signature of the Contactor Signature of Employer 
 
 
______________________ _____________________ 
(Seal) (Seal) 
 
 
 
Signed, Sealed and Delivered in the presence of: 

 

 

Witness: Witness: 

 

________________________ ______________________________ 

 

(Name, Title and Address) (Name, Title and Address) 
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MOBILIZATION ADVANCE GUARANTEE/BOND 
(Not Applicable) 

 

Guarantee No._________________________ Date 
______________________________ 
 

WHEREAS ______________ (hereinafter called the 'Employer') has entered into a 
Contract for ___________________________________________________________ 

(Particulars of Contract) 
with _________________ (hereinafter called the "Contractor'). 
 

AND WHEREAS, the Employer has agreed to advance to the Contractor, at the 
Contractor's request, an amount of Rupees _________________________ (Rs 
_________) which amount shall be advanced to the Contractor as per provisions of the 
Contract. 
 

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure 
the mobilization advance for the performance of his obligations under the said Contract. 
 

AND WHEREAS, ________________________________________________________ 
(Scheduled Bank in Pakistan or Insurance Company acceptable to the 
Employer)  

(Hereinafter called the “Guarantor”) at the request of the Contractor and in consideration 
of the Employer agreeing to make the above advance to the Contractor, has agreed to 
furnish the said Guarantee. 
 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 
advance for the purpose of above-mentioned Contract and if he fails and commits default 
in fulfilment of any of his obligations for which the advance payment is made, the 
Guarantor shall be liable to the Employer for payment not exceeding the aforementioned 
amount. 
 

Notice in writing of any default, of which the Employer shall be the sole and final judge, 
on the part of the Contractor, shall be given by the Employer to the Guarantor, and on 
such first written demand, payment shall be made by the Guarantor of all sums then due 
under this Guarantee without any reference to the Contractor and without any objection. 
 

This Guarantee shall remain in force until the advance is fully adjusted against payments 
from the Interim Payment Certificates of the Contractor or until 
_______________________________________whichever is earlier. 
   (Date) 
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of 
Rupees _______________________________________ (Rs 
_______________________). 
 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after 
the aforesaid date or earlier if the advance made to the Contractor is fully adjusted 
against payments from Interim Payment Certificates of the Contractor provided that the 
Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if 
on the above-mentioned date, the advance payment is not fully adjusted. 
 

       GUARANTOR 
 

      1. Signature _________________ 
      2. Name  _________________ 

     3. Title  _________________ 
WITNESS 
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1. ______________________ 
______________________ 
 
 
Corporate Secretary (Seal) 
 
 

2. _______________________   __________________________ 
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Part – I: 

General Conditions of Contract 
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Part I  

General Conditions of Contract 
 
The General Condition of the Contract (Part-I) shall be based on FIDIC “Condition of 
Contract for works of Civil Construction, Part-I General Conditions” Fourth Edition (1987) 
Reprinted in 1988, with editorial amendments, Reprinted in 1992 with further 
amendments. These Condition of Contract are published by the “FEDERATION OF 
INTERNATIONALE DES INGENIEURS-CONSEILS” (FIDIC) Secretariat, P.O. Box 86, 
1000 Lausanne 12, Switzerland, e-mail: fidic.pub@fidic.org-FIDIC.org/bookshop. 
 
The prospective bidders are required to obtain a copy of the above-mentioned Conditions 
of Contract directly from Head office of FIDIC, on the address indicated above against 
payment of their usual charges. However, a copy of the aforesaid FIDIC Conditions of 
Contract is available in the office of M/s G3 Engineering Consultants (Pvt) limited, 57-M, 
Gulberg III, Lahore, Pakistan, Ph: 042-35441641-3. Which can be seen on any working 
day during office hours if so desired of ready references. 
 
The success bidders after the award of Work shall have to provide two (02) copies of the 
FIDIC Conditions of Contract for work of civil construction, one in original obtained from 
the publishers for incorporation of the same in the Contract Agreement of the work. 
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Part – II:  

Particular Conditions of Contract 
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PART II - PARTICULAR CONDITIONS OF CONTRACT 
 

 
TABLE OF CONTENTS 

 
 

Clause                 Title   
                  
1.1 Definitions  
2.1 Engineer’s Duties and Authority  
2.2 Engineer’s Representative  
2.7 Engineer Not Liable  
2.8 Replacement of the Engineer  
4.3 Approval of Sub Contractor List  
4.4 Inter-Disputes of Contractor and Sub Contractor(s)  
5.1 Language(s) and Law  
5.2 Priority of Contract Documents  
6.6 Shop Drawings  
6.7 As-Built Drawings  
10.1 Performance Security  
10.4 Performance Security Binding on Variations and Changes  
14.1 Programmed to be Submitted  
14.3 Cash Flow Estimate to be Submitted  
14.5 Detailed Programme and Monthly Progress Report  
15.2 Language Ability of Contractor’s Representative  
15.3 Contractor’s Representative  
16.3 Language Ability of Superintending Staff of Contractor  
16.4 Employment of Local Personnel  
19.3 Safety Precautions  
19.4 Lighting Works at Night  
20.4 Employer’s Risks  
21.1 Insurance of Works and Contractor’s Equipment  
21.4 Exclusions  
21.5 Insurance of Work during Defect Liability Period  
25.2 Adequacy of Insurance  
25.5 Insurance Company  
27.1 Fossils  
31.3 Co-operation with Other Contractors  
34.2 Rates of Wages and Conditions of Labour  
34.3 Employment of Persons in the Service of Others  
34.4 Housing for Labour  
34.5 Health and Safety  
34.6 Epidemics  
34.7 Supply of Water  
34.8 Alcoholic Liquor & Drugs  
34.9 Arms and Ammunition  
34.10 Festivals and Religious Customs  
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34.11 Disorderly Conduct  
34.12 Compliance by Sub Contractors  
34.13 Measures against Insect and Pest Nuisance  
34.14 Supply of Food Stuff  
34.15 First Aid Facilities  
35.2 Records of Safety and Health  
35.3 Reporting of Accidents  
36.6 Use of Pakistani Materials and Services  
41.1 Commencement of Works  
45.2 Over Time Working  
47.1 Liquidated damages  
47.3 Interim Liquidated Damages  
47.4 Advance Liquidated Damages  
48.2 Taking Over of Sections or Parts  
49.5 Maintenance and Defect Liability Period  
49.6 Extension of Defects Likability Period  
51.2 Instructions for Variations  
52.1 Valuation of Variations  
52.4 Omission of Quantities  
53.4 Failure to Comply  
54.5 Conditions of Hire of Contractor’s Equipment  
59.4 Payments to Nominated Sub-contractors  
59.5 Certification of Payments & Nominated Sub Contractors  
60.1 Monthly Statements  
60.2 Monthly Payments  
60.8 Final Payment Certificate  
60.10 Time for Payment  
60.11 Secured Advance on Materials  
60.12 Financial Assistance to Contractor  
63.1 Default of Contractor   
63.5 Failure in Mobilization  
63.6 Corrupt and Fraudulent Practices  
65.2 Special Risks  
67.3 Arbitration  
68.1 Notice to Contractor  
68.2 Notice to Employer and Engineer  
69.1 Default of the Employer  
70.1 Increase or decrease in Cost  
73.1 Payment of Income Tax  
73.2 Customs Duty & Taxes   
74.1 Integrity Pact  
75.1 Termination of Contract for Employer’s Convenience  
76.1 Liability of Contractor  
77.1 Joint and Several Liability  
78.1 Details to be Confidential 
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PART II - PARTICULAR CONDITIONS OF CONTRACT (PCC) 

(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC) 
 

1.1 Definitions 

(a) (i) The Employer is Project Director sub campus Pishin & Khuzdar. 

 “Employer’s Representative” means the person appointed by and be responsible to 
the Employer and shall carry out such duties and exercise such authority as may be 
delegated to him by the Employer. 

 The Employer may from time to time delegate the Employer’s representative any 
of the duties and authorities vested in the Employer and he may at any time revoke 
such delegation. 

 Any communication given by the Employer’s Representative to the Engineer and 
the Contractor in accordance with such delegation shall have the same effect as 
though it had been given by the Employer.  

(a) (ii)  Add the following text at the end: 

 “And who is duly registered with Pakistan Engineering Council in the appropriate 
category possessing valid registration.” 

(a) (iv) The Engineer is G3 Engineering Consultant Pvt. Ltd, 57 M Gulberg 3 Lahore. Or 
any other competent person appointed by the Employer, and notified to the 
Contractor, to act in replacement of the Engineer. Provided always that except in 
cases of professional misconduct, the outgoing Engineers is to formulate his 
certifications/recommendations in relation to all outstanding matters, disputes and 
claims relating to the execution of the Works during his tenure. 

(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or 
joint venture submitting a Bid or Tender. 

(b)(ii) Works will be executed according to specifications mentioned in Composite 
Schedule of Rates (CSR-2018) of Government of Balochistan. 

 (b)(v) The following is added at the end of the paragraph: 

 The word “Tender” is synonymous with “Bid” and the word “Tender Documents” 
with “Bidding Documents”. 

 The following paragraph is added: 

 Add the following paragraph: 

(b)(viii) Amend Part I to read as under: 
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 “Appendices to Tender” means Appendices A through M annexed to the Tender 
and forming part thereof. 

 Throughout Part I, the term ‘Appendix to tender’ wherever appears in the text shall 
be replaced by the term “Appendices to Tender”. 

 The following paragraph is added: 

(b)(ix) “Programme” means the programme to be submitted by the Contractor in 
accordance with Sub-Clause 14.1 and any approved revisions thereto. 

(c)(i)&41.1 The start date shall be within 14 (fourteen) days of signing of Contract. 

(c)(ii)&43.1 The completion date for whole of the works shall be 12 Months from the 
date of commencement excluding slack period (If Any) 

(e)(i) The text is deleted and substituted with the following: 

  “Contract Price” means the sum stated in the Letter of Acceptance as payable to 
the Contractor for the execution and completion of the Works subject to such 
additions thereto or deductions therefrom as may be made and remedying of any 
defects therein in accordance with the provisions of the Contract. 

  Add the following expression: 

(f)(vii) “Project” Construction of SBK Women University Pishin, Baluchistan. 

Package No – 03. 

2.1 Engineer's Duties and Authority 

 With reference to Sub-Clause 2.1(b), the following provisions shall also apply; 

 The Engineer shall obtain the specific approval of the Employer before carrying 

out his duties in accordance with the following Clauses:  

(i) Consenting to the sub-letting of any part of the Works under Sub-Clause 
4.1 “Subcontracting”. 

(ii) Any action under Clause 6.4. 

(iii) Certifying additional cost determined under Sub-Clause 12.2 “Not 
Foreseeable Physical Obstructions or Conditions”. 

(iv) Any action under Clause 10 “Performance Security” and Clauses 21, 23, 24 
& 25 “Insurance” of sorts. 

(v) Any action under Clause 27 “Fossil”. 
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(vi) Any action under Clause 40 “Suspension”. 

(vii) Any action under Clause 42.2. 

(viii) Any action under Clause 44 “Extension of Time for Completion”. 

(ix) Any action under Clause 47.1  

(x) Issuance of “Taking-Over Certificate” under Clause 48. 

(xi) Issuing a Variation Order under Clause 51, except: 

a) in an emergency* situation, as stated here below, or 

b) if such variation would increase the Contract Price by less than the 
amount stated in the Appendix-A to Bid. 

(xii) Fixing rates or prices under Clause 52. 

(xiii) Extra payment as a result of Contractor’s claims under Clause 53. 

(xiv) Release of Retention Money to the Contractor under Sub-Clause 60.3 

“Payment of Retention Money”. 

(xv) Issuance of “Final Payment Certificate” under Sub-Clause 60.8. 

(xvi) Issuance of “Defect Liability Certificate” under Sub-Clause 62.1. 

(xvii) Valuation at date of termination under clause 62.3 & 63.2 

(xviii) Certifying additional payment under Sub-Clauses 65.3 & 65.5. 

(xix) Release from performance under the law under Sub-Clause 66.1. 

(xx) Any action under Clause 69. 
 

 * (If in the opinion of the Engineer an emergency occurs affecting the safety of life 
or of the Works or of adjoining property, the Engineer may, without relieving the 
Contractor of any of his duties and responsibilities under the Contract, instruct the 
Contractor to execute all such work or to do all such things as may, in the opinion 
of the Engineer, be necessary to abate or reduce the risk.  The Contractor shall 
forthwith comply with any such instruction of the Engineer.  The Engineer shall 
determine an addition to the Contract Price, in respect of such instruction, in 
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accordance with Clause 52 and shall notify the Contractor accordingly, with a 
to the Employer.) 

 

2.2 Engineer’s Representative 

The following paragraph is added: 

 The Employer shall ensure that the Engineer’s Representative is a professional 
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

  The following Sub-Clauses 2.7 and 2.8 are added: 

2.7 Engineer Not Liable 

  Approval, reviews and inspection by the Engineer of any part of the Works does 
not relieve the Contractor from his sole responsibility and liability for the supply 
of materials, plant and equipment for construction of the Works and their parts in 
accordance with the Contract and neither the Engineer's authority to act nor any 
decision made by him in good faith as provided for under the Contract whether to 
exercise or not to exercise such authority shall give rise to any duty or 
responsibility of the Engineer to the Contractor, any Subcontractor, any of their 
representatives or employees or any other person performing any portion of the 
Works. 

2.8 Replacement of the Engineer 

 “If the Employer intends to replace the Engineer, the Employer shall, not less than 
14 days before the intended date of replacement, give notice to the Contractor, of 
the name, address and relevant experience of the intended replacement Engineer. 
The Employer shall not replace the Engineer with a person against whom the 
Contractor raises reasonable objection by notice to the Employer, with supporting 
particulars.”  

  The following Sub-Clauses 4.3 and 4.4 are added: 

 

4.3 Approval of Sub-Contractors List  

  “Where a list of sub-contractors is provided by the Contractor under appendix I to 
bid, the sub-contractors in that list shall be subject to the prior approval of the 
employer and acceptance of bid does not imply approval of sub-Contractor’s list. 
The extent and nature of works to be subcontracted shall be subject to the approval 
of the employer. 

  The contractors are permitted to employ sub-Contractor not more than the amount 
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of work of their contract work as mentioned in Appendix A to Bid. In case of 
violation of this rule, punitive action not excluding termination of the contract is 
liable to be taken against the defaulters. 

4.4 Inter disputes of Contractor and Sub-Contractor (s) 

  In the event a dispute of whatever arises between the Contractor and his Sub-
Contractor, the Contractor shall indemnify the Employer and the Engineer against 
such inter-disputes, resulting litigations and shall not nominate the Employer or 
The Engineer as “Respondents” or “Witnesses” in the Court of Law in the process 
of these litigations. 

  Affidavits to this effect shall be submitted by all the Sub-Contractors through the 
Contractor as a pre-requisite for approval of a Sub-Contractor under Clause 4.3 as 
per Appendix I.   

5.1 Language(s) and Law 

 (a) The Contract Documents shall be drawn up in the English language. 

 (b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan. 

5.2 Priority of Contract Documents 

 The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted 
with the following: 

(1) The Contract Agreement (If completed) 

(2) The Letter of Acceptance; 

(3) The completed Form of Bid; 

(4) Special Stipulations (Appendix-A to Bid); 

(5) The Particular Conditions of Contract – Part II; 

(6) The General Conditions of Contract – Part I; 

(7) The priced Bill of Quantities (Appendix-D to Bid); 

(8) The Specifications. (MRS & other for non-MRS items) 

(9) The completed Appendices to Bid (B, C, E to M); 

(10) The Drawings; 

(11) Any other documents forming the Contract, Addendum if any. 

In case of discrepancies between drawings, those of larger scale shall govern 



 

Client: 

Sardar Bahadur Khan 
Women University 

Quetta 

Consultant: 

G3 Engineering Consultants  

(Pvt.) Ltd. 

Project: 

Construction of faculty hostels, 
Multipurpose Hall, medical center and 
cafeteria at SBK Sub Campus Pishin 
Package No. 03 

 

107 | P a g e  
 

they are superseded by a drawing of later date regardless of scale. All Drawings 
and Specifications shall be interpreted in conformity with the Contract and these 
Conditions. Addendum, if any, shall be deemed to have been incorporated at the 
appropriate places in the documents forming the Contract. 

The following Sub-Clauses 6.6 and 6.7 are added: 

 

6.6  Shop Drawings 

The Contractor shall submit to the Engineer for review 3 copies of all shop and 
erection drawings applicable to this Contract as per provision of relevant Sub-
Clause of the Contract. 

Review and approval by the Engineer shall not be construed as a complete check 
but will indicate only that the general method of construction and detailing is 
satisfactory and that the Engineer’s review or approval shall not relieve the 
Contractor of any of his responsibilities under the Contract. 

6.7 As-Built Drawings 

 Within 14 days of issuance of taking over certificate for whole of the Works, the 
Contractor shall furnish to the Engineer for his approval 2 copies of marked up 
drawings. One (01) copy each of marked up drawing approved by the Engineer 
shall be returned to the Contractor and these shall be used for preparation of As 
Built Drawings by the Contractor. The Contractor shall furnish to the Engineer 2 
copies and one reproducible of all drawings amended to conform to the Works as 
built. The price of such Drawings shall be deemed to be included in the Contract 
Price. 

10.1 Performance Security 

The text is deleted and substituted with the following: 

The Contractor shall provide Performance Security to the Employer in the 
prescribed form. The said Security shall be furnished or caused to be furnished by 
the Contractor within 14 days after the receipt of the Letter of Acceptance. The 
Performance Security shall be of an amount equal to 10% of the Contract Price 
stated in the Letter of Acceptance. Such Security shall, at the option of the bidder, 
be in the form of either (a) bank guarantee from any Scheduled Bank in Pakistan 
or (b) bank guarantee from a bank located outside Pakistan duly counter-
guaranteed by a Scheduled Bank in Pakistan or (c) any Insurance Company having 
at least AA rating from PACRA/JCR. 

The cost of complying with requirements of this Sub-Clause shall be borne by the 
Contractor. 



 

Client: 

Sardar Bahadur Khan 
Women University 

Quetta 

Consultant: 

G3 Engineering Consultants  

(Pvt.) Ltd. 

Project: 

Construction of faculty hostels, 
Multipurpose Hall, medical center 
and cafeteria at SBK Sub Campus 
Pishin Package No. 03 

 

108 | P a g e  
 

  The following Sub-Clause10.4 is added: 

10.4 Performance Security Binding on Variations and Changes 

The Performance Security shall be binding irrespective of changes in the quantities 
or variations in the Works or extensions in Time for Completion of the Works 
which are granted or agreed upon under the provisions of the Contract. 

14.1 Programme to be submitted 

The programme shall be submitted within 14 days from the date of receipt of 
Letter of Acceptance, which shall be in the form of a Bar Chart/CPM/PERT or 
Primavera identifying the critical path/activities for individual building as well as 
for overall Project. 

14.3 Cash Flow Estimate to be submitted 

The detailed Cash Flow Estimate shall be submitted within 21 days from the date 
of receipt of Letter of Acceptance as specified in Appendix-A to Bid and shall be 
revised each time the construction program is revised and submitted under either 
Sub Clause14.1 or Sub Clause-14.2. 

 The following Sub-Clause 14.5 is added: 

14.5 Detailed Programme and Monthly Progress Report 

a) For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer 
detailed programme for the following: 

(1) Execution of Works; 

(2) Labour Employment; 

(3) Local Material Procurement; 

(4) Material Imports, if any; and 

(5) Other details as required by the Engineer. 

(b) During the period of the Contract, the Contractor shall submit to the Engineer not 
later than the 8th day of the following month, 5 copies each of Monthly Progress 
Reports covering: 

(1) A Construction Schedule indicating the monthly progress in percentage; 

(2) Description of all work carried out since the last report; 

(3) Description of the work planned for the next 56 days sufficiently 
detailed to enable the Engineer to determine his programme of 
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inspection and testing; 

(4) Monthly summary of daily job record; 

(5) Photographs to illustrate progress; and 

(6) Information about problems and difficulties encountered, if any, and 
proposals to overcome the same. 

  The submission of progress report shall be condition precedent to the certification             
of IPC by the Engineer. The monthly progress report will also provide photographs      
keeping in View the following: 
 

 Taken before and after construction of work and to illustrate a problem 
or when a new activity to be started. 

 All prints be marked on back, indicating the job, features and date. 

(c) During the period of the Contract, the Contractor shall keep a daily record of the 
work progress, which shall be made available to the Engineer as and when 
requested. The daily record shall include particulars of weather conditions, number 
of men working, deliveries of materials, quantity, location and assignment of 
Contractor’s equipment. 

 The following Sub-Clauses 15.2 and 15.3 are added: 

15.2 Language Ability of Contractor’s Representative 

 The Contractor’s authorized representative shall be fluent in the English language. 
Alternately an interpreter with ability of English language shall be provided by the 
Contractor on full time basis. 

15.3 Contractor’s Representative 

  The Contractor’s authorised representative and his other professional engineers 
working at Site shall register themselves with the Pakistan Engineering Council. 

  The Contractor’s authorised representative at Site shall be authorised to exercise 
adequate administrative and financial powers on behalf of the Contractor so as to 
achieve completion of the Works as per the Contract. 

  The following Sub-Clauses 16.3 and 16.4 are added: 

16.3 Language Ability of Superintending Staff of Contractor 

A reasonable proportion of the Contractor's superintending staff shall have a 
working knowledge of the English language. If the Contractor’s superintending 
staff are not fluent in English language, the Contractor shall make competent 
interpreters available during all working hours in a number deemed sufficient by 
the Engineer. 
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16.4 Employment of Local Personnel 

 The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labour from sources within Pakistan. 

  The following Sub-Clauses 19.3 and 19.4 are added: 

19.3 Safety Precautions 

  In order to provide for the safety, health and welfare of' persons, and for 
prevention of damage of any kind, all operations for the purposes of or  in 
connection with the Contract shall be carried out in compliance with the Safety 
Requirements of the Government of Pakistan with such modifications thereto as 
the Engineer may authorise or direct and the Contractor shall take or cause to be 
taken such further measures and comply with such  further requirements as  the 
Engineer may determine to be reasonably necessary for such purpose. 

 The Contractor shall make, maintain and submit reports to the Engineer 
concerning safety, health and welfare of persons and damage to property, as the 
Engineer may from time to time prescribe. 

19.4 Lighting Work at Night 

In the event of work being carried out at night, the Contractor shall at his own cost, 
provide and maintain such good and sufficient light as will enable the work to 
proceed satisfactorily and without danger. The approaches to the Site and the 
Works where the night-work is being carried out shall be sufficiently lighted. All 
arrangement adopted for such lighting shall be to the satisfaction of the Engineer’s 
Representative. 

20.4 Employer’s Risks 

 The Employer’s risks are: 

 Delete the text and substitute with the following: 

(a) insofar as they directly affect the execution of the Works in Pakistan: 

(i) War and hostilities (whether war be declared or not), invasion, act of 
foreign enemies, 

(ii) Rebellion, revolution, insurrection, or military or usurped power, or civil 
war, 

(iii) Ionizing radiations, or contamination by radioactivity from any nuclear 
fuel, or from any nuclear waste from the combustion of nuclear fuel, 
radioactive toxic explosive or other hazardous properties of any explosive 
nuclear assembly or nuclear component thereof, 
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(iv) Pressure waves caused by aircraft or other aerial devices travelling at sonic 
or supersonic speeds, 

(v) Riot, commotion or disorder, unless solely restricted to the employees of 
the Contractor or of his Subcontractors and arising from the conduct of the 
Works; 

(b) loss or damage due to the use or occupation by the Employer of any Section or part 
of the Permanent Works, except as may be provided for in the Contract; 

(c) loss or damage to the extent that it is due to the design of the Works, other than 
any part of the design provided by the Contractor or for which the Contractor is 
responsible; and 

(d) any operation of the forces of nature (insofar as it occurs on the Site) which an 
experienced contractor: 

(i) could not have reasonably foreseen, or 

(ii) could reasonably have foreseen, but against which he could not reasonably 
have taken at least one of the following measures: 
(a) prevent loss or damage to physical property from occurring by 

taking appropriate measures, or 
(b) insure against. 

21.1 Insurance of Works and Contractor’s Equipment 

(i) In the first line of Sub-Clause 21.1 add “prior to commencement of the 
works” after “the Contractor shall”, and add “in the joint names” after 
“insure” in second line. 

(ii) After paragraph (c), add new paragraphs (d), (e) and (f) as follows:- 
d. It shall be the responsibility of the Contractor to notify the insurer 

of any changes in nature and extent of the work and to ensure the 
adequacy of the insurance with the provisions of this clause. 

e. Such insurance shall provide for compensation to be payable in the 
types and proportions of currencies needed to cover the loss or 
damage incurred. 

f. Work man insurance to cover medical / hospitalization charges, 
travel and full accident expenses cover for Contractor’s employees 
on the project. 

 Add the following para (d) at the end: 

 Automobile liability insurance of all licensed vehicles owned and operated on the 
Contract for a sum sufficient to provide their replacement at the Site. 

21.4 Exclusions 

The text is deleted and substituted with the following: 
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There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss 
or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv). 

21.5 Insurance of Work during Defect Liability Period 
 

a. The Contractor shall, without limiting his or the employer’s obligations and 
responsibilities under clause 20, insure: 

 (i) The works, to the full replacement cost. 

 (ii) An additional sum of 15% of such replacement cost. 

b. The insurance in paragraph (a) above shall be in the joint names of the 
Contractor and the employer and shall cover:- 
(i) The employer and the Contractor shall against all the loss or 

damage from whatsoever cause arising with the following 
exclusions: -  - As provided in Sub-Clause 21.4. 
- Wear and tear, gradual deterioration, expansion or 
contraction due  to changes of temperature. 

(ii) Such insurance shall commence from effective date of substantial 
completion of the works. The insurance shall expire on the 
expiration of the defect liability period. 

c. The item rates shall be deemed to have included all such obligations 
required under this Sub-Clause and no separate payment shall be made to 
the Contractor for such insurance. 

25.2 Adequacy of Insurance  

 Add the following at the end of the Sub-Clause: 
 

a. The deductible is Nil. 
b. The minimum cover for insurance for loss of or damage to any ____ (other 

than the works) shall be Rs. 500,000/- per occurrence with number of 
occurrence unlimited. 

c. The minimum cover for personal injury or death insurance for Contractor’s 
Employees or other people is Rs. 500,000/- per person, as per applicable 
laws of Pakistan. 

The following Sub-Clause 25.5 is added: 

25.5 Insurance Company 

 The Contractor shall be obliged to place all insurances relating to the Contract 
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24) 
with an insurance company having at least AA rating from PACRA/JCR or 
acceptable to the Employer. 

 Costs of such insurances shall be borne by the Contractor. 

27.1 Fossils 
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 Add “/or” in the end of the text appearing under (a) after the word “and”. 
 Add “determined under Sub Clause 53.5” after the words “Contract price” 

appearing in the end of text under (b). 
 
 The following Sub-Clause 31.3 is added: 

31.3 Co-operation with other Contractors 

 During the execution of the Works, the Contractor shall co-operate fully with other 
contractors working for the Employer at and in the vicinity of the Site and also 
shall provide adequate precautionary facilities not to make himself a nuisance to 
local residents and other contractors. 

  The following Sub-Clauses 34.2 to 34.12 are added: 

34.2 Rates of Wages and Conditions of Labour 

 The Contractor shall pay rates of' wages and observe conditions of labour not less 
favourable than those established for the trade or industry where the work is 
carried out.  In the absence of any rates of wages or conditions of labour so 
established, the Contractor shall pay rates of wages and observe conditions of 
labour which are not less favourable than the general level of wages and conditions 
observed by other employers whose general circumstances in the trade or in 
industry in which the Contractor is engaged are similar. 

34.3 Employment of Persons in the Service of Others 

 The Contractor shall not recruit his staff and labour from amongst the persons in 
the services of the Employer or the Engineer; except with the prior written consent 
of the Employer or the Engineer, as the case may be. 

34.4 Housing for Labour 

 Save insofar as the Contract otherwise provides, the Contractor shall provide and 
maintain such housing accommodation and amenities as he may consider 
necessary for all his supervisory staff and labour, employed for the purposes of or 
in connection with the Contract including all fencing, electricity supply, sanitation, 
cookhouses, fire prevention, water supply and other requirements in connection 
with such housing accommodation or amenities.  On completion of the Contract, 
these facilities shall be handed over to the Employer or if the Employer so desires, 
the temporary camps or housing provided by the Contractor shall be removed and 
the Site reinstated to its original condition, all to the approval of the Engineer. 

34.5 Health and Safety 

 Due precautions shall be taken by the Contractor, and at his own cost, to ensure the 
safety of his staff and labour at all times throughout the period of the Contract.  
The Contractor shall further ensure that suitable arrangements are made for the 
prevention of epidemics and for all necessary welfare and hygiene requirements. 
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34.6 Epidemics 

 In the event of any outbreak of illness of an epidemic nature, the Contractor shall 
comply with and carry out such regulations, orders and requirements as may be 
made by the Government, or the local medical or sanitary authorities, for purpose 
of dealing with and overcoming the same. = 

34.7 Supply of Water 

 The Contractor shall, so far as is reasonably practicable, having regard to local 
conditions, provide on the Site, to the satisfaction of the Engineer or his 
representative, adequate supply of drinking and other water for the use of his staff 
and labour. 

 

34.8 Alcoholic Liquor or Drugs 

 The Contractor shall not, otherwise than in accordance with the Statutes, 
Ordinances and Government Regulations or Orders for the time being in force, 
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or 
permit or suffer any such importation, sale, gift, barter or disposal by his 
Subcontractors, agents, staff or labour. 

34.9 Arms and Ammunition 

The Contractor shall not give, or otherwise dispose of to any person or persons, 
any arms or ammunition of any kind or permit or suffer the same as aforesaid.              

34.10 Festivals and Religious Customs 

The Contractor shall in all dealings with his staff and labour have due regard to all 
recognised festivals, days of rest and religious and other customs. 

34.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any 
unlawful, riotous or disorderly conduct by or amongst staff and labour and for the 
preservation of peace and protection of persons and property in the neighbourhood 
of the Works against the same. 

34.12 Compliance by Subcontractors 

  The Contractor shall be responsible for compliance by his Subcontractors of the 
provisions of this Clause. 

34.13 Measures against Insect and Pest Nuisance 

 The Contractor shall at all times take the necessary precautions to protect all staff 
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and labour employed on the site from insect nuisance, rats and other pests and 
reduce the dangers to health and the general nuisance occasioned by the same. The 
Contractor shall provide his staff and labour with suitable prophylactics for the 
prevention of malaria and take steps to prevent the formation of stagnant pools of 
water. He shall comply with all the regulations of the local health authorities in 
these respects and shall in particular arrange to spray thoroughly with approved 
insecticide all buildings erected on the site. 

34.14 Supply of Foodstuffs 

 The Contractor shall arrange for the provision of a sufficient supply of suitable 
food at reasonable prices for all his staff and labour, or his Sub-contractors, for the 
purposes of or in connection with the contract. 

34.15 First Aid Facilities 

  The Contractor shall provide and maintain adequate First Aid Facilities convenient 
to the site and as approved by the Engineer. 

 The following Sub-Clauses 35.2 and 35.3 are added: 

35.2 Records of Safety and Health 

The Contractor shall maintain such records and make such reports concerning 
safety, health and welfare of persons and damage to property as the Engineer may 
from time to time prescribe. 

35.3 Reporting of Accidents 

The Contractor shall report to the Engineer details of any accident as soon as 
possible after its occurrence. In the case of any fatality or serious accident, the 
Contractor shall, in addition, notify the Engineer immediately by the quickest 
available means. 

 The following Sub-Clause 36.6 is added: 

36.6 Use of Pakistani Materials and Services 

The Contractor shall, so far as may be consistent with the Contract, make the 
maximum use of materials, supplies, plant and equipment indigenous to or 
produced or fabricated in Pakistan and services, available in Pakistan provided 
such materials, supplies, plant, equipment and services shall be of required 
standard. 

41.1 Commencement of Works 

The text is deleted and substituted with the following: 

The Contractor shall commence the Works on Site within the period named in 
Appendix-A to Bid from the date of receipt by him from the Engineer of a written 
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Notice to Commence. Thereafter, the Contractor shall proceed with the Works 
due expedition and without delay. 

45.2 Overtime Working 

Working hours shall be observed by the Contractor as stipulated in the Labour 
Laws of Pakistan. However, when deemed necessary to expedite the works, 
overtime, night time or holiday working may be allowed by the Engineer upon the 
Contractor’s request. The Contractor in these cases shall pay all the costs of 
Engineer and his staff for such overtime, night time and holiday working at site. 
This covers overtime to be performed for any reason by the Contractor. 
The following Sub Clause 47.1, Sub-Clause 47.3, Sub Clause 47.4, and Clause 
47.5are added: 
 

47.1 Liquidated Damages 
 

 In the fifth line of Sub-clause deletes the words “and not as penalty” 
 Add the following paragraph at the end of Sub-Clause 

 The rate of liquidated damages shall be that as specified in Appendix-A to Bid 
(The Liquidated Damages for delay is at the rate of 0.1 Percent per day up to 
maximum of Ten (10) Percent of Contract Price. 

 “In addition to the Liquidated Damages, all the cost / expenses related to the 
supervision of the works by the Project Consultants covering salaries of the 
Engineer and all of his Site Supervision staff including all the benefits, providing, 
running and maintenance of all the Engineer’s Facilities up to the issuance of the 
Taking Over Certificate by the employer, shall be borne by the Contractor. All the 
above cost / expanses will not be reimburse / paid to the Contractor beyond the 
approved completion period of the works” 

47.3 Bonus for Early Completion of Works 

Delete the Clause entirety. 

47.3 Interim Liquidated Damages 

 Contractor’s works programme submitted under clause 14.1 of General Conditions 
of Contract and Conditions of Particular Applications shall be considered part of 
the Contract Agreement. If the Contractor’s progress is not as per approved 
programme of works, the Contractor shall be liable for Interim Liquidated 
Damages (ILD) at the rate as specified in Appendix-A to Bid and this shall be 
refunded if the progress again matches the approved programme of works during 
the currency of the works. For the purpose of this Sub-Clause, the assessment of 
progress of the works shall be performed at the regular intervals of the days as 
specified in Appendix-A to Bid. 

 The amount of interim liquidated damages deducted by the employer from the 
payment of the Contractor and refunded shall be taken into consideration while 
determining the liquidated damages for the whole of the works under Clause 47.1 
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and 47.2 of COC Part-1. 

 If the progress of the works is observed to be behind approved programme of the 
works against three (03) consecutive intervals then the Employer may invoke 
clause 63.1 (Default of Contractor) of COC Part-1. 

 

47.4 Advance Liquidated Damages 

 Clause-14 Programme shall be considered part of the Contract Agreement 
Assessment of progress of works shall be performed at intervals specified in 
Appendix-A to Bid from the commencement date. If the Contractor’s programme 
is not as per approved schedule of works for the consecutive three intervals, the 
Contractor shall be liable for advance liquidated damages at the same rate as 
liquidated damages which may be refunded if the progress again matches the 
approved works schedule any time during the currency of the works. 

 The amount of advance liquidated damages deducted by the employer from the 
invoices of the Contractor and not refunded, under the Sub-clause shall be taken 
into consideration while determining the Contractor’s liability under clause 47.1 
and 47.2. 

 If the work is observed to be behind approved schedule in the four consecutive 
intervals specified in Appendix-A to Bid then the employer may invoke Sub-
Clause 63.1. 

The following Sub-Clause is added.  

If the Contractor is found to behind approved construction progress for more than 
2 quarters consistently, an Advance Liquidated Damage shall be deducted @ 
0.025% per day delay up to a maximum of 5% of Contract Price stated in the letter 
of Acceptance. In case the Contractor makes up the progress as per approved 
schedule, this Advance Liquidated damage shall be reimbursed. 

48.2 Taking Over of Sections or Parts 

 For the purposes of para (a) of this Sub-Clause, separate Times for Completion 
shall be provided in the Appendix-A to Bid “Special Stipulations”. 

Add Sub Clause 49.5 and Sub-Clause 49.6 as under: 

49.5 Maintenance & Defects Liability Period 

 The defects liability period for the works as provided in sub-clause 49.1 shall be 
(365) days (or otherwise as specified in Appendix-A to Bid) from the date of 
completion of the works certified by the engineer in the taking over certificate. 
Contractor shall be responsible to make rectification of the items on the punch list 
issued by the engineer and as otherwise required under the contract without any 
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cost to the employer within this period. 

 Maintenance shall mean the process of sustaining the level of physical quality of 
the project as per originally established criteria, usually involving a programme of 
inspection, clearing and repair activities by the Contractor at his own cost. 

 Maintenance period shall be one (01) year from the date of completion of the work 
certified by the Engineer and by issuance of completion certificate. 

49.6 Extension of Defects Liability Period 

 The defects liability period for the works shall be extended by a period equal to the 
period during which the works cannot be used by reason of defects or damages. If 
only part of the works is affected, the defects liability period shall be extended 
only for that part. In neither case shall the defects liability period extend beyond 
two (02) years. 

51.2 Instructions for Variations 

 At the end of the first sentence, after the word “Engineer", the words “in writing” 
are added. 

52.1 Valuation of Variations 

 In the tenth line, after the words “Engineer shall” the following is added: 

 Within a period not exceeding one-eighth of the completion time subject to a 
minimum of 56 days from the date of disagreement whichever is later. All 
valuation shall be valued at the rates and prices set out in the contract, if in the 
opinion of the Engineer, the same be applicable or can be derived from it with 
suitable adjustment. The next option for this shall be to use Market Rate System, 
Government of Punjab, if applicable, failing which, after due consultation, by the 
Engineer with the Employer and the Contractor, suitable rates or prices shall be 
agreed upon between the Engineer and the Contractor based on detailed rate 
analysis. The material and labour component shall be clearly indicated in the 
analysis with market rates, etc. The components of overheads, profit, taxes, etc. 
shall be 20% of the said cost of material, labour, etc. 

Add Sub Clause-52.4 as under: 

52.4 Omission of Quantities 

 Items of the works described in the Bill of Quantities for which no rate or price has 
been entered in the Contract shall be considered as included in other rates and 
prices in the Contract and will not be paid for separately by the Employer. 

 The whole cost of complying with the provisions of the Contract shall be included 
in the items provided in the priced Bill of Quantities, and where no items are 
provided, the cost shall be deemed to be distributed among the rates and prices 
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entered for the related items of Work. 

 

53.4 Failure to Comply 

This Sub-Clause is deleted in its entirety. 

54.5 Conditions of Hire of Contractor’s Equipment 

The following paragraph is added: 

The Contractor shall, upon request by the Engineer at any time in relation to any 
item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the 
name and address of the Owner of the equipment and shall certify that the 
agreement for the hire thereof contains a provision in accordance with the 
requirements set forth above. 

59. Nominated Subcontractors 

Delete Clause 59 in its entirety. 

The Sub-Clauses59.4 &59.5 are replaced by the following: 

59.4 Payments to Nominated Subcontractors 
 

The Contractor shall pay to the nominated Subcontractor the amounts which the 
Engineer certifies to be due in accordance with the subcontract. These amounts 
plus other charges shall be included in the Contract Price in accordance with 
Clause 58 [Provisional Sums], except as stated in Sub-Clause 59.5 [Certification 
of Payments]. 

59.5 Certification of Payments & Nominated Subcontractors  
 
 Before issuing a Payment, Certificate which includes an amount payable to a 

nominated Subcontractor, the Engineer may request the Contractor to supply 
reasonable evidence that the nominated Subcontractor has received all amounts 
due in accordance with previous Payment Certificates, less applicable deductions 
for retention or otherwise. Unless the Contractor: 

 
 a) submits reasonable evidence to the Engineer, or 
 b) i) satisfies the Engineer in writing that the Contractor is reasonably 

entitled to withhold or refuse to pay these amounts, and 
  ii) submits to the Engineer reasonable evidence that the nominated 

Subcontractor has been notified of the Contractor’s entitlement, 
 
 then the Employer may (at his sole discretion) pay direct to the nominated 

Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the 
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Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b) 
above. The Contractor shall then repay, to the Employer, the amount which the 
nominated Subcontractor was directly paid by the Employer.  

60.1 Monthly Statements 

In the first line after the word “shall”, the following is added: 

“On the basis of the joint measurement of work done under Clause 56.1,” 

In Para (c) the words “the Appendix to Tender” are deleted and substituted with 
the words “Sub-Cause 60.11 (a)(6) hereof”. 

(In case Clause 60.11 is applicable) 
Add the following para after (e) 
(f). The Monthly statement shall include payment due to Price Adjustment (as per 
Caluse-70.1), and the statement shall be considered incomplete if Price 
Adjustment is not part of the statement and will not be processed. 

60.2 Monthly Payments 

In the first line, “28” is substituted by “14”. 

60.8 Final Payment Certificate 

Delete the words “other than pursuant to Clause 47” from Para (b) line 2 and 3. 
Add the following para at the end of this sub – clause. 
The Contractor shall also submit the following documents with his final statement 
to the Engineer: 
a. An affidavit by the Contractor that the works have been executed according to 
approved specifications, drawings, designs and standard and have not concealed 
defects known to him. 

60.10 Time for Payment 

The text is deleted and substituted with the following: 

The amount due to the Contractor under any Interim Payment Certificate (IPC) 
issued by the Engineer pursuant to this Clause, or to any other terms of the 
Contract, shall , subject to Clause 47, be paid by the Employer  to the Contractor 
within 45 days after such Interim Payment Certificate has been jointly verified by 
Engineer, Employer and Contractor subject to the Clearance of the IPC from audit 
Department of University, or, in the case of the Final Certificate referred to in Sub 
Clause 60.8, within 60 days after such Final Payment Certificate has been jointly 
verified by Engineer, Employer and Contractor; Provided that the Interim Payment 
shall be caused in 42 days and Final Payment in 56 days in case of foreign funded 
project.  In the event of the failure of the Employer to make payment within the 
times stated, the Employer shall not pay financial compensation to the Contractor. 
The provisions of this Sub-Clause are without prejudice to the Contractor’s 
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entitlement under Clause 69. 

60.11 Secured Advance on Materials    

The following Sub-Clause 60.11 is added: 

 (a) An interest-free Mobilization Advance up to 10% of the Contract Price 
stated in the Letter of Acceptance shall be paid by the Employer to the 
Contractor in two equal parts or otherwise upon submission by the 
Contractor of a Mobilization Advance Guarantee for the full amount of the 
Advance in the specified form from a Scheduled Bank in Pakistan 
acceptable to the Employer: 

(1)  First part within 14 days after signing of the Contract Agreement or 
date of receipt of Engineer’s Notice to Commence, whichever is 
earlier; and  

(2)  Second part within 42 days from the date of payment of the first part, 
subject to the satisfaction of the Engineer as to the state of the 
following: 

i.  Delivery at site of minimum mandatory equipment as per 
requirements of Appendix G to Bid and the deployment of 
minimum mandatory staff as per the requirements of 
Appendix K to Bid; 

ii.  Having completed his Contractual obligations towards 
erecting and providing facilitates at site (facilities for the 
Employer / Engineer, such as site office etc. and his own 
facilities such as Contractor’s camp, storage yard, etc.), and 

iii.  Having completed at least 5% of permanent works (to be 
assessed by the Engineer).  

(b) This Advance shall be recovered in equal five (05) installments in running 
bill; as per Clause 43 hereof. 

The Bank Guarantee shall be released after complete recovery of the advance 
payment. 

 

60.12 Financial Assistance to Contractor    

Secured Advance on Materials  

(a)  The Contractor shall be entitled to receive from the Employer Secured 
Advance against an indemnity bond acceptable to the Employer of such sum 
as the Engineer may consider proper in respect of non-perishable materials as 
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are brought at the Site and are directed by the Engineer, but not yet 
incorporated in the Permanent Works provided that:  

1. The materials are in accordance with the Specifications for the 
Permanent Works; 

2. Such materials have been delivered to the Site and are properly stored 
and protected against loss or damage or deterioration to the satisfaction 
of the Engineer but at the risk and cost of the Contractor;  

3. The Contractor’s records of the requirements, orders, receipts and use of 
materials are kept in a form approved by the Engineer, and such records 
shall be available for inspection by the Engineer;  

4. The Contractor shall submit with his monthly statement the estimated 
value of the materials on Site together with such documents as may be 
required by the Engineer for the purpose of valuation of materials and 
providing evidence of ownership and payment therefore;  

5. Ownership of such materials shall be deemed to vest in the Employer 
and these materials shall not be removed from the Site or otherwise 
disposed of without written permission of the Employer; and  

6. The sum payable for   such materials   on Site shall not exceed 75 % of 
the  

(I)  landed cost of imported materials, or  

(ii) ex-factory / ex-warehouse price of locally manufactured or produced 
materials, or 

(iii) market price of other materials. 

(b)  The recovery of Secured Advance paid to the Contractor under the above 
provisions shall be effected from the monthly payments on actual 
consumption basis.  

 

63.1 Default of Contractor 

The following para is added at the end of the Sub-Clause: 

Provided further that in addition to the action taken by the Employer against the 
Contractor under this Clause, the Employer may also refer the case of default of 
the Contractor to Pakistan Engineering Council for punitive action under the 
Construction and Operation of Engineering Works Bye-Laws 1987, as amended 
from time to time. 
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Add Sub Clause 63.5 & 63.6. 

63.5 Failure in Mobilization 

Notwithstanding anything contained herein, failure of the Contractor to mobilize at 
the site in accordance with Program of work shall lead to discharge of both the 
parties from further performance except as to the Employer’s right under this 
Clause to encase the full amount of the Bank Guarantee for Mobilization Advance 
and Performance Security together with utilization of Insurance Policies furnished 
by the Contractor in respect of the Contract as compensation against damages 
incurred upon the Employer due to such failure of the Contractor to mobilize at the 
site. The Employer shall have the further right of debarring the Contractor from 
participation in future works in, SBK Women University Pishin or to recommend 
Pakistan Engineering council for black listing as per PEC Bylaws. The application 
or otherwise of this sub-Clause shall be at the discretion of the employer and in 
case of its application sub clause 63.2, 63.3 and 63.4 shall not apply. 

63.6 Corrupt and Fraudulent Practices 

If in the judgment of the Employer the Contractor has engaged in corrupt or 
fraudulent practices, in competing for or in executing the Contract, then the 
Employer may, after having fourteen (14) days’ notices to the Contractor, 
terminate the Contractor’s employment under the Contract and expel him from the 
site, and the provision of clause 63 shall apply as if such expulsion had been made 
sub-clause 63.1 of General Conditions of Contract Part-I. 

For the purpose of this sub-clause: 

“Corrupt practices” means the offering, giving, receiving or soliciting of anything 
of value to influence the action of a public official in the procurement process or in 
the Contract execution. 

“Fraudulent practices” means a misrepresentation of facts in order to influence a 
procurement process or the execution of the Contract to the detriment of the 
Employer, and includes collusive practice among bidders (prior to or after bid 
submissions) designed to establish bid prices at artificial non-competitive levels 
and to deprive the Employer of the benefits of free and open competition”. 

65.2 Special Risks 

The text is deleted and substituted with the following: 

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a) 
to (h) (v).  

67. 3 Arbitration 

In the sixth to eight lines, the words “shall be finally settled .......... appointed under 
such Rules” are deleted and substituted with the following: 
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“Shall be finally settled under the provisions of the Arbitration Act, 1940 and 
Works Rules of SBK women university Quetta as amended or any statutory 
modification or re-enactment thereof for the time being in force.” 

The following paragraph is added: 

 The place of arbitration shall be Quetta, Baluchistan. 

68.1 Notice to Contractor 

The following paragraph is added: 

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt 
of Letter of Acceptance, intimate in writing to the Employer and the Engineer by 
registered post, the address of his principal place of business or any change in such 
address during the period of the Contract. 

68.2 Notice to Employer and Engineer 

For the purposes of this Sub-Clause, the respective address is: 

a) The Employer: 

Project Director (Sub-Campus Pishin & Khuzdar) 
Technical & Engineering Department. 
SBK Women University Quetta. 
Ph# (081) 9213416 

b) The Engineer: 

G3 Engineering Consultants Pvt Ltd.  
 57 M Gulberg-III  
 Lahore, Pakistan  
 Ph:  92-4235441641-3,  
 Fax: 92-4235441645 
 

69.1 Default of the Employer 

a. In second line substitute “28 days” for “45 days”. 
b. Delete paragraph (b) and substitute the following: 
“Interfering with or obstructing or refusing any required approval to the issue of 
any such certificate, except that the acts of the Employer set out in Clause 2 hereof 
shall not be construed as such interference, obstruction or refusal, or”. 
c. Delete paragraph (c) and renumber paragraph (d) as (c). 
d. Last line: substitute “14 days’ with 28 days”. 

 or any Person/firm/authority if nominated from time to time by the Employer. 

70.1 Changes in Cost and Legislation 
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  Sub-Clause 70.1 & 70.2 in its entirety is applicable. As such price variation- 
adjustment is applicable. 

 The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added: 

73.1 Payment of Income Tax 

 The Contractor, Subcontractors and their employees shall be responsible for 
payment of all their income tax, super tax and other taxes on income arising out of 
the Contract and the rates and prices stated in the Contract shall be deemed to 
cover all such taxes. 

73.2 Customs Duty & Taxes 

 The Contractor shall pay all customs duty & taxes payable by him under the 
Contract. Such duties and taxes shall be deemed included in the rates & prices in 
the Bill of Quantities. 

74.1 Integrity Pact 

 If the Contractor or any of his Subcontractors, agents or servants is found to have 
violated or involved in violation of the Integrity Pact signed by the Contractor as 
Appendix-L to his Bid, then the Employer shall be entitled to: 

(a) recover from the Contractor an amount equivalent to ten times the sum of 
any commission, gratification, bribe, finder’s fee or kickback given by the 
Contractor or any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the Employer as a result 
of such termination or of any other corrupt business practices of the 
Contractor or any of his Subcontractors, agents or servants. 

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner 
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3 
shall be made after having deducted the amounts due to the Employer under Sub-Para 
(a) and (c) of this Sub-Clause. 

75.1 Termination of Contract for Employer's Convenience 

  The Employer shall be entitled to terminate the Contract at any time for the 
Employer's convenience after giving 56 days prior notice to the Contractor, with a 
copy to the Engineer.  In the event of such termination, the Contractor: 

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and 

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof. 
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76.1 Liability of Contractor 

 The Contractor or his Subcontractors or assigns shall follow strictly, all relevant 
labour laws including the Workmen's Compensation Act and the Employer shall 
be fully indemnified for all claims, damages etc. arising out of any dispute 
between the Contractor, his Subcontractors or assigns and the labour employed by 
them. 

77.1 Joint and Several Liabilities 

 If the Contractor is a joint venture of two or more persons, all such persons shall 
be jointly and severally bound to the Employer for the fulfilment of the terms of 
the Contract and shall designate one of such persons to act as leader with authority 
to bind the joint venture. The composition or the constitution of the joint venture 
shall not be altered without the prior consent of the Employer. 

78.1 Details to be Confidential 

 The Contractor shall treat the details of the Contract as private and confidential, 
save in so far as may be necessary for the purposes thereof, and shall not publish 
disclose the same or any particulars thereof in any trade or technical paper or 
elsewhere without the prior consent in writing of the Employer or the Engineer. If 
any dispute arises as to the necessity of any publication or disclosure for the 
purpose of the Contract, the same shall be referred to the decision of the Engineer 
whose award shall be final. 
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 PART-III SPECIAL PROVISIONS 

 
Clause 
 
SP - 1 

Title 
 
General 

                   

SP - 2 Description of Project, Works Involved and Site  

SP - 3 Documents not to be Altered or Mutilated   

SP - 4 Personal Liability of Public Officials  

SP - 5 Codes, Standards and Certificates 
         A.        Applicable Standards  
         B.        Standards other than those Specified  

 

SP - 6 Utility Lines  

SP - 7 Making Good Damage to Services, Earthwork, etc.  

SP - 8 Manufacturer's Recommendations  

SP - 9 Units of Measurements  

SP - 10 Plant, Equipment and Tools  

SP - 11 Storage & Handling Facilities  

SP - 12 Technical Staff of the Contractor  

SP - 13 Field Laboratory and Testing   

  13.1 Testing Laboratory Certificates  

  13.2 Method of Payment  

SP - 14 Surveying Instruments  

SP - 15 Approval of Materials and Plant   

 15.1 Quality of Materials   

  15.2 Submission of Samples and Data  

  15.3 Inspection  

  15.4 Approved Sample at Site  

SP - 16 Supply of Cement, Other Materials  

SP - 17 Borrow Areas  

SP - 18 Bar Bending Schedule  

SP - 19 Drawings  

  19.1 Bid Drawings  

  19.2 Construction Drawings, Supplementary Drawings  

  19.3 Copies of Drawings  

  19.3.1 Bid Drawings (at Construction stage)  
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  19.3.2 As-Built Drawings  

SP - 20 Protection of the Works  

SP - 21 Site Office and Temporary Facilities to be Provided by the 
Contractor 

 

  21.1 Contractor’s Office, Facilities Etc.  

  21.2 Sign Board  

  21.3 Site Office for Employer, Engineer and Engineer’s Staff  

  21.4 Medical Care  

  21.5 Other Facilities  

SP - 22 Other Facilities for Employer’s/Engineer’s Personnel to be 
Provided by the Contractor 

 

SP - 23 Arrangement of Vehicle for Employer’s Visit  

SP - 24 Notification to Engineer  

SP - 25 Progress Report / Project Tracking Report with respect to 
Project Schedule 

 

SP - 26 Progress Photographs  

SP - 27 Night Work  

SP - 28 Co-Ordination with other Contractors  

SP - 29 Accident Prevention, Safety Measures and Protective 
Equipment 

 

SP - 30 Setting Out of Work and Survey   

  30.1 Reference Points, Lines  

  30.2 Verification  

SP - 31      Environmental Protection & Environmental Mitigation 
Measures 

 

SP - 32      Employment of local personnel  

SP - 33      Payment of Work  
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    SPECIAL PROVISIONS 
 
SP-1 GENERAL 
  
 1.1 Specifications – Special Provisions shall form an integral part of Bidding & 

Contract documents.  
 1.2 The Contractor shall notify all sub-contractors of the provisions of these Special 

Provisions. 
 
SP-2 DESCRIPTION OF PROJECT, WORKS INVOLVED AND SITE 
  
 Contract No. ______________. 

The Employer intends to construct the following: 
 
S. No.  Name of Site SBK Women University Sub-Campus Pishin. 
  

1. Establishment of SBK Women’s University Sub-Campus at 
Pishin for the “Construction of Faculty Hostel, Multipurpose Hall, 
Medical Centre and Cafteria Package 03” 

  
The works comprise Civil, Plumbing, Electrical and related Ancillary Works lying 
within the lines, boundaries and limits shown on the Drawings and any such 
additional areas adjacent thereto as may be designated by the Engineer from time to 
time for the construction to be performed under the Contract, and all such areas and 
additional areas shall be comprised in the Site. 
 

SP-3 Documents not to be Altered or Mutilated 
 

No alteration or mutilation (other than filling in all the blanks intended to be filled in) 
shall be made in the form of Tender or in any of the documents attached to it. Any 
comments which it is desired to make shall not be placed on any of the documents 
attached hereto, but shall take the form of a separate statement which shall be as brief as 
possible and referenced to items, clauses and pages of the annexed documents. 
Such statements shall not qualify the acceptance of the Tender based upon a proposed 
change or changes in the annexed documents, nor shall be binding upon the Employer in 
any way in making the award. Alterations of already written prices must be signed in the 
place of alteration by the Bidder or his legally authorized representative. 
 

SP-4 Personal Liability of Public Officials 
 

In carrying out any of the provisions of these Specifications, or in exercising any 
power of authority granted to them by or within the scope of the Contract, there shall 
be no liability upon the Employer or his authorized representatives either personally 
as officials of the Government, it being understood that in all matters they act solely 
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agents and representatives of the Government. 
No member or officer of the Government or the Employer or the Employer’s 
representative or any one of their respective staffs or their employees shall be in any 
way personally bound or liable for the acts or obligations of the Employer under the 
Contract or answerable for any default or omission in the observance or performance 
of any of the acts, matters or things which are herein, contained.   
 

SP-5  CODES, STANDARDS AND CERTIFICATES 
 
A.  Applicable Standards 

Except as otherwise provided by these Specifications or the Drawings, all 
materials, equipment and fabrication and testing thereof shall conform to the 
latest applicable standards and codes referred in the Specifications by use of 
the abbreviations explained: 
ACI  -  American Concrete Institute (USA) 
AISI  -  American Iron and Steel Institute (USA) 
AISC -  American Institute of Steel Construction (USA) 
ANSI -  American National Standard Institute (USA) 
ASTM -  American Society for Testing and Materials (USA) 
AASHTO -  American Association of State Highway & Transportation   
Officials. 
AWS  -  American Welding Society (USA) 
BS  -  British Standards (UK) 
CP  -  Codes of Practice (UK) 
PS  -  Pakistan Standards (Pak) 
SSPC  -  Steel Structures Painting Council (USA)  
UBC  -  Uniform Building Code (USA) 
USBR  -  United States Bureau of Reclamation (USA)  
If the Contractor, at any time and for any reason, wishes to deviate from the 
above standards or desires to use material or equipment not covered by the 
above standards, he shall state the exact nature of the changes, the reason for 
making the change and shall submit complete specifications of the materials 
and equipment to the Engineer for approval. 
 

B.  Standards other than those Specified 
 
Where requirements for materials or equipment are specified by reference to a 
standard which has its origin in one country, it is not the intention to restrict 
the requirements solely to that standard and that country. Other standards, 
including standards of other countries, will be accepted provided the 
requirements thereof, in the sole opinion of the Engineer, are at least equal to 
the requirements of the standard specified. The Contractor may propose to the 
Engineer an equivalent standard other than that specified, in which case he 
shall submit the proposed standard and all other information required and 
submit written proof that his proposed standard is equivalent in all significant 
respects to the standard specified. All submissions must be made in the 
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English language. 
 

SP-6 Utility Lines 
 
The Contractor shall conduct his operations, make necessary arrangements, take 
suitable precautions and perform all required work incident to the protection of and 
avoidance of interference with power transmission, telegraph, telephone and natural 
gas lines, oil lines water and sewerage mains and other utilities within the areas of his 
operations in connection with this Contract and the cost thereof shall be borne by the 
Contractor and the Contractor shall save harmless and indemnify the Employer in 
respect of all claims, demands, proceedings, costs, charges and expenses whatsoever 
arising out of or in relation to any such interference. 
The Contractor and his sub-Contractors shall convey, store and make use of all 
explosives, dangerous petroleum, acetylene, carbide of calcium and other similar 
material provided by them for use in or on the works in strict accordance with the 
provision of all laws, orders and regulations that are in force at the Site or may be 
issued from time to time by the Government. 
 

SP-7  Making Good Damage to Services, Earthwork, etc. 
 

The Contractor shall make good, at his own cost, all damages to telephone, telegraph 
and electric cables or wires, sewers, water or other pipes except where the Authority, 
Employer or Private Party owing or responsible for the same elects to make good the 
damage. 
All injury to the surface of the land, beds of water courses, protecting banks, 
riverbeds etc. Where disturbed by the works (other than where specifically ordered by 
the Employer), shall be repaired by the Contractor or the Authorities concerned, at the 
Contractor’s expense. All such making good shall be to the satisfaction of the 
Employer. 
 

SP-8 MANUFACTURER'S RECOMMENDATIONS 
 
 Installation of manufactured items shall be in accordance with procedures 

recommended by the manufacturer or as approved by the Engineer. 
 
SP-9 UNITS OF MEASUREMENTS 
 

Both FPS and MKS System of Units shall be used throughout the Project, as 
mentioned.  
 

SP-10 PLANT, EQUIPMENT AND TOOLS 
 

The Contractor shall provide at his cost modern plant, equipment and tools, adequate 
and befitting to the nature, magnitude and size of this Contract, in strict compliance 
with the requirements of the General Conditions of Contract, Conditions of Particular 
Applications and Technical Specifications.  
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SP-11 STORAGE & HANDLING FACILITIES 
 

The Contractor shall make his own arrangements for providing the necessary space 
for the storage of plant, equipment and materials and for Contractor's temporary 
office, in and around the site of works, during the currency of the Contract. 
 

SP-12 TECHNICAL STAFF OF THE CONTRACTOR 
 

The Contractor shall appoint regular whole time the minimum technical staff for the 
supervision of works as agreed by the Engineer for the proper execution of the works. 

 
Sr. 
# 

Professional Numbers Minimum 
Qualification 

Minimum 
Experience 

1. Site Engineer 01 
B.Sc. Civil Engg / B-
Tech Hons 

20 

2. 
Construction 
Supervisor 

01 
Diploma in Civil 
Tech. 

20 

3. Quantity Surveyor 01 
Diploma in Quantity 
Surveying 

10 

 
The said staff shall full time be present at the site of works. 
 
In case off failure of the contractor to appoint the technical staff, the Employer has 
the authority to appoint the said staff and adjust their salary from the payment which 
may become due on account of work done.  
 

SP-13 FIELD LABORATORY AND TESTING  
 

13.1 Testing Laboratory Certificates 
The Engineer may accept a certificate from a commercial testing laboratory, 
satisfactory to him, certifying that the product has been tested within a period 
acceptable to the Engineer and that it conforms to the requirements of these 
Specifications. 
 

13.2  Method of Payment 
 
The cost of testing charges for materials and all other tests to be performed in 
any other laboratory designated by the Engineer shall be deemed to be 
included in the price quoted by the Contractor and no separate claim for 
payment on this account shall be entertained by the Engineer.  Furthermore, 
the cost of any additional laboratory, field and shop tests required through the 
resubmission of samples because of failure of compliance with Specifications 
shall be borne by the Contractor. 
In case the Contractor does not provide test certificate, cost of testing plus 100 
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percent overheads shall be recovered from his bills. 
 

SP-14 SURVEYING INSTRUMENTS 
 

The Contractor shall keep and maintain the survey equipment on site as per site 
requirements. 
 

SP-15 APPROVAL OF MATERIALS AND PLANT  
 

15.1 Quality of Materials  
 

All materials, fixtures, fittings, supplies and plant furnished under the 
Contract shall be new and unused, standard first grade quality and of the best 
workmanship and design. No inferior or low-grade materials, supplies or 
articles will be either approved or accepted, and all work of assembly and 
construction shall be done in a first-class and workmanlike manner. In asking 
for prices for materials intended for delivery to the Site and incorporation in 
the Works under any portion of these Specifications, the Contractor shall 
provide the manufacturer or supplier with complete information as may be 
necessary to secure compliance to this Clause and, in every case, he shall 
quote this Clause in full to each such manufacturer or supplier. 

 
15.2 Submission of Samples and Data 

 
The Contractor shall furnish for approval of the Engineer with reasonable 
promptness all samples as directed by the Engineer or specifically called for in 
the Specifications and in accordance with the time schedule provided in the 
schedule of submittals. The Engineer shall check and approve such samples 
with reasonable promptness only for conformance with the design concept of 
the Works and for compliance with the information given in the Contract 
Documents. All work shall be in accordance with approved samples. 
Samples shall be furnished so as not to delay fabrication, allowing the Engineer 
reasonable time for consideration of the sample submitted. 
Each sample shall be properly labeled with the name and quality of the material, 
manufacturer's name, name of the project, the Contractor's name and the date of 
submission, and the Specifications Article number to which the sample refers.  
The manufacturer's installation directions shall be provided with each sample. 
The Contractor shall pay all transportation costs and deliver samples to the 
Engineer's office, Site or testing laboratory as directed by the Engineer.  
Samples shall be of adequate size to permit proper evaluation of the material by 
the Engineer. Where variations in colour, texture, dimensions or other 
characteristics are to be expected, the Contractor shall submit samples showing 
the maximum range of variation. Materials exceeding the range of variation of 
the approved samples shall not be used on the Work. 
In order to permit coordinated selection of colors and finishes, the Contractor 
shall deliver samples of all related items to the Engineer at one time. Samples of 
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such materials will not be approved until all related samples have been 
submitted. 
If both Shop Drawings and samples are required for the same item, the Engineer 
may require both to be submitted before approving either. 
The Contractor shall erect Mock-up samples of finished items where 
specifically called for in the documents or as directed by the Engineer. 
The Mock-up samples shall be preserved/protected by the Contractor till the end 
of the project or as directed by the Engineer. 
No acceptance or approval of any Shop Drawings or sample, or any indication 
or request by the Engineer on any Shop Drawings shall constitute an 
authorization for any increase in the Contract Sum. 

 
15.3 Inspection 

 
All material and Plant furnished, and all work performed under this Contract 
will always be subject to inspection by the Engineer and in all states of 
completion both off-Site and on-Site. The Contractor shall furnish promptly 
without additional charge, all facilities, labour and materials reasonably 
needed for performing such inspection and testing as may be required by the 
Engineer.  

15.4 Approved Sample at Site 
 

The Contractor shall, at all times, keep on the Site approved samples. All such 
samples shall be made available to the Engineer as and when required.  
 

SP-16 SUPPLY OF CEMENT, OTHER MATERIALS 
 

The Contractor shall arrange and ensure timely supply of all materials including 
Cement required in the Work. The Employer does not assume any responsibility for 
the supply of materials. However, the Employer shall issue a certificate of the 
estimated requirement of the quantity of material at the specific request of the 
Contractor. 
 

SP-17 BORROW AREAS 
 

The Contractor shall make his survey/enquiries regarding the suitable and nearest 
Borrow Areas for embankment, granular fill, bade and sub-base materials etc., and 
shall apply to the Engineer for approval for the use of the borrow area. It will be the 
responsibility of the Contractor to acquire the Borrow Areas approved by the 
Engineer and pay for all royalties/ malkana and all other costs. In case the materials 
from the approved Borrow Areas do not meet the Specifications, in the opinion of the 
Engineer, the Contractor shall have to propose new Borrow Areas for approval, and 
nothing shall be paid to the Contractor for abandonment of the previously approved 
Borrow Areas. 
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SP-18 BAR BENDING SCHEDULE 
 

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared 
by the Contractor and submitted in triplicate to the Engineer for approval. 
 

SP-19 DRAWINGS 
 

19.1 Bid Drawings 
 
Bid Drawings issued with the Bidding Documents, called the Bid Drawings, 
show scope of the work to be performed by the Contractor. The Drawings are 
generally in sufficient detail so as to be used as a basis for construction, 
fabrication and for placing orders for materials subject to corrections based on 
the future issue of supplementary Drawings as provided under Sub-Clause 
12.2 hereof. 
 

19.2 Construction Drawings, Supplementary Drawings 
 

After award of Contract, the Bid Drawings will automatically become 
Construction Drawings after approval of the Engineer, until and unless any 
necessary modification is required to be made by the Engineer.   
The Engineer shall have authority to issue to the Contractor, from time to 
time, such supplementary Drawings and instructions as shall be necessary for 
the purpose of the proper and adequate execution and completion of the 
Works and the remedying of any defects therein. The Contractor shall follow 
these drawings. 

19.3 Copies of Drawings 
 

Drawings will be issued to the Contractor as described below. 
 

19.3.1 Bid Drawings (at Construction stage) 
  
One (1) set of the Bid/Construction Drawings will be issued to the Contractor 
at the time of Construction free of charge. Additional sets will be provided at 
cost of reproduction to be borne by the Contractor upon written request of the 
Contractor. 
 
19.3.2 As-Built Drawings 
 
a) The Contractor shall, at all times, keep on Site a separate set of prints 
of all drawings on which all significant changes between the work shown on 
the Drawings and that which is actually constructed, shall be noted neatly, 
accurately and promptly as the work progresses. The Subcontractor(s) for 
plumbing, mechanical and electrical shall, at all times, keep on Site, a separate 
set of prints of the drawings (showing their parts of the Works) on which all 
significant changes between the work shown on the Drawings and that which 
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is actually constructed, shall be noted neatly, accurately and promptly as the 
work progresses. Such drawings shall show the exact physical location and 
configuration of the works as actually installed. 
 
b) The Contractor shall, within fourteen (14) days of issuance of Taking-
Over Certificate for whole of the Works, furnish to the Engineer for his 
approval two (2) copies of such marked up drawings. One (1) copy of each of 
the marked-up drawings approved by the Engineer shall be returned to the 
Contractor by the Engineer and these shall be used for the preparation of the 
As - Built Drawings.  
 
c) The Contractor shall furnish to the Engineer One (1) complete set and 
one reproducible copy of all As -Built Drawings within twenty-eight (28) days 
of receipt of drawings stated above, from the Engineer. 
 

SP-20  PROTECTION OF THE WORKS 
 

The Contractor shall whenever necessary cover up and protect the works from 
weather and damage by his own or other workmen performing subsequent operation. 
The Contractor shall provide all necessary dustsheets, barriers and guard rails and 
clear away the same at completion.  

 
SP-21 SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE 

CONTRACTOR 
 

21.1 Contractor’s Office, Facilities Etc. 
 

The Contractor shall establish and maintain a Site office. The Contractor shall 
provide all facilities in connection with the execution, completion, of the 
Works, remedying defects therein and maintenance of the utility’s services. 
The facilities shall not be limited to the Contractor’s Site Office, labour 
camps, work yard and storage areas, temporary water supply, waste water 
disposal, temporary electricity, medical unit, temporary roads, fire protection 
and firefighting equipment etc. The Contractor shall be solely responsible for 
arranging all utilities and the Contractor shall setup, maintain and operate an 
architectural and engineering facility at site with adequate number of technical 
and support staff as well as equipment required for particular nature of job 
covered under the Contract to prepare drawings/shop drawings for approval of 
the Engineer. 
The Contractor shall make arrangements for his own camp, workshops, yards, 
storage areas, and areas for erection of equipment, offices & offices for the 
Engineer and the Employer outside the site area and all approvals & 
permissions in this regard from the concerned authorities for all such facilities 
shall be the responsibility of the Contractor. 
The Contractor shall facilitate the Engineer in use of his site office if and 
required by the Engineer in performance of his duties regarding the 
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supervision of project. 
 

21.2 Sign Board 
 

The Contractor shall erect and maintain at the Site in a location to be approved 
by the Engineer one (01) Sign Boards of dimensions approved by the 
Engineer. The Sign Boards shall be made of metal. It shall be mounted on 
steel posts securely anchored and braced. The Contractor shall paint on the 
Sign Boards, the name of the Works, and the names of the Employer, 
Engineer and the Contractor both in English and Urdu Language. 
 

21.3 Site Office for Employer and Engineer’s Staff 
 

The Contractor shall provide, furnish and maintain for Employer and Engineer 
a site office. 
The site office shall be connected to the electrical system, potable water 
supply system and sewage disposal system. The said offices shall be provided 
by the Contractor within twenty (28) days of the receipt by the Contractor of 
Engineer’s Notice to Commence. 
No payment shall be made to the Contractor for the works involved under this 
Sub-Clause.  

 
 21.4  Medical Care 

 
The Contractor shall arrange provision of adequate medical facilities for his 
employees.  
Adequately equipped and properly staffed first aid stations or dispensaries 
shall be provided by the Contractor at camps and other strategic locations, to 
administer first aid treatment at all times free of charge to all persons on the 
Site, including personnel of the Engineer and the Employer. The nature, 
number and location of facilities furnished and the Contractor’s staff for 
administering first-aid treatment shall meet the requirements of the Health 
Services of the Government of Pakistan and of Section III of the Manual 
“Safety Requirements for Construction by Contract”, published by the 
Employer, and shall be subject to approval by the Engineer. 

 
 21.5  Other Facilities 

 
The Contractor shall also be responsible for providing at his own cost other 
facilities for his own staff and labour such as educational, recreational, 
transport, telephone and catering if required. 

 
SP-22 OTHER FACILITIES FOR EMPLOYER’S AND           
ENGINEER’S PERSONNEL TO BE PROVIDED BY THE CONTRACTOR 

 
As noted at serial-no 40 “bidding data and attachment to bidding data”.  
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. 
SP-23 ARRANGEMENT OF VEHICLE FOR EMPLOYER’S VIST 
 

The contractor shall provide transportation for Employer only from Airport to Site as 
and when required during the currency of work up to completion of work. 
 
 

SP-24 NOTIFICATION TO ENGINEER 
 

The Engineer shall be notified weekly in writing of the nature and location of the Works 
the Contractor intends to perform the next week so as to enable necessary inspection 
and measurement to be carried out. The Engineer may, if necessary, direct that longer 
notice be given of certain operations. 

 
SP-25 PROGRESS REPORT /PROJECT TRACKING REPORT WITH RESPECT 
TO PROJECT SCHEDULE 
 

The Contractor shall submit to the Engineer fortnightly progress reports in two copies 
detailing the progress in the execution of work during the reporting period. The 
submission of the progress reports shall be condition precedent to the payment of 
Contractors Bills by the Engineer. One week in advance the Contractor shall submit 
to the Engineer, particulars of the work he proposes to execute within the following 
two weeks. 
 

SP-26 PROGRESS PHOTOGRAPHS 
 
The Contractor at his own cost shall furnish to the Engineer every two weeks at least 
four photographs to clearly show the progress of construction. The photographs shall 
be submitted in twelve glossy prints 15 cm x 10 cm, together with the negative. Each 
print shall be marked on the back with the date and serial number. There shall be no 
writing, lettering or marking on the face of the photograph. 
 

SP-27 NIGHT WORK 
 When work is done at night the Contractor shall maintain from sunset to sunrise such 

lights on or about his work and plant as the Engineer may deem necessary for the proper 
observations of the work and the efficient execution thereof. 
In the event of work being carried out at night, the Contractor shall at his own cost, 
provide and maintain such good and sufficient light as will enable the work to proceed 
satisfactorily and without danger. The approaches to the Site and the Works where the 
night-work is being carried out shall be sufficiently lighted. All arrangement adopted for 
such lighting shall be to the satisfaction of the Engineer. Prior notice/ approval of the 
Engineer for execution of works at night is obligatory. 
No work shall be executed on Sundays / Gazette Holidays except with the express 
written approval of the Engineer/Employer. 
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SP-28 CO-ORDINATION WITH OTHER CONTRACTORS 
 

It shall be the responsibility of the Contractor to keep-up good relations with other 
Contractors employed on site by the Employer. The Contractor shall cooperate and 
coordinate his work with that of the other Contractors working at the Site, to whatever 
extent may be necessary to complete the Project in accordance with the approved 
programme of the Works and in accordance with the Engineer’s instructions. Should 
a disagreement or dispute arise between the Contractor and other contractors, the 
same shall be referred without delay to the Engineer for his decision. Upon such 
decision, the Contractor shall proceed with the work in accordance therewith. In case 
the access to the works of other contractors is through the Site area of the Contractor, 
the Contractor shall coordinate with and permit all reasonable access to other 
Contractors.  

SP-29 ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE 
 EQUIPMENT 
  

The Contractor shall comply and enforce compliance by all his sub- contractors with the 
highest standards of safety and accident prevention in accordance with international 
standards and in compliance with all applicable laws, ordinances and statutory 
provisions.  
The Contractor shall provide and maintain all requisite barriers, fences, warning signs, 
lights and other safety precautions as required for the protection of persons and property 
on or adjacent to the site shall be provided at the Contractor's cost.  
The Contractor shall also provide and maintain all false work, scaffolding and handrails 
which shall be well constructed and secured at all times. Where overhead work is being 
carried out, warning signs shall be installed at ground level clearly warning of the 
overhead work.  
All warning signs shall be in two languages, English and Urdu, and shall at all times be 
maintained in a clean and legible condition, to the satisfaction of the Engineer.  
As the work at site is expected to be carried out round the clock, the Contractor shall 
keep and maintain at all times a transport facility to move the patients to the hospital in 
case of an emergency. 
Trash shall be removed at frequent intervals to the satisfaction of the Engineer.  
Safety netting shall be provided at all levels where work is in progress, all around the 
building. 

 
SP-30  SETTING OUT OF WORK AND SURVEY  
 

30.1 Reference Points, Lines 
 
The Contractor shall establish benchmarks and / or reference line at the Site in 
accordance with the instructions of the Engineer. The Contractor shall set out 
its work from these benchmarks and lines. The Contractor shall supply plant, 
equipment, materials and labour for checking if required of the survey control 
by the Engineer. Slope stakes will be set by the Contractor before 
commencement of excavation and will be re-established as required during 
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progress of work using established bench-marks and reference points. 
30.2 Verification 

   
The Engineer may make checks as the work progress to verify lines and 
grades established by the Contractor and to determine the conformance of the 
work as it progresses with the requirements of the Drawings and 
Specifications. Such checking by the Engineer shall not relieve the Contractor 
of his responsibility to perform all work in accordance with the Drawings and 
Specifications and the lines and grades given therein. 
Based upon the basic control, the Contractor shall provide his own primary 
control points, as needed for the Works, and shall preserve and maintain them 
until otherwise authorized. 
The Contractor shall be responsible for maintaining all survey 
markers/monuments, and property corners. If any markers/monuments are 
destroyed by the Contractor, the Contractor shall arrange, at his own cost, to 
retrace and replace them to the entire satisfaction of the Engineer. If a 
monument cannot be replaced in its original position, the Contractor shall 
install a witness corner. The Contractor shall complete and file monument 
reference cards on all monuments as per instructions of the Engineer. 
The Contractor shall perform such surveys and computations as are necessary 
to determine quantities of work performed or placed during each progress 
payment period, and shall also perform all surveys necessary for the Engineer 
to determine final quantities of work in place. The Engineer will determine 
final quantities based on original ground levels determined by the Contractor 
and agreed by the Engineer. 
The Contractor shall notify the Engineer at least one week before performing 
a quantity survey and, unless specifically waived, quantity surveys shall be 
performed in the presence of an authorized representative of the Engineer. 
Degree of accuracy for the survey works shall satisfy the following specified 
tolerances: 

 
(a) Structure points shall be set within 0.01-foot accuracy from point to point, 

except  where tighter tolerances are required. 
 

(b) Cross-section points shall be located within 0.10 foot, horizontally and 0.01 
foot  vertically. 

 
(c) Permissible closing error for a leveling line meant for establishing 

Temporary Benchmark (TBMs) shall not exceed 0.045 x √ M foot, where M 
is in miles. The permissible closing error shall be duly adjusted. 
 

Survey data shall be recorded in accordance with recognized professional 
surveying standards. Original field notes, computations, and other surveying 
shall be recorded in the Contractor furnished field books. Notes or data not in 
accordance with standard formats will be rejected. Illegible notes or data, or use 
of erasures on any page of a field book will be considered sufficient cause for 
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rejection of part or the entire field book. Copied notes or data will not be 
permitted; therefore, rejection of part or all of a field book may necessitate re-
surveying. Corrections by ruling or lining out errors will be satisfactory. 

 
SP-31 ENVIRONMENTAL PROTECTION & ENVIRONMENTAL MITIGATION 
 MEASURES 

 
The Contractor shall exercise care to protect the natural landscape and shall conduct 
his construction operations so as to prevent any unnecessary destruction, scarring or 
defacing of the natural surroundings in the vicinity of the Works. Except where 
clearing is required for the Permanent Works, approved construction roads and the 
Temporary Works, and for excavation operations, all trees and native vegetation shall 
be preserved and shall be protected from damage which may be caused by the 
Contractor’s construction operations and equipment. On completion of the Works, all 
work areas shall be smoothed and graded in a manner to conform to the natural 
appearance of the landscape. Where unnecessary destruction, scarring, damage or 
defacing may occur as a result of the Contractor’s operations, it shall be repaired, 
replanted, or otherwise corrected as directed by the Engineer at no additional cost to 
the Employer. 
In order to minimize the negative impacts during construction stage proper planning 
to mitigate adverse impact is, therefore, imperative. The contractor shall carry out the 
mitigation measures according to the guidelines and satisfaction of the client. 
Mitigation measures to be taken to minimise the negative impacts due to vehicular 
emission, noise, vibrations, dust and exhaust gases. Mitigation measures against 
damage to utilities and traffic arrangement during construction are the contactor’s 
responsibility. Contactor should combat the problem of inadequate backfilling of 
trenches/ excavations. Environmental monitoring is to be performed as per 
Environmental Monitoring Plan. 
 

SP-32 EMPLOYMENT OF LOCAL PERSONNEL 
 

The Contractor is encouraged, to the extent practicable and reasonable, to employ 
staff and labor from sources within Pakistan. 
 

SP-33 PAYMENT OF WORK 
 

The works carried out as above shall not be measured for payment under this section 
directly and the cost of such works will be considered to be included in other items of 
work given in the Bill of Quantities. In case of non-compliance by the Contractor, the 
same will be executed by others and at the risk and cost of the Contractor. 

 
SP-34   NO CLAIM TOWARDS INCREASE/DECREASE IN AMOUNT AND 
 QUANTITY 
 
 The cost of work given in the notice is approximate and is liable to change and no 
 claim of contractor whatsoever will be entertained due to increase/decrease in amount 
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 and quantity of work. 
 
SP-35  SECURITY CLEARANCE:  
  
 The contractor will submit the Photo copy of CNIC of All the labour/staff prior to 
 their deployment at site for permission by the Security officer, Sbk Women’s 
 University Quetta. 
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VOLUME-II 
 
 
 
 
 

TECHNICAL SPECIFICATIONS 
(Balochistan Government Schedule of Rates 2018) 

 
(Separately Attached) 
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VOLUME-IV 
 
 
 
 

DRAWINGS 
(Separately Attached) 
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VOLUME-III 

 
 

BILL OF QUANTITIES 
(B.O.Q) 

(Separately Attached) 
 
 


