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SARDAR BAHADUR KHAN WOMEN’S UNIVERSITY QUETTA

TENDER NOTICE

Sardar Bahadur Khan Women'’s University (SBKWU), Quetta invites sealed Tenders/Bids from eligible
Contractors/Firms, for the Establishment of its Sub-Campus at Pishin.

Bid
S. Estimated Tender .
No. Name of Work/s Cost Fee Security
Establishment of SBK Women'’s University Sub- 233.89 0
= Campus Pishin PACKAGE-I Million 4000/- 2%
Establishment of SBK Women'’s University Sub- 235.21 0
2. Campus Pishin PACKAGE-II Million 4000/- 2%
Establishment of SBK Women’s University Sub- 184.45 0
3 Campus Pishin PACKAGE-III Million 4000/- 2%
Establishment of SBK Women’s University Sub- 297.71 0
4. Campus Pishin PACKAGE-IV Million 4000/- 2%

Eligible Contractors: Contractors who are licensed (license must be up to date) by the
Pakistan Engineering Council in the category C-3 and above for Package- 01, 02 & 04 and
category C-4 and above for Package-03 with Proof of Active Tax Payer list (ATL) of (FBR)
Federal Board of Revenue, Pakistan for the Works. Registration with income tax department
(NTN copy) and Balochistan Revenue Authority (sales tax registration).

Method of Procurement: Single Stage-Two Envelope Procedure.

Bid Security: All bids must be accompanied by a bid security in the amount equal to 2% of
bid price, in the form of Deposit at call (CDR) only in favor of Project Director Sub-Campus
(Pishin & Khuzdar), SBK Women’s University Quetta and valid for a period of 28 days beyond
the bid validity date. The CDR must be attached to financial proposal.

Tender Fee: All bids must be accompanied by a tender fee (non refundable) of amount
mentioned above through Pay order (P.O) or Demand Draft (D.D) in favor of the TREASURER,
SBK Women’s University Quetta and must be attached to the Technical Proposal.

Issuance of tender Documents: The bidding documents shall be downloaded from the
university website https://sbkwu.edu.pk/Tender.php or www.ppra.org.pk .No hard copy of

the tender documents will be provided.

Pre-bid Meeting: A Pre-bid meeting has been scheduled on 10/11/2021 at 11:00 AM in
Ayesha Hall, SBK Women'’s University Quetta. Bidders are advised to visit the project site and
send known questions in writing to reach the office of the undersigned not later than at least
two working days before the meeting date at address given below.

Last Date of bid submission: The Tenders must be submitted on or before 19/11/2021 till
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10.30 AM at the office of the undersigned.

8. Tender opening: Technical Proposal will be opened on 19/11/2021 at 11:00 AM in Ayesha
Hall, SBK Women’s University Brewery Road Quetta.

9. Tender Documents: Envelops must be marked separately “Technical” & “Financial” Proposal
duly sealed properly.

10. Address: Project Director (Sub-Campus Pishin & Khuzdar), Technical & Engineering
Department, SBK Women's University Quetta.

Email: pd.pksbkwu@gmail.com
11. Sardar Bahadur Khan Women’s University Quetta reserves all the rights to accept or reject
any or all the bids as per PPRA Rules.

Project Director

Sub-Campus (Pishin & Khuzdar)
SBK Women'’s University
Quetta
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(Note:

IB.1

1.1

1.2

IB.2

21

IB.3

3.1

IB.4

4.1

IB.5

5.1

IB.6

6.1

INSTRUCTIONS TO BIDDERS

These Instructions to Bidders along with Bidding Data will not be part of the Contract
and will cease to have effect once the contract is signed.)

GENERAL
Scope of Bid

The Employer as defined in the Bidding Data hereinafter called “the Employer”
wishes to receive bids for the construction and completion of works as described in
these Bidding Documents, and summarized in the Bidding Data hereinafter referred
to as the “Works”.

The successful bidder will be expected to complete the Works within the time
specified in Appendix-A to Bid.

Source of Funds

The Employer has applied for/received a loan/credit from the source (s) indicated in
the Bidding Data in various currencies towards the cost of the project specified in the
Bidding Data and it is intended that part of the proceeds of this loan/credit will be
applied to eligible payments under the Contract for which these Bidding Documents
are issued.

Eligible Bidders

This Invitation for Bids is open to all bidders meeting the following requirements:
Duly licensed by the Pakistan Engineering Council (PEC) in the category relevant to
the value and nature of the Works. The License must be up to date. As described in
bidding data.

One Bid per Bidder

Each bidder shall submit only one bid either by himself, or as a partner in a joint
venture. A bidder who submits or participates in more than one bid (other than
alternatives pursuant to Clause 1B.16) will be disqualified.

Cost of Bidding

The bidders shall bear all costs associated with the preparation and submission of
their respective bids and the Employer will in no case be responsible or liable for
those costs, regardless of the conduct or outcome of the bidding process.

Site Visit

The bidders are advised to visit and examine the Site of Works and its surroundings
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IB.7

7.1

7.2

IB.8

8.1

IB.9

9.1

and obtain for themselves on their own responsibility all information that may be
necessary for preparing the bid and entering into a contract for construction of the
Works. All cost in this respect shall be at the bidder’'s own expense.

The bidders and any of their personnel or agents will be granted permission by the
Employer to enter upon his premises and lands for the purpose of such inspection,
but only upon the express condition that the bidders, their personnel and agents, will
release and indemnify the Employer, his personnel and agents from and against all
liability in respect thereof and will be responsible for death or personal injury, loss of
or damage to property and any other loss, damage, costs and expenses incurred as
a result of such inspection.

BIDDING DOCUMENTS
Contents of Bidding Documents

The Bidding Documents, in addition to invitation for bids, are those stated below and
should be read in conjunction with any Addenda issued in accordance with Clause 1B.9.

1. Instructions to Bidders.

2. Bidding Data.

3. General Conditions of Contract, Part-1 (GCC).
4, Particular Conditions of Contract, Part-1l (PCC).
5. Specifications — Special Provisions.

6. Specifications - Technical Provisions.

7. Form of Bid & Appendices to Bid.

8. Drawings.

9. Bill of Quantities (Appendix-D to Bid).

10. Form of Bid Security.

11. Form of Contract Agreement.

12. Forms of Performance Security and Mobilization Advance Guarantee/Bond.

The bidders are expected to examine carefully the contents of all the above
documents. Failure to comply with the requirements of bid submission will be at the
Bidder's own risk. Pursuant to Clause 1B.26, bids which are not substantially
responsive to the requirements of the Bidding Documents will be rejected.

Clarification of Bidding Documents

Any prospective bidder requiring any clarification (s) in respect of the Bidding
Documents may notify the Employer in writing at the Employer’s address indicated in
the Invitation for Bids. The Employer will respond to any request for clarification
which he receives in the Pre-Bid meeting.

Amendment of Bidding Documents

At any time prior to the deadline for submission of bids, the Employer may, for any

reason, whether at his own initiative or in response to a clarification requested by a
prospective bidder, modify the Bidding Documents by issuing addendum.
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10.1

IB.11

Vii.

viii.

Any addendum thus issued shall be part of the Bidding Documents pursuant to Sub-
Clause 7.1 hereof and shall be communicated in writing to all purchasers of the
Bidding Documents. Prospective bidders shall acknowledge receipt of each
addendum in writing to the Employer.

To afford prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may extend the deadline for
submission of bids in accordance with Clause 1B.20

PREPARATION OF BIDS
Language of Bid

The bid and all correspondence and documents related to the bid exchanged by a
bidder and the Employer shall be in the bid language stipulated in the Bidding Data
and Particular Conditions of Contract. Supporting documents and printed literature
furnished by the bidders may be in any other language provided the same are
accompanied by an accurate translation of the relevant parts in the bid language, in
which case, for purposes of evaluation of the bid, the translation in bid language
shall prevail.

Documents Accompanying the Bid
Each bidder shall:

(a) submit a written power of attorney authorizing the signatory of the bid to act
for and on behalf of the bidder;

(b) Update the information indicated and listed in the Bidding Data and
previously submitted with the application for prequalification, and continue to
meet the minimum criteria set out in the prequalification documents which as
a minimum, would include the following:

Copy of Valid License of Pakistan Engineering Council (C-4 & Above)

Copy of Registration Certificate with Federal Board of Revenue

Copy of Registration Certificate with Balochistan Revenue Authority

Copy of Registration Certificate of Registrar of Firms/Securities & Exchange
Commission of Pakistan.

Status of Firm (Sole Proprietorship, Partnership, Private Limited Company etc)
Affidavit on Stamp Paper of PKR 100/- about Non-Blacklisting and Non-Litigation.
Bank Certificate providing necessary information about firm’s Bank Account and
recent Bank Account Statement and credit line of 25.0 million from a scheduled bank
in Pakistan

List of Completed and In-hand projects of similar nature executed in last three years
supported by documents such as Taking over / Completion Certificate, Maintenance
|/ Defects Liability Certificate and any other relevant document).

List of Tools, Plants and Machinery available with contractor.

List of Names and Designation of Owner/Directors and Engineers of Firm
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(c)

IB.12

Furnish a Technical Proposal taking into account the various Appendices to Bid
specially the following:

Appendix-E to Bid Proposed Construction Schedule
Appendix-F to Bid Method of Performing the Work
Appendix-G to Bid List of Major Equipment

Appendix-K to Bid Organization Chart for Supervisory Staff

Any shortage of above documents will lead to ‘In-Eligibility’ and bid will be declared
as ‘non-Responsive’.

Bids submitted by a joint venture of two (2) or more firms shall comply with the
following requirements:

(a)

(b)

(c)

(d)

(e)

the bid and in case of a successful bid, the Form of Contract Agreement shall
be signed so as to be legally binding on all partners;

one of the joint venture partners shall be nominated as being in charge; and
this authorization shall be evidenced by submitting a power of attorney signed
by legally authorized signatories of all the joint venture partners;

the partner-in-charge shall always be duly authorized to deal with the
Employer regarding all matters related with and/or incidental to the execution
of Works as per the terms and Conditions of Contract and in this regard to
incur any and all liabilities, receive instructions, give binding undertakings and
receive payments on behalf of the joint venture;

all partners of the joint venture shall at all times and under all circumstances
be liable jointly and severally for the execution of the Contract in accordance
with the Contract terms and a statement to this effect shall be included in the
authorization mentioned under Sub-Para(b) above as well as in the Form of
Bid and in the Form of Contract Agreement (in case of a successful bid); and

a copy of the agreement entered into by the joint venture partners shall be
submitted with the bid stating the conditions under which it will function, its
period of duration, the persons authorized to represent and obligate it and
which persons will be directly responsible for due performance of the
Contract and can give valid receipts on behalf of the joint venture, the
proportionate participation of the several firms forming the joint venture, and
any other information necessary to permit a full appraisal of its functioning.
No amendments / modifications whatsoever in the joint venture agreement
shall be agreed to between the joint venture partners without prior written
consent of the Employer.

Bidders shall also submit proposals of work methods and schedule, in sufficient
detail to demonstrate the adequacy of the Bidders’ proposals to meet the technical
specifications and the completion time referred to in Sub-Clause 1.2 hereof.

Bid Prices

12.1

Unless stated otherwise in the Bidding Documents, the Contract shall be for
the whole of the Works as described in Sub-Clause 1.1 hereof, based on the
unit rates and / or prices submitted by the bidder.
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12.3

12.4

The bidders shall fill in rates and prices for all items of the Works described in
the Bill of Quantities. Items against which no rate or price is entered by a
bidder will not be paid for by the Employer when executed and shall be
deemed covered by rates and prices for other items in the Bill of Quantities.

All duties, taxes and other levies payable by the Contractor under the
Contract, or for any other cause, as on the date 28 days prior to the deadline
for submission of bids shall be included in the rates and prices and the total
Bid Price submitted by a bidder.

Additional / reduced duties, taxes and levies due to subsequent additions or
changes in legislation shall be reimbursed / deducted as per Sub-Clause 70.2
of the General Conditions of Contract Part-I.

The rates and prices quoted by the bidders are subject to adjustment during
the performance of the Contract in accordance with the provisions of Clause
70 of the Conditions of Contract. The bidders shall furnish the prescribed
information for the price adjustment formulae in Appendix-C to Bid, and shall
submit with their bids such other supporting information as required under the
said Clause.

IB.13 Currencies of Bid and Payment

IB.14

13.1

13.2

The unit rates and the prices shall be quoted by the bidder entirely in Pak
rupees. A bidder expecting to incur expenditures in other currencies for
inputs to the Works supplied from outside the Employer’s country (referred to
as the “Foreign Currency Requirements”) shall indicate the same in
Appendix-B to Bid. The proportion of the Bid Price (excluding Provisional
Sums) needed by him for the payment of such Foreign Currency
Requirements either (i) entirely in the currency of the Bidder's home country
or, (ii) at the bidder’s option, entirely in Pak rupees provided always that a
bidder expecting to incur expenditures in a currency or currencies other than
those stated in (i) and (ii) above for a portion of the foreign currency
requirements, and wishing to be paid accordingly, shall indicate the
respective portions in his bid.

The rates of exchange to be used by the bidder for currency conversion shall
be the TT&OD Selling Rates published or authorized by the State Bank of
Pakistan prevailing on the date 28 days prior to the deadline for submission
of bids.

For the purpose of payments, the exchange rates used in bid preparation
shall apply for the duration of the Contract.

Bid Validity

14.1

14.2

Bids shall remain valid for the period stipulated in the Bidding Data after the
Date of Bid Opening specified in Clause 1B.23.

In exceptional circumstances, prior to expiry of the original bid validity period,
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the Employer may request that the bidders extend the period of validity for a
specified additional period which shall in no case be more than the original
bid validity period. The request and the responses thereto shall be made in
writing. A bidder may refuse the request without forfeiting his Bid Security. A
bidder agreeing to the request will not be required or permitted to modify his
bid, but will be required to extend the validity of his Bid Security for the period
of the extension, and in compliance with Clause IB.15 in all respects.

IB.15 Bid Security

15.1

15.2

15.3

15.4

15.5

15.6

Each bidder shall furnish, as part of his bid, a Bid Security in the amount
stipulated in the Bidding Data in Pak Rupees or an equivalent amount in a
freely convertible currency.

The Bid Security shall be, at the option of the bidder, in the form of Deposit at
Call or a Bank Guarantee issued by a Scheduled Bank in Pakistan or from a
foreign bank duly counter guaranteed by a Scheduled Bank in Pakistan or an
insurance company having at least AA rating from PACRA/JCR in favour of
the Employer valid for a period of 28 days beyond the Bid Validity date.

Any bid not accompanied by an acceptable Bid Security shall be rejected by
the Employer as non-responsive.

The bid securities of unsuccessful bidders will be returned as promptly as
possible, but not later than 28 days after the expiration of the period of Bid
Validity.

The Bid Security of the successful bidder will be returned when the bidder
has furnished the required Performance Security and signed the Contract
Agreement.

The Bid Security may be forfeited:

(a) if the bidder withdraws his bid except as provided in Sub-Clause 22.1;

(b) if the bidder does not accept the correction of his Bid Price pursuant
to Sub-Clause 27.2 hereof; or

(c) In the case of successful bidder, if he fails within the specified time
limit to:

(i) furnish the required Performance Security; or
(i) sign the Contract Agreement.

IB.16 Alternate Proposals by Bidder

16.1

Should any bidder consider that he can offer any advantages to the Employer
by a modification to the designs, specifications or other conditions, he may, in
addition to his bid to be submitted in strict compliance with the Bidding
Documents, submit any Alternate Proposal(s) containing (a) relevant design
calculations; (b) technical specifications; (c) proposed construction
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1B.17

IB.18

methodology; and (d) any other relevant details / conditions, provided always
that the total sum entered on the Form of Bid shall be that which represents
complete compliance with the Bidding Documents.

Alternate Proposal(s), if any, of the lowest evaluated responsive bidder only
may be considered by the Employer as the basis for the award of Contract to
such bidder.

Pre-Bid Meeting

17.1

17.2

17.3

17.4

The Employer may, on his own motion or at the request of any prospective
bidder(s), hold a pre-bid meeting to clarify issues and to answer any
questions on matters related to the Bidding Documents. The date, time and
venue of pre-bid meeting, if convened, is as stipulated in the Bidding Data. All
prospective bidders or their authorized representatives shall be invited to
attend such a pre-bid meeting.

The bidders are requested to submit questions, if any, in writing so as to
reach the Employer not later than seven (7) days before the proposed pre-bid
meeting.

Minutes of the pre-bid meeting, including the text of the questions raised and
the replies given, will be transmitted without delay to all purchasers of the
Bidding Documents. Any modification of the Bidding Documents listed in Sub-
Clause 7.1 hereof which may become necessary as a result of the pre-bid
meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause IB.9 and not through the minutes of the pre-
bid meeting.

Absence at the pre-bid meeting will not be a cause for disqualification of a
bidder.

Format and Signing of Bid

18.1

18.2

18.3

18.4

18.5

Bidders are particularly directed that the amount entered on the Form of Bid
shall be for performing the Contract strictly in accordance with the Bidding
Documents.

All appendices to Bid are to be properly completed and signed.

No alteration is to be made in the Form of Bid nor in the Appendices thereto
except in filling up the blanks as directed. If any such alterations be made or
if these instructions be not fully complied with, the bid may be rejected.

Each bidder shall prepare by filling out the forms completely and without
alterations one (1) original and number of copies, specified in the Bidding
Data, of the documents comprising the bid as described in Clause I1B.7 and
clearly mark them “ORIGINAL” and ‘COPY” as appropriate. In the event of
discrepancy between them, the original shall prevail.

The original and all copies of the bid shall be typed or written in indelible ink
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18.6

18.7

18.8

(in the case of copies, Photostats are also acceptable) and shall be signed by
a person or persons duly authorized to sign on behalf of the bidder pursuant
to Sub- Clause 11.1(a) hereof. All pages of the bid shall be initialed and
stamped by the person or persons signing the bid.

The bid shall contain no alterations, omissions or additions, except to comply
with instructions issued by the Employer, or as are necessary to correct
errors made by the bidder, in which case such corrections shall be initialled
by the person or persons signing the bid.

Bidders shall indicate in the space provided in the Form of Bid their full and
proper addresses at which notices may be legally served on them and to
which all correspondence in connection with their bids and the Contract is to
be sent.

Bidders should retain a copy of the Bidding Documents as their file copy.

D. SUBMISSION OF BIDS

IB.19 Sealing and Marking of Bids

19.1

19.2

19.3

19.4

Each bidder shall submit his bid as under:

(a) ORIGINAL and each copy of the Bid shall be separately sealed and
placed in separate envelopes and marked as such.

(b) The envelopes containing the ORIGINAL and copies will be put in one
sealed envelope and addressed / identified as given in Sub- Clause
19.2 hereof.

The inner and outer envelopes shall:

(a) Be addressed to the Employer at the address provided in the Bidding
Data;

(b) Bear the name and identification number of the contract as defined in
the Bidding Data; and

(c) Provide a warning not to open before the time and date for bid
opening, as specified in the Bidding Data.

In addition to the identification required in Sub- Clause 19.2 hereof, the inner
envelope shall indicate the name and address of the bidder to enable the bid
to be returned unopened in case it is declared “late” pursuant to Clause 1B.21

If the outer envelope is not sealed and marked as above, the Employer will
assume no responsibility for the misplacement or premature opening of the
Bid.

IB.20 Deadline for Submission of Bids
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20.1  (a) Bids must be received by the Employer at the address specified no

20.2

later than the time and date stipulated in the Bidding Data.

(b) Bids with charges payable will not be accepted, nor will arrangements
be undertaken to collect the bids from any delivery point other than
that specified above. Bidders shall bear all expenses incurred in the
preparation and delivery of bids. No claims will be entertained for
refund of such expenses.

(c) Where delivery of a bid is by mail and the bidder wishes to receive an
acknowledgment of receipt of such bid, he shall make a request for
such acknowledgment in a separate letter attached to but not included
in the sealed bid package.

(d) Upon request, acknowledgment of receipt of bids will be provided to
those making delivery in person or by messenger.

The Employer may, at his discretion, extend the deadline for submission of
bids by issuing an amendment in accordance with Clause IB.9, in which case
all rights and obligations of the Employer and the bidders previously subject
to the original deadline will thereafter be subject to the deadline as extended.

IB.21 Late Bids

211

(a) Any bid received by the Employer after the deadline for submission of
bids prescribed in Clause 1B.20 will be returned unopened to such
bidder.

(b) Delays in the mail, delays of person in transit, or delivery of a bid to
the wrong office shall not be accepted as an excuse for failure to
deliver a bid at the proper place and time. It shall be the bidder’s
responsibility to determine the manner in which timely delivery of his
bid will be accomplished either in person, by messenger or by mail.

IB.22 Modification, Substitution and Withdrawal of Bids

22.1

222

223

224

Any bidder may modify, substitute or withdraw his bid after bid submission
provided that the modification, substitution or written notice of withdrawal is
received by the Employer prior to the deadline for submission of bids.

The modification, substitution, or notice for withdrawal of any bid shall be
prepared, sealed, marked and delivered in accordance with the provisions of
Clause 1B.19 with the outer and inner envelopes additionally marked
“MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL" as appropriate.

No bid may be modified by a bidder after the deadline for submission of bids
except in accordance with Sub-Clauses 22.1 and 27.2.

Withdrawal of a bid during the interval between the deadline for submission
of bids and the expiration of the period of bid validity specified in the Form of
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Bid may result in forfeiture of the Bid Security in pursuance to Clause 1B.15.
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E. BID OPENING AND EVALUATION

IB.23 Bid Opening

23.1

23.2

23.3

234

The Employer will open the bids, including withdrawals, substitution and
modifications made pursuant to Clause IB.22, in the presence of bidders’
representatives who choose to attend, at the time, date and location
stipulated in the Bidding Data. The bidders’ representatives who are present
shall sign a register evidencing their attendance.

Envelopes marked “MODIFICATION”, “SUBSTITUTION” or “WITHDRAWAL”
shall be opened and read out first. Bids for which an acceptable notice of
withdrawal has been submitted pursuant to Clause I1B.22 shall not be opened.

The bidder’'s name, total Bid Price and price of any Alternate Proposal(s), any
discounts, bid modifications, substitution and withdrawals, the presence or
absence of Bid Security, and such other details as the Employer may
consider appropriate, will be announced by the Employer at the opening of
bids.

Employer shall prepare minutes of the bid opening, including the information
disclosed to those present in accordance with the Sub-Clause 23.3.

IB.24 Process to be Confidential

241

Information relating to the examination, clarification, evaluation and
comparison of bid and recommendations for the award of a contract shall not
be disclosed to bidders or any other person not officially concerned with such
process before the announcement of bid evaluation report which shall be
done at least ten (10) days prior to issue of Letter of Acceptance. The
announcement to all Bidders will include table(s) comprising read out prices,
discounted prices, price adjustments made, final evaluated prices and
recommendations against all the bids evaluated. Any effort by a bidder to
influence the Employer’s processing of bids or award decisions may result in
the rejection of such bidder’s bid. Whereas any bidder feeling aggrieved may
lodge a written complaint not later than fifteen (15) days after the
announcement of the bid evaluation report; however mere fact of lodging a
complaint shall not warrant suspension of the procurement process.

IB.25 Clarification of Bids

251

To assist in the examination, evaluation and comparison of bids, the
Employer may, at his discretion, ask any bidder for clarification of his bid,
including breakdowns of unit rates. The request for clarification and the
response shall be in writing but no change in the price or substance of the bid
shall be sought, offered or permitted except as required to confirm the
correction of arithmetic errors discovered by the Employer in the evaluation of
the bids in accordance with Clause 1B.28.
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IB.26 Examination of Bids and Determination of Responsiveness

26.1  Prior to the detailed evaluation of bids, the Employer will determine whether
each bid is substantially responsive to the requirements of the Bidding
Documents.

26.2 A substantially responsive bid is one which (i) meets the eligibility criteria; (ii)
has been properly signed; (iii) is accompanied by the required Bid Security;
and (iv) conforms to all the terms, conditions and specifications of the Bidding
Documents, without material deviation or reservation. A material deviation or
reservation is one (i) which affect in any substantial way the scope, quality or
performance of the Works; (ii) which limits in any substantial way,
inconsistent with the Bidding Documents, the Employer's rights or the
bidder’s obligations under the Contract; or (iii) adoption/rectification whereof
would affect unfairly the competitive position of other bidders presenting
substantially responsive bids.

26.3 If a bid is not substantially responsive, it will be rejected by the Employer, and
may not subsequently be made responsive by correction or withdrawal of the
non-conforming deviation or reservation.

IB.27 Correction of Errors

271 Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer
as follows:

(a) Where there is a discrepancy between the amounts in figures and in
words, the amount in words will govern; and

(b) where there is a discrepancy between the unit rate and the line-item
total resulting from multiplying the unit rate by the quantity, the unit
rate as quoted will govern, unless in the opinion of the Employer there
is an obviously gross misplacement of the decimal point in the unit
rate, in which case the line-item total as quoted will govern and the
unit rate will be corrected.

27.2 The amount stated in the Form of Bid will be adjusted by the Employer in
accordance with the above procedure for the correction of errors and with the
concurrence of the bidder, shall be considered as binding upon the bidder. If
the bidder does not accept the corrected Bid Price, his Bid will be rejected,
and the Bid Security shall be forfeited in accordance with Sub- Clause 15.6(b)
hereof.

IB.28 Evaluation and Comparison of Bids

28.1 The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 1B.26.
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28.2

28.3

284

In evaluating the Bids, the Employer will determine for each Bid the evaluated
Bid Price by adjusting the Bid Price as follows:

(a) Making any correction for errors pursuant to Clause 1B.27;

(b) excluding Provisional Sums and the provision, if any, for
contingencies in the Summary Bill of Quantities, but including
competitively priced Day work; and

(c) Making an appropriate adjustment for any other acceptable variation
or deviation.

The estimated effect of the price adjustment provisions of the Conditions of
Contract, applied over the period of execution of the Contract, shall not be
taken into account in Bid evaluation.

If the Bid of the successful bidder is seriously unbalanced in relation to the
Employer’s estimate of the cost of work to be performed under the Contract,
the Employer may require the bidder to produce detailed price analyses for
any or all items of the Bill of Quantities to demonstrate the internal
consistency of those prices with the construction methods and schedule
proposed. After evaluation of the price analyses, the Employer may require
that the amount of the Performance Security set forth in Clause IB.32 be
increased at the expense of the successful bidder to a level sufficient to
protect the Employer against financial loss in the event of default of the
successful bidder under the Contract.

F. AWARD OF CONTRACT

IB.29 Award

29.1

29.2

Subject to Clauses IB.30 and IB.34, the Employer will award the Contract to
the bidder whose bid has been determined to be substantially responsive to
the Bidding Documents and who has offered the lowest evaluated Bid Price,
provided that such bidder has been determined to be eligible in accordance
with the provisions of Clause I1B.3 and qualify pursuant to Sub-Clause 1B
29.2.

The Employer, at any stage of the bid evaluation, having credible reasons for
or prima facie evidence of any defect in supplier’s or contractor’s capacities,
may require the suppliers or contractors to provide information concerning
their professional, technical, financial, legal or managerial competence
whether already pre-qualified or not:

Provided that such qualification shall only be laid down after recording
reasons therefor in writing. They shall form part of the records of that bid
evaluation report.

IB.30 Employer’s Right to Accept any Bid and to Reject any or all Bids

30.1

Notwithstanding Clause IB.29, the Employer reserves the right to accept or
reject any Bid, and to annul the bidding process and reject all bids, at any

20|Page



, Client: Consultant: Project:
L]

°
Sardar Bahadur Khan oJl(e G3 Engineering Consultants Construction of faculty hostels,
Women University (Pvt.) Ltd. Multipurpose Hall, medical center and
WOMENS UNVERSITY 3 jstta cafeteria at SBK Sub Campus Pishin

BALOCHISTAN

Package No. 03

time prior to award of Contract, without thereby incurring any liability to the
affected bidders or any obligation except that the grounds for rejection of all
bids shall upon request be communicated to any bidder who submitted a bid,
without justification of grounds. Rejection of all bids shall be notified to all
bidders promptly.

IB.31 Notification of Award

311

31.2

31.3

31.3

Prior to expiration of the period of bid validity prescribed by the Employer, the
Employer will notify the successful bidder in writing (“Letter of Acceptance”)
that his Bid has been accepted. This letter shall name the sum which the
Employer will pay the Contractor in consideration of the execution and
completion of the Works by the Contractor as prescribed by the Contract
(hereinafter and in the Conditions of Contract called the “Contract Price”).

No Negotiation with the bidder having evaluated as lowest responsive or any
other bidder shall be permitted, however, Employer may have clarification
meetings to get clarify any item in the bid evaluation report.

The notification of award and its acceptance by the bidder will constitute the
formation of the Contract, binding the Employer and the bidder till signing of
the formal Contract Agreement.

Upon furnishing by the successful bidder of a Performance Security, the
Employer will promptly notify the other bidders that their Bids have been
unsuccessful and return their bid securities.

IB.32 Performance Security

32.1

32.2

The successful bidder shall furnish to the Employer a Performance Security
in the form and the amount stipulated in the Bidding Data and the Conditions
of Contract within a period of 28 days after the receipt of Letter of
Acceptance.

Failure of the successful bidder to comply with the requirements of Sub-
Clause 1B.32.1 or Clauses I1B.33 or 1B.35 shall constitute sufficient grounds
for the annulment of the award and forfeiture of the Bid Security.

IB.33 Signing of Contract Agreement

33.1

33.2

Within 14 days from the date of furnishing of acceptable Performance
Security under the Conditions of Contract, the Employer will send the
successful bidder the Contract Agreement in the form provided in the Bidding
Documents, incorporating all agreements between the parties.

The formal Agreement between the Employer and the successful bidder shall
be executed within 14 days of the receipt of the Contract Agreement by the
successful bidder from the Employer.

IB.34 General Performance of the Bidders
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IB.35

IB.36

The Employer reserves the right to obtain information regarding performance of the
bidders on their previously awarded contracts/works. The Employer may in case of
consistent poor performance of any Bidder as reported by the employers of the
previously awarded contracts, interalia, reject his bid and/or refer the case to the
Pakistan Engineering Council (PEC). Upon such reference, PEC in accordance with
its rules, procedures and relevant laws of the land take such action as may be
deemed appropriate under the circumstances of the case including black listing of
such Bidder and debarring him from participation in future bidding for similar works.

Integrity Pact

The Bidder shall sign and stamp the Integrity Pact provided at Appendix-L to Bid in
the Bidding Documents for all Federal Government procurement contracts exceeding
Rupees ten million. Failure to provide such Integrity Pact shall make the bidder non-
responsive.

Instructions not Part of Contract

Bids shall be prepared and submitted in accordance with these Instructions which

are provided to assist bidders in preparing their bids, and do not constitute part of
the Bid or the Contract Document
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Instructions to Bidders

Clause Reference

11

1.1

2.1

3.1

8.1

Name and address of the Employer:

Project Director (Sub-Campus Pishin & Khuzdar)
Technical & Engineering Department

Sardar Bahadur Khan Women'’s University Quetta
Tel: (081) 9213416.

Name of the Project:
“Construction of Project Buildings — Sub Campus Pishin” Package No - 03
Summary of the Works:

“SBK Women’s University Quetta” intends to establish SBK Women’s University
Sub-Campus at Pishin for the “Construction of Faculty Hostel, Multipurpose
Hall, Medical Centre and Cafteria Package 03”. The proposed work is to be
constructed at Pishin. The works comprises of all Civil, Plumbing Electrical and
Miscellaneous Works laying within the boundary and limits as shown on the drawings
and any such additional instructions as may be designated by the
Engineer/Employer from time to time for the construction to be performed under the
Contract, and all such works and additional works shall be completed at the Site.”

Name of the Borrower/Source of Financing/Funding Agency:
Higher Education Commission Funded Project
Eligible Bidders:

Contractors who are licensed (license must be up to date) by the Pakistan
Engineering Council in the category C-4 and above with Proof of Active Tax Payer
list (ATL) of (FBR) Federal Board of Revenue, and (B.R.A) Balochistan Revenue
Authority, Pakistan for the Works. A foreign bidder is entitled to bid only in a joint
venture with a Pakistani constructor in accordance with the relevant provisions of
PEC-by-laws. Registration with income tax department (NTN copy) and Balochistan
Revenue Authority (sales tax registration) and copy of CNIC.

Time limit for Clarification of Bidding Documents:

Delete the text of first (15') paragraph of sub-clause 8.1 and substitute with the
following:

Any prospective bidder requiring any clarification(s) in respect of the bidding
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10.1

12.2

12.3

12.4

13.1

14.1

15.1

17.1

documents including any explanation/clarification of the items of works or their
description as provided in the bills of quantities may notify the Employer in writing at
the employers address indicated in the invitation of bids. The Employers response
will be made not later than four (4) days prior to the date fixed for submission of bid
or in PRE-BID meeting. No request for clarification (s) will be entertained if received
by the employer later than seven (7) days prior to the date fixed for submission of
bid.

Bid language:
English
Bidders shall fill up the BOQ in Percentage rates % indicating in above or below for

schedule items of Government of Balochistan Composite Schedule of rates —
2018 and items wise rates for non-schedule items.

Delete the text sub-clause 12.3 and substitute with the following:

The bidder shall obtain all information as to Pakistan income Tax, Sales Tax,
Company Taxes, Municipal Authorities, Levies and any other taxes imposed by the
Govt. Of Pakistan/ Provincial Governments/ Local Bodies, Export and Import duties
and necessary permits and conform the requirements thereof at his own
responsibility and include the same in his quoted unit rates and Bid Price. The
quoted unit rates and Bid Price shall also include the cost of accepting the general
risks/ liabilities and obligations set forth or implied in the contract. No claim at any
later stage on this account will be entertained.

In line three (03), after the word “contract” delete the rest of the text of the sub-
clause.

Currencies of Bid and Payment:

Bid shall be quoted entirely in Pak. Rupees. The payment shall be made in Pak
Rupees.

Period of Bid Validity:

120 Days

Amount of Bid Security:

Amount of Bid Security 2% of bid price in the shape of CDR issued by any scheduled
bank. 2% Bid Security will be in favor of THE PROJECT DIRECTOR, Sardar
Bahadur Khan Women University Quetta Pishin and Khuzdar and Valid for a period
of 28 days beyond the Bid validity date.

Venue, time, and date of the pre-Bid meeting:

10/11/2021 at 11:00 AM in Ayesha Hall, Sardar Bahadur Khan Women University
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18.4

18.5

Brewery Road Quetta (SBKWU)

Tel: (081) 9213310.

Number of copies of the Bid to be completed and returned:

One original and two copies

Add the following at the end of Paragraph:

One (01) copy of Power of Attorney must be attached to the Bid submitted to the

Employer if this bid is signed / executed by a person other than the President,
Partner or Owner of the Bidder's Company.

19.2(a)Employer's address for the purpose of Bid submission:

Project Director (Sub-Campus Pishin & Khuzdar)
Technical & Engineering Department

Sardar Bahadur Khan Women'’s University Quetta
Tel: (081) 9213416.

Tender sent to any other address will not be entertained.

20.1(a) Deadline for submission of bids:

23.1

28.1

32.1

At or before hours, on 2021.

Venue, time, and date of Bid opening:

2021 at hours at
Ayesha Hall,
Sardar Bahadur Khan Women University Quetta (SBKWU)
Tel: (081) 9213310.

Evaluation and Comparison of Bids:
At the end of sub-clause 28.1 add the following:

In evaluating the Bids, the Employer shall also examine the method of Performing
the work Appendix-F and proposed construction schedule Appendix-E submitted by
the Bidder to confirm that all the requirements of staff to be deputed at site and
construction plant and equipment (Appendix -K & G) have been met without any
deviation or reservations and that the proposed resources to be deputed by the
bidder are adequate to construct and complete the works in the proposed time
period. Furthermore, the contractor’s ability to mobilize and harness additional
resources when required shall also be considered.

Conditional bids shall be rejected notwithstanding the fact that those conditions are
withdrawn by the bidder subsequent to the opening of the Bids.

Standard form and amount of Performance Security acceptable to the
Employer:

Amount equal to 10% of the Contract Price in the form of Bank Guarantee from any
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32.2

33.1

33.2

37

38

scheduled bank in Pakistan or an insurance company having at least AA rating from
PACRA/JCR. The choice of guarantee option is at discretion of the Employer.

At the end of paragraph add the following:

“In the event the employer may award to the next lowest evaluated bidder whose
offer is substantially responsive and is determined by the Employer to be qualified to
perform the Contract satisfactorily”.

Signing of Contract Agreement.

Delete the text of sub-clause 33.1 and substitute with the following:

The successful bidder shall submit along with the performance security, a draft of the
agreement as per the Form of Agreement provided in the Bidding Documents
incorporating all agreements between the parties.

Delete the text of sub-clause 33.2 and substitute with the following:

The formal agreement between the employer and the successful bidder shall be
executed within fourteen (14) days of the receipt of letter of acceptance by the
successful bidder from the Employer but not before the submission by the Bidder
and acceptance by the Employer of Performance Security as per sub-clause 32.1
hereof.

Add the following clauses:

Services at Site

The contractor shall make on his own arrangements for Water and Electricity at his
own expenses and No charges will be paid by the Employer in this regard.

Claims under performance Security

In case the total tendered amount is less than 10% of the approval estimated
(DNIT) amount, the lowest evaluated bidder will have to deposit additional
performance security from the Scheduled Bank ranging from 10% to 15% as under,
within 15 days of issuance of notice or within expiry period of bid, whichever is
earlier

Total tendered amount below Additional performance security
corresponding estimated cost

10% 10%
11% 1%
12% 12%
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39

40

13% 13%
14% 14%
15% 15%

and proportionally so on

List of Approved Insurance Companies.

Following insurance companies are approved by the Employer for the purpose of
required insurance as per Conditions of Contract.

a) EFU General Insurance Company.
b) Adamjee Insurance Company.

c) National Insurance Corporation.
d) New Jubilee Insurance Co. Ltd.

Supervision Construction Team Requirements

The Contractor shall construct, provide and maintain Engineer's Site Office including
peon, as per the specifications for the full construction period and Defects Liability
Period. A preliminary layout of the site office shall be provided by the supervisory
consultant. After receiving letter of award, the Contractor will submit detailed shop
drawings for review and approval.

Supervision Construction Team Requirements
S.No | ltem Specification Unit Qty
Furniture
Office table with
drawers and side | As per approved sample/
1 racks size Nos 4
As per approved sample/
2 Officer Chairs size Nos 4
Sitting visitors
chairs with arms | As per approved sample/
3 (standard size) size Nos 16
Steel filing
cabinet As per approved sample/
4 (standard size) size Nos 4
Stationary
As per approved sample/
1 Paper size Nos 10
. As per approved sample/
Lead pencil siz: i i Pack 10
3 Ball Points As per approved sample/ Pack 5

28|Page




Client:

o
Sardar Bahadur Khan o
Women University

Consultant: Project:

A

G3 Engineering Consultants Construction of faculty hostels,

0
Multipurpose Hall, medical center and

WOMENS UNIVERSITY (e tta (Pvt) Ltd. cafeteria at SBK Sub Campus Pishin
Package No. 03
size
Register for As per approved sample/
4 Dairy/Dispatch size Nos 2
Carbon less
paper for Check | As per approved sample/
5 Request size Nos 20
As per approved sample/
6 Sharpener size Nos 20
As per approved sample/
7 | Rubber size Nos | 20
. As per approved sample/
8 Box File size Nos 40
. As per approved sample/
g | BoardPin size Nos | 50
N As per approved sample/
10 Highlighter size Pack 1
Glu Gun with As per approved sample/
11 | Stick size Nos 1
As per approved sample/
12 Calculator size Nos 2
. As per approved sample/
13 Punch Machine size Nos 2
As per approved sample/
14 Stapler size Nos 2
Label sticker As per approved sample/
15 size Nos 1
; As per approved sample/
16 Paper Clip size Nos 1
As per approved sample/
17 Board Marker size Nos 10
As per approved sample/
18 Green Board size Nos 4
Green Board As per approved sample/
19 | Stand size Nos 1
. As per approved sample/
20 White Board size Nos 1
Binding Plastic | As per approved sample/
21 | Sheet size Nos 1

If any equipment, furniture and installations become unserviceable for any reason
whatsoever the Contractor shall promptly replace the same as and when directed by
the Engineer. The Engineer’s Site office with fittings, fixtures and all other
equipment/accessories shall be maintained and operated for the entire duration of
construction period as well as for the duration of subsequent defects liability period.

The Site Office including fittings, fixtures, furniture, furnishing and all other
equipment/accessories shall be the property of the Employer on completion of the
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Attachment to Bidding Data
(Qualification Criteria and Requirements)
Page
No.
1. QUALIFICATION CRITERIA AND REQUIREMENTS
32
1.1 GENERAL 32
1.2 MANDATORY REQUIREMENTS 32
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1.

1.1

1.2

1.3

Establishment of Sub-Campus at Pishin for the “Construction of Project
Buildings at Pishin”

Qualification Criteria and Requirements
General

Qualification will be based on all the criteria given in succeeding paras 1.2 to 1.5
regarding the applicant's experience, personnel, equipment & financial
capabilities, as demonstrated by the applicant’s responses in the forms provided.
Sub-contractor’'s experience and resources shall not be taken into account in
determining the applicant’'s compliance with the qualifying criteria. However, for
Joint Venture experience & resources of all firms will be considered as per serial #
3.

The Employer reserves the right to verify or seek clarification of the information
furnished by the applicants. The Employer may reject any application for any false
statement knowingly made by any applicant in, or pursuant to, their application or
for any statement furnished in connection therewith, and intended to be relied
upon by the Employer, which is incorrect in any respect.

Mandatory Requirements

1.2.1 Qualification status shall be decided on the basis of pass/fail basis.
The bidder must secure at least 50% score in each category.

1.2.2 The bidder should secure 60% aggregate marks to qualify.

1.2.3 The bidder should fulfil the following mandatory requirements to enter
the evaluation process. The bidder, who will not fulfil the each of the
following requirement shall stand disqualify.

a) Valid License of Pakistan Engineering Council

b) Registration Certificate with Federal Board of Revenue

c) Registration Certificate with Balochistan Revenue Authority

d) Registration Certificate of Firms/Security & Exchange Commission
of Pakistan

Preliminary Examination
All applications/documents submitted shall be checked for the following items:
1.3.1 Has the Form of technical & financial proposal signed?
1.3.2 Has all information asked for in Form A-1 to A-11 been provided?

1.3.3 Have all Affidavits required under Form A-11 been provided and duly
signed by the authorized person?

1.34 Have audited balance sheets of last three years been provided?

1.3.5 In case of Joint Venture; has the relevant agreement been provided
and duly signed?

32|Page



2

WOMEN'S UNIVERSITY

Client:

Sardar Bahadur Khan
Women University

Quetta

BALOCHISTAN

Consultant:
G3 Engineering Consultants
(Pvt.) Ltd.

Project:

Construction of faculty hostels,
Multipurpose Hall, medical center and
cafeteria at SBK Sub Campus Pishin
Package No. 03

1.4

Detailed Evaluation

After the initial screening of all applicants, a detailed evaluation of the applicants shall be
undertaken using the following criteria based on the scoring system as follows:

Points
Clause Category - —
Maximum Minimum A
1.5.1 Financial 30 15.0
1.5.2 Experience 35 17.5
1.5.3 Personnel 15 7.5
1.54 Equipment 20 10.0

To qualify, applicants must receive not less than the specified minimum acceptable point
for each category at 50% and an aggregate 60% points of maximum 100 points.

1.5 Criteria for Detailed Evaluation
Detailed evaluation criteria are as below: -
1.5.1 Financial Tendering Capability
Financial Tendering Capability of an applicant will be taken as follows:
1.5.1.1 The applicant should demonstrate that he has access to, or has
available liquid assets, un-encumbered real assets, lines of credit
and other financial means sufficient to meet the cash flow for the
execution of works
Applicant’s commitments for other ongoing contracts shall also be
considered.
1.5.1.2 The Audited Balance Sheets and Annual Turn Over for the last
three years (Form A-10) from Chartered Accountant firm (listed in
QCR rated ICAP registered auditors list) must be submitted and
should demonstrate the soundness of the applicant's financial
position, showing long term profitability. Where necessary, the
Employer will make inquiries with the applicant’s bankers
1.5.1.3 Points shall be awarded under this category based on the following
criteria:
Sr. Description Maximum
No Points
I. | Available Bank Credit Line =Rs. 50 million 10
Il. | Working Capital in last 3 years. =Rs. 300 million 10
lll.| Average Annual Turn Over in Last 3-years =Rs. 500 10
million
Sub-Total: 30
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Sr. No.

Description

Marks
Assigned

Criteria for Marks Obtained

Available
Bank Credit
Line

10 °

6 Marks are given if the available
bank credit line limit is equal to
Rs. 25 million.

For limit less than Rs. 50

Million, use following weightage

6 x (A/25)

For the limit more than 50 million
but less than Rs. 100 million use
following weightage

6+ (A/50)x 2

Available Bank Credit Line Limit
Full Marks are given in case of
limit is Rs. 50 million

Working
Capital in
last 3 years

10 .

6 Marks are given if the available
average working capital for last
three years is equal to Rs. 150
million.

For the capital less than Rs. 150
million use following weightage

6 x (A/150)

For the capital more than 150
million but less than Rs. 300
million use following weightage

6 + (A/300) x 2

A= Average working capital in last
three years.

Full Marks are given in case of
working limit is Rs. 300 million or
more.

Avg. Annual
Turnover in
last 3 years

10 .

S Marks are given if Average
Annual Turnover in last 3 years
over Rs 250 million

7 Marks are given if Average
Annual Turnover in last 3 years
over Rs 350 million

10 Marks are given f Average
Annual Turnover in last 3 years
over Rs 500 million

Total Marks Allowed

30
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1.5.2 Experience

1.5.2.1 Experience for Projects Completed (Form A-2) will be evaluated on
the basis of the following points:

(Information regarding similar / comparable projects completed is to be supported
by documents such as Taking over / Completion Certificate, Maintenance /
Defects Liability Certificate and any other relevant document).

Sr. Description Maximum
No Points
I. | Projects of similar nature and complexity. Completed
over last 10 years exceeding Rs. 300 million 15
05 marks each Sub Project
Il. | Projects of similar nature and complexity in hand as 10
above 02 marks each Sub Project.
lll. | Experience of Work related to project bur not basic part. 5
IV.| Status of enlistment with Government Organization and
other agencies (One mark for each enlistment).
Sub-Total: 35

1.5.3 Personnel

Credit Marks shall be awarded under this category using the following

criteria:
Sr. No Description Maximum
Points

l. Graduate Engineers Registered with PEC
a) Number of Engineers - 1 6
b) Experience of Engineers in number of years -10 3

II. | Number of Diploma Engineers in Employment

of the Firm
a) Number of Engineers-4 4
(3-Civil and 1-Electrical)
b) Experience of Engineers in number of Years. -10 2
Sub-Total: 15

Note: Undertaking on affidavit required
Personnel Capabilities:

Credit Marks shall be awarded on the basis of qualification and
experience of staff; the following key experts shall be evaluated:
Applicants may provide CVs of specialist staff from their
associated firms along with proof of association in the form of an
undertaking.
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Sr. e gs
No. Description Marks
. 6 No. Graduate Engineers Registered with PEC and
i) - > . 9
relevant experience in Employment of the Firm
.. 5 No. Diploma Engineers with relevant experience in 6
i) Employment of the Firm
Sub-total: | 15
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8. N D ot Marks Criteria for Marks
. NO escription . .
P Assigne Obtained
d

B,Sc Engineers Registered with Pakistan Engineering Council (PEC)

Project Engineer

Minimum 20 years of

1) BSc Civil Engineer 3 relevant experience

i) Contra_lc.t Engi_neer‘ 9 Minimum 12 years of
BSc Civil Engineering relevant experience
Mechanical Engineer o

i) BSc Mechanical 1 Minimum 12 years of
Engineering relevant experience
HVAC Engineer ..

iv) BSc Mechanical 1 Minimum 07 years of
Engineering relevant experience
Electrical Engineer Minimum 07 years of

v) BSc Electrical Engi i 1 i

gineering relevant experience

vi) Costing Engineer 1 Minimum 07 years of

relevant experience
Sub-Total 9
Associate Engineer (DAE) Experience in Years

. Minimum 20 years’ in

1) Works Incharge 2 High Rise Bui}lldings

. . . . Minimum 10 years’ in

ii) Associate Engineer Civil 1 High Rise Building

i) Associat'e Engineer Minimum 10 years’ in
Mechanical 1 High Rise Building

iv) Associate Engineer Minimum 15 years’ in
Electrical 1 High Rise Building

\Y| Q/S Associate Engineer 1 g;;l}tmRT;rel ];?1 1}172?;2 n

Sub-Total 6
Total Marks 15

1.5.4

Equipment Capabilities

Credit Marks shall be granted on the basic of the following criteria for various
kind of equipment relevant for the Project:

Sr. # Description Qty Marks Assigned
1 Crane Tower / Lift Machine 02 01 Mark each
2 Batching Plant 30 cum / hour 01 01 Mark each
3 Concrete transit mixture 6 cum / hour 01 01 Mark each
4 Concrete mixture machine 01 01 Mark each

37|Page




l Client: « Consultant: Project:

| Sardar Bah_adur_Khan oIl G3 Engineering Consultants Construction of faculty hostels,
Women University (Pvt.) Ltd. Multipurpoge Hall, medical center

WOMEN'S UNIVERSITY (3, \ot2 and cafeteria at SBK Sub Campus

Pishin Package No. 03
5 Excavator 02 01 Mark each
6 Tractor Trolley 02 01 Mark each
7 Generator 50 KW 01 01 Mark each
8 Dumper Truck 01 01 Mark each
9 Water bowser 01 01 Mark each
10 | Vibrator 04 0.25 for each
11 | Plate Compactor 02 0.50 for each
12 | Form work for concreting 20,000 sft | 1.0 for 10,000 sft

Sub-Total: 20

2.

Note: Undertaking on affidavit required

1.5.5 Litigation History (Form A-7)

The applicant should provide an affidavit showing accurate information of
all litigation or arbitration resulting from contracts completed or under
execution. A consistent history of more than one award against the
applicant or any partner or a joint venture will result in rejection of the
application.

Black Listing & Other Affidavits (Form A-8)

An affidavit / Undertaking is to be provided that the applicant currently not black listed
by the government / semi government or any autonomous body.

The applicant should also provide an undertaking / affidavit on non-judicial stamp
paper to the effect that all documents / particulars / information given with this pre-
qualification document are true.

The applicant should also provide an affidavit to the effect that applicant has never
indulged in corrupt, fraudulent or collusive practice for procuring contracts.

Joint Venture (JV)

The contractor can form a Joint Venture (JV) to strengthen their technical & financial
capabilities. In case of JV all information regarding both partners shall be given in
relevant forms. JV agreement should be attached for information. Marking for Joint
Venture Firms will be Cumulative.

Conflict of Interest

The applicant must not be associated, nor have been associated in the past, with the
consultant or any other entity that has prepared the design, specifications, and other
post qualification and bidding documents for the project, or was proposed as
Engineer for the contract. Any such association may result in disqualification of the
applicant.
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5.

Other Factors

51 The Employer reserves the right to: -

5.1.1 Amend the scope and value of any contract(s) to be bid, in which

event the bidder(s) will only bid who meet the requirements of the
contract(s) as amended.

5.1.2 Reject or accept any or all applications as per PPRA rules.
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Application Form A-1 Page__ of Pages

General Information

All individual firms and each partner of a joint venture applying for
prequalification are requested to complete the information in this form.
Nationality information is also to be provided for foreign owners or
applicants who are forming part of the Joint Ventures as required under the
PEC Bye-Laws as a Partnership/Joint Venture.

Where the Applicant proposes to use named subcontractors for critical
components of the works, or for work contents in excess of 10 percent of the
value of the whole works, the following information should also be supplied
for the specialist subcontractor(s).

1. | Name of Firm

2. | Head Office Address

3. | Telephone Contact Person:
Name:
Title:

4. | Fax Telex

S. | Place of Year of

Incorporation/Registration incorporation/registration
NATIONALITY OF OWNERS
NAME NATIONALITY

QR QIN I~
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Application Form A-2 Page_ of Pages

General Experience Record

Name of Applicant or partner of a joint venture

All individual firms and all partners of a joint venture are requested to
complete the information in this form. The information supplied should be
the annual turnover of the Applicant (or each member of a joint venture), in
terms of the amounts billed to clients for each year for work in progress or
completed over the past five years.

Use a separate sheet for each partner of a joint venture.

Annual Turnover (Construction only)

Year Turnover Equivalent Rupees in
(In actual currency) Millions.

Skl il B
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Application Form A-3
Joint Venture Summary

Page  of Pages

Names of all Partners of a Joint Venture

. Lead Partner

. Partner

. Partner

. Partner

. Partner

U, (W|IN|+—

. Partner

Total value of annual construction turnover, in terms of work billed to

clients, Annual Turnover Data
(Construction only; Equivalent in Pak Rupees, Millions)

Partner Form A- | Year 1 Year 2 | Year 3 | Year 4 | Year 5
2 Page
No.

1. Lead

Partner

2. Partner

3. Partner

4. Partner

5. Partner

6. Partner
Total:
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Application Form A-4 Page  of Pages

Particular Experience Record

Name of Applicant or partner of a joint venture

To prequalify, the Applicant shall be required to pass the specified
requirements applicable to this form, as set out in the: Instructions to
Applicants”.

On a separate page, using the format of Application Form A-5, each
applicant or partner of a Joint Venture is required to list all contracts of a
value equivalent to Pak Rs. - (User/Employer to provide the amount) million,
of a similar nature and complexity to the contract for which the Applicant
wishes to qualify, undertaken during the last five years!. The information is
to be summarized, using Application Form A-5, for each contract completed
or under execution by the Applicant or by each partner of a Joint Venture.

Where the Applicant proposes to use named subcontractor(s) for critical
components of the works, or for work contents in excess of 10 percent of the
value of the whole works, the information in the afore-mentioned forms
should also be supplied for each specialist subcontractor.

1

Where applications are being invited for a number of contracts, suitable
wording should be introduced, to allow applicants to apply for individual
contracts or groups of contracts (slice and package contracts).
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Application Form A-5 Page of Pages

Details of Contracts of Similar Nature and Complexity

Name of Applicant or partner of a joint venture

Use a separate sheet for each contract.

Name of Contract

Country

Name of Employer

Employer Address

Nature of works and special features relevant to the contract for which the
Applicant wishes to prequalify

Contract Role (Tick One)
(@) Sole Contractor  (b) Sub- Contractor (c) Partner in a Joint Venture

Value of the total contract (in specified currencies) at completion, or at date of
award for current contract
Currency............. Currency............... CUITeNCY.cuvenenieneninnnnnn.

Equivalent in Pak/Rs.

8. Date of Award
9. Date of Completion
10. Contract Duration (Years and Months)
Years Months
11.

Specified Requirements!

1

Insert any specific criteria required for particular operations, such as annual
volume of earthmoving, underground excavation, or placing concrete etc.
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Application Form A-6

Summary Sheet: Current Contract
Commitments/Works in Progress

Page  of Pages

Name of Applicant or partner of a joint venture

Applicants and each partner to an application should provide information on
their current commitments on all contracts that have been awarded, or for
which a letter of intent or acceptance has been received, or for contracts
approaching completion, but for which substantial Completion Certificate
has yet to be issued.

Name of Contract

Value of Outstanding
work (Equivalent Pak
Rs. Millions)

Estimated
Completion Date

ISR IR U Il IR
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Application Form A-7
Personnel Capabilities

Page  of Pages

Name of Applicant

For specific positions essential to contract implementation, Applicants should
provide the names of at least two candidates qualified to meet the specified
requirements stated for each position. The data on their experience should
be supplied on separate sheets using one Form for each candidate
(Application Form A-8).

1.

Title of Position

Name of Prime Candidate

Name of Alternate Candidate

Title of Position

Name of Prime Candidate

Name of Alternate Candidate

Title of Position

Name of Prime Candidate

Name of Alternate Candidate

Title of Position

Name of Prime Candidate

Name of Alternate Candidate
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Application Form A-8
Candidate Summary

Page  of Pages

| Name of Applicant

Position Candidate [Tick appropriate
one]
0 Prime O
Alternate
Candidate 1. Name of Candidate 2. Date of Birth
information
3. Professional Qualification

Present 4. Name of employer

employmen

t

Address of employer

Telephone Contact (manager/personnel
officer)
Fax Telex

Job title of candidate

Years with present employer

Summarize professional experience over the last 20 years, in reverse
chronological order. Indicate particular technical and managerial experience
relevant to the Project.

Month/ Company / Project / Position / Relevant technical
Dates/Years and management experience
From To
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Application Form A-9 Page  of Pages
Equipment Capabilities

Name of Applicant

The Applicant shall provide adequate information to demonstrate clearly
that he has the capability to meet the requirements for each and all items of
equipment listed in the Instructions to Applicants. A separate Form shall be
prepared for each item of equipment listed in para 3.2.4 of the Instructions
to Applicants, or for alternative equipment proposed by the Applicant.

Item of Equipment

Equipmen | 1. Name of manufacturer 2. Model and power rating
t
informatio
n
3. Capacity 4. Year of manufacture
Current S. Current location
status
6. Details of current commitments
Source 7. Indicate source of the equipment

O Owned O Rented O Leased

Omit the following information if it is owned by the Applicant or partner.

Owner 8. Name of owner
9. Address of owner
Telephone Contact name and title
Fax Telex

Agreement | Details of rental/lease specific to the Project.
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Application Form A-10
Financial Capability

Page  of Pages

Name of Applicant or Partner of a Joint Venture

Applicants, including each partner of a joint venture, should provide
financial information to demonstrate that they meet the requirements stated
in the Instructions to Applicants. Each applicant or partner of a joint venture
must fill-in this form. If necessary, use separate sheets to provide complete
banker information. A copy of the audited balance sheets should be

attached.

Banker

Name of banker

Address of banker

Telephone

Contact name and title

Fax

Telex

Summarize actual assets and liabilities in Pak Rupees (Equivalent at the
current rate of exchange at the end of each year) for the previous three
years, based upon known commitments, projected assets and liabilities in
pak Rupees equivalent for the next two years.

Financial information in . Actual: Projected: next
Pak Rs. previous three year two years
or equivalent 1 2 3 4 5

Total assets

Current assets

Total liabilities

Current liabilities

Profits before taxes

SN ISR Il ol R e

Profits after taxes
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Specific proposed sources of financing to meet the cash flow of the Project,
net of current commitments (Instructions to Applicants, para 3.2.5).

Source of financing

Amount
(Pak Rs. or
equivalent)

PRI

Attach audited financial statements for the last five years (for individual
applicant or each partner of joint venture).
Firms owned by individuals, and partnerships, may submit their balance
sheets certified by a registered accountant, and supported by copies of tax
returns, if audits are not required by the laws of their countries of origin in
case of foreign firms.

51|Page




l Client: Consultant: Project:
L

°
Sardar Bahadur Khan U1(A G3 Engineering Consultants Construction of faculty hostels,
Women University (Pvt.) Ltd Multipurpose Hall, medical center
WOMENSUNIVERSITY (3 tta A and cafeteria at SBK Sub Campus
Pishin Package No. 03
Application Form A-11 Page_ of Pages

Litigation History

Name of Applicant or Partner of a Joint Venture

Applicants, including each of the partners of a joint venture, should provide
information on any history of litigation or arbitration resulting from contracts
executed in the last five years or currently under execution (Instructions to

Applicants, para 3.2.6). A separate sheet should be used for each partner of
joint venture.

Year Award Name of client, cause of Disputed
FOR or litigation, and matter in dispute amount
AGAINST (current
Applicant value
Pak Rs.
or
equivalent)

D: pec-standards guidelines for Prequalification of Constructors
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APPENDICES TO BID
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FB-1
FORM OF BID

Bid Reference No.

Name of Contract:

To:

Gentleman,

1.

Having examined the Bidding Documents including Instructions to Bidders,
Bidding Data, Conditions of Contract. Specifications, Drawings and Bill of
Quantities and Addenda Nos. for the
execution of the above-named Works, we, the undersigned, offer to execute and
complete such Works and remedy any defects therein in conformity with the
Conditions of Contract. Specifications, Drawings, Bill of Quantities and Addenda
for the sum of Rs.

(Rupees

) or such

other sum as may be ascertained in accordance with the said conditions.
We understand that all the Appendices attached hereto form part of this Bid.

As security for due performance of the undertakings and obligations of this Bid,
we submit herewith a Bid Security in the amount of Rupees
(Rs. ) drawn in your favour or made payable to you
and valid for a period of days beginning from the date Bids are
opened.

We undertake, if our Bid is accepted, to commence the Works and to complete
the whole of the Works comprised in the Contract within the time stated in
Appendix-A to Bid.

We agree to abide by this Bid for the period of days from the date fixed
for receiving the same and it shall remain binding upon us and may be accepted
at any time before the expiration of that period.

Unless and until a formal Agreement is prepared and executed, this Bid,
together with your written acceptance thereof, shall constitute a binding contract
between us.
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7. We do hereby declare that the Bid is made without any collusion, comparison of
figures or arrangement with any other bidder for the Works. FB-
2
8. We understand that you are not bound to accept the lowest or any Bid you may
receive.
Dated this day of
Signature:

in the capacity of

duly authorized to sign Bids for and on behalf of

(Name of Bidder in Block Capitals)

Address:

(Seal)

Witness:

Signature:

Name:

Address.

Occupation

Note: One (1) copy of power of attorney be attached to the bid submitted to the
Employer if this Bid Form is executed by a person other than President, Partner or
Owner of the Bidder's Company.
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BA-1
Appendix-A to Bid:

SPECIAL STIPULATIONS
Clause
Conditions of Contract

1 Amount of Performance Security 10.1 | 10% of Contract Price stated in the
Letter of Acceptance.

2. | Time for Furnishing Program 14.1 | Within 21 days from the date of
receipt of Letter of Acceptance.

3 Bid Security 15.2 | The bid security shall be 2% of the
bid amount in the form of deposit at
call only (CDR).

4 Minimum amount of Third-Party | 23.2 | Rs. 500,000 per occurrence with

Insurance number of occurrences unlimited.

5. | Time for Commencement 41.1 | Within 14 days from the date of
receipt of Engineer's Notice to
Commence which shall be issued
within fourteen (14) days after
signing of Contract Agreement.

6. | Time for Completion 43.1, | 2.5 year (Without Slack Season)

48.2 | from the date of receipt of
Engineer’s Notice to Commence.

7. | @) Number of Liquidated Damages 47.1 | Rs. 0.1% for each day of delay in
completion of the Works subject to
a maximum of 10% of Contract
Price stated in the Letter of
Acceptance.

b) Amount of Bonus 47.3 | Not Applicable (NA)
8. | Defects Liability Period 491 | 365 Calendar days from the
effective date of Taking Over
Certificate.
9 Percentage of Retention Money 60.2 | Percentage of Retention Money is
10% of the amount of Interim
Payment Certificate which will be
released after successful
maintenance period/defects liability
period.
10 | Limit of Retention Money 60.2 | 10 % of Contract Price stated in the
Letter of Acceptance.
11. | Minimum amount of Interim Payment | 60.2 | Rs 15 million
Certificates (Running Bills)

12 | Time of Payment from delivery of | 60.10 | 45 days
Engineer’s Interim Payment
Certificate to the Employer.

13 | Mobilization Advance 60.11 | Not Applicable

14 | Escalation/Price Adjustment 70.0 | As per Appendex-C

15 | Secured Advance - Not Applicable
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PREAMBLE TO SCHEDULE OF PRICES
1. General

1.1 The Schedule of Prices shall be read in conjunction with the
Conditions of Contract, Contract Data together with the
Specifications and Drawings, if any.

1.2 The Contract shall be for the whole of the Works as described in
these Bidding Documents. Bids must be for the complete scope of
works.

2. Description

21 The general directions and descriptions of works and materials are
not necessarily repeated nor summarized in the Schedule of
Prices. References to the relevant sections of the Bidding
Documents shall be made before entering prices against each item
in the Schedule of Prices.

3. Units & Abbreviations

3.1 Units of measurement, symbols and abbreviations expressed in the
Bidding Documents shall comply with the System International
Unites (SI Units) and imperial units (FPS).

4, Rates and Prices

4.1 Except as otherwise expressly provided under the Conditions of
Contract, the rates and amounts entered in the Schedule of Prices
shall be the rates at which the Contractor shall be paid and shall be
the full inclusive value of the works set forth or implied in the
Contract; except for the amounts reimbursable, if any to the
Contractor under the Contract.

4.2 Unless otherwise stipulated in the Contract Data, the rates and
prices entered by the bidder shall not be subject to adjustment
during the performance of the Contract.

4.3 All duties, taxes and other levies payable by the Contractor shall be
included in the rates and prices.

4.4 The whole cost of complying with the provisions of the Contract
shall be included in the items provided in the Schedule of Prices,
and where no items are provided, the cost shall be deemed to be
distributed among the rates and prices entered for the related
items of the Works and no separate payment will be made for
those items.

The rates, prices and amounts shall be entered against each item
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4.5

4.6

in the Schedule of Prices. Any item against which no rate or price
is entered by the bidder will not be paid for by the Employer when
executed and shall be deemed covered by the rates and prices for
other items in the Schedule of Prices.

(a) The bidder shall be deemed to have obtained all
information as to and all requirements related thereto which
may affect the bid price.

*(b) The Contractor shall be responsible to make complete
arrangements for the transportation of the Plant to the Site.

*(Employer may modify as appropriate)

The Contractor shall provide for all parts of the Works to be
completed in every respect. Notwithstanding that any details,
accessories, etc. required for the complete installation and
satisfactory operation of the Works, are not specifically mentioned
in the Specifications, such details shall be considered as included
in the Contract Price.

5. Bid Prices

5.1 Break-up of Bid Prices
The various elements of Bid Prices shall be quoted as detailed by
the Employer in the format of Schedule of Prices.
The bidder shall recognize such elements of the costs which he
expects to incur the performance of the Works and shall include all
such costs in the rates and amounts entered in the Schedule of
Prices.

5.2 Total Bid Price
The total of bid prices in the Schedule of Prices shall be entered in
the Summary of Bid Prices.

6. Provisional Sums
6.1 Provisional Sums included and so designated in the Schedule of

Prices if any, shall be expended in whole or in part at the direction
and discretion of the Engineer/Employer. The Contractor will only
receive payment in respect of Provisional Sums if he has been
instructed by the Engineer/Employer to utilize such sums.
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BB-1

Appendix-B to Bid:
FOREIGN CURRENCY REQUIREMENTS
1. The Bidder may indicate here in below his requirements of foreign currency (if

any), with reference to various inputs to the Works.

2. Foreign Currency Requirement as percentag f the Bid Price excluding
Provisional Sums %.

3. Table of Exchange Rates

| Unit of Currency M Equivalent in Pak. Rupees

Euro
Japanese Yen
U.K. Pound
U.S. Dollars

Australian Dollar /\
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Appendix-C to Bid:

PRICE ADJUSTMENT UNDER CLAUSE 70 OF CONDITIONS OF CONTRACT

Notes:

1)

2)

3)

The source of indices and the weightages or coefficients for use in the adjustment

formula under Clause 70 shall be as follows:
Price Adjustment Factor ( P) is given by

Pn = A+CXcnico+dXdnido+ €Xenfeo + FXinifo + NXhniho + CXcnico

Co-efficient
Hsd=e, Bricks =f, Labour= h
+o.... =1.00

(To be filled by the Employer)

Non adjustable =A =0.35

cement=c, steel= d,

Co-efficient A+c+d+e+f+h,

Cost Description Weightages | Applicable index
Elemen
t
1 2 3 4
(i) Fixed Portion 0.350
(ii) Local Labour 0.15 Government of Pakistan (GP)
Federal Bureau of Statistics
(FBS) Monthly Statistical
Bulletin.
(iii) Cement — in bags 0.11 “ “ “
(iv) Reinforcing Steel 0.20 “ “ !
(v) High Speed Diesel (HSD) 0.07 “ ‘ “
(vi) Bricks 0.12 “ “ “
(vii) Bitumen - “ “ “
(viii)
Total 1.000

Indices for “(ii)” to “(vii)” are taken from the Government of Pakistan Federal
Bureau of Statistics, Monthly Statistical Bulletin. The base cost indices or prices
shall be those applying 28 days prior to the latest day for submission of bids.
Current indices or prices shall be those applying 28 days prior to the last day of

the billing period.

Any fluctuation in the indices or prices of materials other than those given above
shall not be subject to adjustment of the Contract Price.

Fixed portion shown here is for typical building project, Employer to determine the
weightage of Fixed Portion considering only those cost elements having cost
impact of seven (7) percent or more on his specific project.
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Appendix-D to Bid:
BILL OF QUANTITIES

B. Work Items:

1. The Bill of Quantities attached as Annex-A:

Bill No. 1 -
Bill No. 2 -
Bill No. 3 -
Bill No. 4 -
Bill No. 5 -

v

Day work Schedule Not Applicable
Summary Bill of Quantities

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only.
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Appendix-D to Bid:
BILL OF QUANTITIES
Bill No. 1
Item Description Unit | Quantity Rate Amount
Rupees Rupees | Rupees
in figures | in words
1 2 3 4 5 6

Total for Bill No. 1

(Carried forward to Summary Page)
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Appendix-D to Bid:
BILL OF QUANTITIES
Bill No. 2

Item Description Unit | Quantity Rate Amount

Rupees Rupees | Rupees

in figures | in words

1 2 3 4 5 6

Total for Bill No. 2
(Carried forward to Summary Page)
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Appendix-D to Bid:
BILL OF QUANTITIES
Bill No. 3
Item Description Unit | Quantity Rate Amount
Rupees Rupees | Rupees
in figures | in words
1 2 3 4 5 6

Total for Bill No. 3

(Carried forward to Summary Page)
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Appendix-D to Bid:
BILL OF QUANTITIES
Bill No. 4

Item Description Unit | Quantity Rate Amount

Rupees Rupees | Rupees

in figures | in words

1 2 4 5 6

Total for Bill No. 4
(Carried forward to Summary Page)
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Appendix-D to Bid:

BILL OF QUANTITIES

Bill No. 5
Item Description Unit | Quantity Rate Amount
Rupees | Rupees | Rupees
in in
figures words
1 2 3 4 5 6

Total for Bill No. 5
Carried forward to Summary Page)
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Appendix-D to Bid

BILL OF QUANTITIES

Daywork Schedule: NOT APPLICABLE

General

1.

Reference is made to Sub-Clause 52.4 of the General Conditions of Contract
Part-1. Work shall not be executed on a day work basis except by written order of
the Engineer. Bidders shall enter basic rates for Daywork items in the Schedules,
which rates shall apply to any quantity of Daywork ordered by the Engineer.
Nominal quantities have been indicated against each item of Daywork, and the
extended total for Daywork shall be carried forward to the Bid Price.

Daywork Labour

2.

In calculating payments due to the Contractordbr the execution of Daywork, the
actual time of classes of labour directly #ing the Daywork ordered by the
Engineer and for which they are com to perform will be measured excluding
meal breaks and rest periods. The ti gers (charge hands) actually doing
work with the gang will also begeas§ed but not the time of foreman or other
supervisory personnel.

The Contractor shall be entitledNo payment in respect of the total time that labour
is employed on Dayworkgftalculated at the basic rates entered by him in the
Schedule of Daywork gXates for labour together with an additional percentage,
payment on basic rat€s representing the Contractor’s profit, overheads, etc., as
described below:

a) the basic rates for labour shall cover all direct costs to the Contractor,
including (but not limited to) the number of wages paid to such labour,
transportation time, overtime, subsistence allowances and any sums paid
to or on behalf of such labour for social benefits in accordance with
Pakistan law. The basic rates will be payable in local currency only; and

b) the additional percentage payment to be quoted by the Bidder and applied
to costs incurred under (a) above shall be deemed to cover the
Contractor’s profit, overheads, superintendence, liabilities and insurances
and allowances to labour timekeeping and clerical and office work; the use
of consumable stores, water, lighting and power; the use and repair of
stagings, scaffolding, workshops and stores, portable power tools, manual
plant and tools; supervision by the Contractor’s staff, foremen and other
supervisory personnel; and charges incidental to the foregoing.
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Appendix-D to Bid
SCHEDULE OF DAYWORK RATES
NOT APPLICABLE
L. Labour
Item Description Unit Nominal | Rate (Rs) | Rate (Rs) | Extended
No. Quantity | in Figure | in Words | Amount
(Rs.)
1 2 3 4 5 6 7
Sub Total
Allow

percent of subtotal for Contractor’'s overhead, profit, etc, in

accordance with Paragraph 3(b) of Daywork Schedule
Total for Daywork: Labour :

(Carried forward to Daywork Summary)
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Appendix-D to Bid

Daywork Material: NOT APPLICABLE

4.

The Contractor shall be entitled to payment in respect of materials used for
Daywork (except for materials for which the cost is included in the percentage
addition to labour costs as detailed heretofore), at thedasic rates entered by him
in the Schedule of Daywork Rates for materialg#fogether with an additional
percentage payment on the basic rates to cover glierhead charges and profit, as
follows:

e Xalculated on the basis of the
ndling expenses, damage, losses,
etc., and shall provid td store for stockpiling at the site. The
basic rates shall be stateMJjn local currency but payment will be made in
the currency or currengies€xpended upon presentation of supporting
documentation;

a) the basic rates for mater;
invoiced price, freight, insur

b) the additional percentage payment shall be quoted by the Bidder and
applied to the equivalent local currency payments made under Sub-
Para(a) above; and

c) the cost of hauling materials used on work ordered to be carried out as
Daywork from the store or stockpile on the site to the place where it is to
be used will be paid in accordance with the terms for Labour and
Constructional Plant in this Schedule.

69|Page




2

Client:

Sardar Bahadur Khan
Women University

Consultant:

A G3 Engineering Consultants

Project:

Construction of faculty hostels,

(Pvt) Ltd Multipurpose Hall, medical center
WOMENSUNIVERSITY (3 tta A and cafeteria at SBK Sub Campus
Pishin Package No. 03
Appendix-D to Bid
SCHEDULE OF DAYWORK RATES
NOT APPLICABLE
1. Materials
Item Description Unit Nominal | Rate (Rs) | Rate (Rs) | Extended
No. Quantity [ in Figure | in Words) | Amount
(Rs.)
1 2 3 4 5 6 7
Sub Total
Allow

accordance with Paragraph 4(b) of Daywork Schedule
Total for Daywork: Materials

(Carried forward to Daywork Summary)

percent of subtotal for Contractor's overhead, profit, etc., in
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Appendix-D to Bid

Daywork Constructional Plant: NOT APPLICABLE

5.

The Contractor shall be entitled to payments in respect of constructional plant
already on Site and employed on Daywork at the bg#lc rental rates entered by him
in the Schedule of Daywork Rates for constructigffal plant. The said rates shall be
deemed to include complete allowance for reciation, interest, indemnity and
insurance, repairs, maintenance, fuel, lubricants, and other
consumables, and all overhead, profit inistrative costs related to the use
of such equipment. The cost o perators and assistants will be paid for
separately as described under the n Daywork Labour.

In calculating the payment due¥Q the Contractor for constructional plant employed
on Daywork, only the actuglgnumYetr of working hours will be eligible for payment,
except that where applig#ble and agreed with the Engineer, the travelling time
from the part of the Siigf'where the constructional plant was located when ordered

by the Engineer to be employed on Daywork and the time for return journey
thereto shall be included for payment.

The basic rental rates for constructional plant employed on Daywork shall be
stated in Pakistani Rupees.
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Appendix-D to Bid

SCHEDULE OF DAYWORK RATES

1. Constructional Plant: NOT APPLICABLE

Item Description Unit Nominaly Rate (Rs.) | Rate Rs.) | Extended
No. Quantj in Figure | in Words | Amount
(Rs.)
1 2 3 4 5 6

AN

N

A—

Total for Daywork: Co
(Carried forward to Da

nstr

7z

ork Summary)

tional Plant
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Appendix-D to Bid

DAYWORK

Summary (Daywork): NOT APPLICABLE

Amount (Rs.)

(" Total for Daywork: Labour
(1 Total for Daywork: Materials
() Total for Daywork: Constructional

Total for Daywork
(Carried forward to Summar

f Bill of Quantities)
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Appendix-D to Bid

BILL OF QUANTITIES

SUMMARY: NOT APPLICABLE

Bill No.
Bill No.
Bill No.
Bill No.
Bill No.

/ Amount (Rs.)

aRrwdbd=

Sub-Total of Bi

Daywoy

Bid Price

Note: All Provisional Sums are to be expended in whole or, in part at the direction and
discretion of the Engineer in accordance with Sub-Clauses 52.4 and 58.2 of the General
Conditions of Contract Part- I.
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Appendix-E to Bid:
PROPOSED CONSTRUCTION SCHEDULE

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the Works shall be
completed on or before the date stated in Appendix-A to Bid. The Bidder shall provide as
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other
to be specified herein) showing the sequence of work items and the period of time during
which he proposes to complete each work item in such a manner that his proposed
program for completion of the whole of the Works and parts of the Works may meet
Employer’'s completion targets in days noted below and counted from the date of receipt
of Engineer’s Notice to Commence (Attach sheets as required for the specified form of
Construction Schedule):

Description Time for Completion
Whole works 2.5 years (Without Slack
season)

(Attach sheets as required for the specified form of Construction Schedule)

Authorized Signature and Official
Seal

Name:

Date:
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Appendix-F to Bid:

METHOD OF PERFORMING THE WORK

[The Bidder is required to submit a narrative outlining the method of performing the
Work. The narrative should indicate in detail and include but not be limited to:

1.

Organization Chart indicating head office and field office personnel involved in
management and supervision, engineering, equipment maintenance and
purchasing.

Mobilization in Pishin, the type of facilities including personnel accommodation,
office  accommodation, provision for maintenance and for storage,
communications, security and other services to be used.

The method of executing the Works, the procedures for installation of equipment
and machinery and transportation of equipment and materials to the site and
providing all services including but not limited to supply of power, water,
maintenance of facilities, safety and security and all what is required for
completion of works in accordance with the contact.

The bidder while preparing his methodology for performing and executing the
works shall also consider the following:

The timely completion of project as per the time provided in appendix-A to this
Bid.

Contractor while filling out the list of major equipment required at site, shall
ensure that the equipment requirement is in consonance with the construction
requirement.

The Contractor shall also elaborate the harnessing of additional resources in case
of delay in completion/meeting the scheduled progress of work as per the
approved program.

(Attach sheets as required for the specified form)

Authorized Signature and Official

Seal

Name:

Date:
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Appendix-G to Bid:
LIST OF MAJOR EQUIPMENT - RELATED ITEMS

[The Bidder will provide on Sheet 2 of this Appendix a list of all major equipment and
related items, under separate heading for items owned, to be purchased or to be
arranged on lease by him to carry out the Works. The information shall include make,
type, capacity, and anticipated period of utilization for all equipment which shall be in
sufficient detail to demonstrate fully that the equipment will meet all requirements of the
Specifications.]

Note:

The Bidder while preparing his methodology for performing and executing the works
and listing out Major Equipment (required to complete the works in the specified time
schedule) in this Appendix shall consider the above mentioned minimum requirement of
construction equipment to be brought/installed erected at site.

Authorized Signature and Official
Seal

Name:

Date:
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Appendix-G to Bid

LIST OF MAJOR EQUIPMENT

Owned
Purchas
ed or
Leased

Description of
Unit (Make,
Model, Year)

Capacity
HP
Rating

Conditi
on

Present
Location
or Source

Date of
Delivery at
Site

Period of
Work on
Project

1

2

3

5

6

7

a.
Owned

b. To be
Purchase
d

c. To be
arranged
on Lease
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Appendix-H to Bid:

CONSTRUCTION CAMP AND HOUSING FACILITIES

The Contractor in accordance with Clause 34 of the Conditions of Contract shall provide
description of his construction camp’s facilities and staff housing requirements.

The Contractor shall be responsible for pumps, electrical power, water and electrical
distribution systems, and sewerage system including all fittings, pipes and other items
necessary for servicing the Contractor’s construction camp.

The Bidder shall list or explain his plans for providing these facilities for the service of the
Contract as follows:

1.

2.

Site Preparation (clearing, land preparation, etc.).

Provision of Services.

a) Power (expected power load, etc.).
b) Water (required amount and system proposed).
c) Sanitation (sewage disposal system, etc.).

Construction of Facilities

a) Contractor’'s Office. Workshop and Work Areas (areas required and
proposed layout, type of construction of buildings, etc.).

b) Warehouses and Storage Areas (area required, type of construction and
layout).

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout,

type of construction, etc.).

Construction Equipment Assembly and Preparation (detailed plans for carrying
out this activity).

Other Items Proposed (Security services, etc.).
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Appendix-l to Bid:
LIST OF SUBCONTRACTORS

I/We intend to subcontract the following parts of the Work to subcontractors. In my/our
opinion, the subcontractors named hereunder are reliable and competent to perform that
part of the work for which each is listed.

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae
and experience of their key personnel who will be assigned to the Contract, equipment to
be supplied by them, size, location and type of contracts carried out in the past.

Part of Works Subcontractor
(Give Details) (With Complete Address)
1 2
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Appendix-J to Bid:
ESTIMATED PROGRESS PAYMENTS
Bidder’s estimate of the value of work which would be executed by him during each of the

periods stated below, based on his Program of the Works and the Rates in the Bill of
Quantities, expressed in thousands of Pakistani Rupees:

Quarter/ Year/ Period % Of Bid Price

(a)

18t Quarter

2n Quarter

3 Quarter

4 Quarter

5t Quarter

6" Quarter

7t Quarter

8™ Quarter

9t Quarter

10" Quarter and till completion of the Project 100%
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Appendix-K to Bid:

ORGANIZATION CHART
FOR
THE SUPERVISORY STAFF AND LABOUR

Designation Nos. Minimum Qualification Min. Relevant
Working Experience

Project Manager 01 | B.Sc. Civil Engr. With valid PEC Regd. 10 - years

Quantity Surveyor 01 Diploma in Civil 5 years

Site Supervisor 01 Diploma in Civil 5 years

Site Supervisor 01 Diploma in Civil 5 years

QA/QC Supervisor 01 Diploma in Civil 5 years

*Any other staff as per site requirements

(Attach sheets as required for the specified form of Construction Schedule)

Authorized Signature and Official
Seal

Name:

Date:
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Appendix-L to Bid:
(INTEGRITY PACT)

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC.
PAYABLE BY THE SUPPLIERS OF GOODS, SERVICES & WORKS IN
CONTRACTS WORTH RS. 10.00 MILLION OR MORE

Contract No. Dated

Contract Value:

Contract Title:

....................................... [name of Supplier] hereby declares that it has not
obtained or induced the procurement of any contract, right, interest, privilege or
other obligation or benefit from Government of Pakistan (Go) or any
administrative subdivision or agency thereof or any other entity owned or
controlled by GoP through any corrupt business practice.

Without limiting the generality of the foregoing, [name of Supplier] represents
and warrants that it has fully declared the brokerage, commission, fees etc. paid
or payable to anyone and not given or agreed to give and shall not give or agree
to give to anyone within or outside Pakistan either directly or indirectly through
any natural or juridical person, including its affiliate, agent, associate, broker,
consultant, director, promoter, shareholder, sponsor or subsidiary, any
commission, gratification, bribe, finder’'s fee or kickback, whether described as
consultation fee or otherwise, with the object of obtaining or inducing the
procurement of a contract, right, interest, privilege or other obligation or benefit in
whatsoever form from GoP, except that which has been expressly declared
pursuant hereto.

[name of Supplier] certifies that it has made and will make full disclosure of all
agreements and arrangements with all persons in respect of or related to the
transaction with GoP and has not taken any action or will not take any action to
circumvent the above declaration, representation or warranty.

[name of Supplier] accepts full responsibility and strict liability for making any false
declaration, not making full disclosure, misrepresenting facts or taking any action
likely to defeat the purpose of this declaration, representation and warranty. It
agrees that any contract, right, interest, privilege or other obligation or benefit
obtained or procured as aforesaid shall, without prejudice to any other rights and
remedies available to GoP under any law, contract or other instrument, be
voidable at the option of GoP.

Notwithstanding any rights and remedies exercised by GoP in this regard, [name
of Supplier] agrees to indemnify GoP for any loss or damage incurred by it on
account of its corrupt business practices and further pay compensation to GoP in
an amount equivalent to ten time the sum of any commission, gratification, bribe,
finder’s fee or kickback given by [name of Supplier] as aforesaid for the purpose
of obtaining or inducing the procurement of any contract, right, interest, privilege
or other obligation or benefit in whatsoever form from GoP.

Name of Buyer: .................. Name of Seller/Supplier: ............

Signature: ...l Signature: ...
[Seal] [Seal]
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Appendix-M to Bid:

LIST OF APPROVED MANUFACTURERS

(The manufacturer references provided here below are indicative of minimum quality and
specifications required for such materials. Any other manufacturer items having at least
the same quality and specifications are acceptable subject to the approval of the
Employer/Engineer).

The Contractor should note that only material from those manufacturers specified in the
list of approved manufacturers shall be allowed to be used on this Project. The
Contractor shall submit literature/catalogue/samples eftc. of all the items from each of the
specified manufacturers to the Engineer who shall then decide and send his

recommendations for final selection by Employer.

Where the item involves any finishes such as paints, external coating, etc. the Contractor
shall erect mock-up samples of the specified manufacturers for the selection and
approval of the Engineer and Employer.

The responsibility lies with the Contractor for establishing the genuineness of any
material/product/item for its make and origin as specified below: -

S.N | ITEM SOURCE / MANUFACTURER

0.

1 Crushed Stone Aggregate Source as approved by the Engineer /
Employer.

2 Reinforcement Steel Fazal, Karachi, AFCO, Ittehad, Pak
Steel, RK Steel

3 Sand Source as approved by the Engineer /
Employer.

4 Cement Best-way, Fecto, Pak-Cem, Fauiji.

5 G.l. Pipes IIL, Jamal.

6 G.l. Pipes (Specials) Chinese (Imported)

7 Anti termite Termikil, Frontline, Chloroplus

8 Bituminous Felt HYgrip, Delta shield company

9 Water Proofing Agent and Admixture FEB, SIKA, PAGEL, FOSROC

10 Aluminum ALCOP, Chawla, Prime, Pakistan Cable,

11 Paint ICI, Nippon ,Berger

12 Ceramic Tile Master, Emco, Stile, Sonex, Imported
China

13 PVC Pipe and Fitting DADEX, Beta, Shavyl, Galco

14 Door Lock/Door Closer /Floor Hinge Yale, Dortec, New star, Triple Five or

Machines

Equivalent
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Appendix-M to Bid:

S.No

EQUIPMENT/MATERIAL

MANUFACTURER/SUPPLIER

Low Tension Distribution, Boards &
Control panels

M/s Electrech (Pvt) Ltd
M/s Electro Mech. Engg. Services
M/s PAK ELEKTRON Ltd.(PEL)

Moulded case circuit breakers TP
500 V (MCCB)

TERASAKI (Japan)
Legrand (Italy)

Fuji (Japan)

M.G (France)

ABB,

Hager

Low tension single core and multi
core cables

Pakistan Cables
NEW AGE Cables
GM Cables

Switch fittings and accessories

Legrand (France)
Clipsal

Schneider

ABB

Bosch

Fans (Ceiling, Bracket, Exhaust)

Millat Karachi
Pak Fan, Gujrat
Royal Fan, Gujrat
Asia

Light Fixture

OT OO T OO D®AOO TV OTOV-~DAOAOTOLOTO®

Phillips
Sun Light Pakistan
Pierlite

Authorized Signature and Official

Seal

Name:

Date:
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FORMS

BID SECURITY
PERFORMANCE SECURITY
CONTRACT AGREEMENT
MOBILIZATION ADVANCE GUARANTEE/BOND
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BID SECURITY

(Bank Guarantee)

Security Executed on

(Date)
Name of Surety (Bank) with Address:

(Scheduled Bank in Pakistan)
Name of Principal (Bidder) with Address

Penal Sum of Security Rupees. (Rs.

)

Bid Reference No.

KNOW ALL MEAN BY THESE PRESENTS, that in pursuance of the terms of the Bid and
at the request of the said Principal (Bidder) we, the Surety above named, are held and
firmly bound unto
(Hereinafter called the 'Employer") in the sum stated above for the payment of which sum
well and truly to be made, we bind ourselves, our heirs, executors, administrators and
successors, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has
submitted the accompanying Bid dated for Bid No. for
(Particulars of Bid) to the said Employer; and

WHEREAS, the Employer has required as a condition for considering said Bid that the
Bidder furnishes a Bid Security in the above said sum from a Scheduled Bank in Pakistan
or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the
Employer, conditioned as under:

(1) that the Bid Security shall remain in force up to and including the date 28 days
after the deadline for validity of bids as stated in the Instructions to Bidders or as it
may be extended by the Employer, notice of which extension(s) to the Surety is
hereby waived;

(2) that the Bid Security of unsuccessful Bidders will be returned by the Employer
after expiry of its validity or upon signing of the Contract Agreement; and

(3) that in the event of failure of the successful Bidder to execute the proposed
Contract Agreement for such work and furnish the required Performance Security,
the entire said sum be paid immediately to the said Employer pursuant to Clause
15.6 of the Instruction to Bidders for the successful Bidder's failure to perform.

NOW THEREFORE, if the successful Bidder shall, within the period specified thereof, on
the prescribed form presented to him for signature enter into a formal Contract with the
said Employer in accordance with his Bid as accepted and furnish within twenty eight (28)
days of his being requested to do so, a Performance Security with good and sufficient
surety, as may be required, upon the form prescribed by the said Employer for the faithful
performance and proper fulfilment of the said Contract or in the event of non-withdrawal
of the said Bid within the time specified for its validity then this obligation shall be void
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and of no effect, but otherwise to remain in full force and effect.

PROVIDED THAT the Surety shall forthwith pay the Employer the said sum upon first
written demand of the Employer (without cavil or argument) and without requiring the
Employer to prove or to show grounds or reasons for such demand, notice of which shall
be sent by the Employer by registered post duly addressed to the Surety at its address
given above.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the principal (Bidder) has duly performed his obligations to sign the Contract
Agreement and to furnish the requisite Performance Security within the time stated
above, or has defaulted in fulfilling said requirements and the Surety shall pay without
objection the said sum upon demand from the Employer forthwith and without any
reference to the principal (Bidder) or any other person.

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under
its seal on the date indicated above, the name and seal of the Surety being hereto affixed
and these presents duly signed by its undersigned representative pursuant to authority of
its governing body.

SURETY (Bank)

WITNESS: Signature
1. Name
Title
Corporate Secretary (Seal) Corporate Guarantor (Seal)
2.

Name, Title & Address
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FORM OF PERFORMANCE SECURITY
Bank Guarantee / Bond

Guarantee No.
Executed on
Expiry date

[Letter by the Guarantor to the Employer]

Name of Guarantor (Bank) with
address:

(Scheduled Bank in Pakistan)
Name of Principal (Contractor) with
address:

Penal Sum of Security (express in words and
figures)

Letter of Acceptance No. Dated

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the Bidding
Documents and above said Letter of Acceptance (hereinafter called the Documents) and
at the request of the said Principal we, the Guarantor above named, are held and firmly
bound unto the

(hereinafter called the Employer) in the penal sum of the amount stated above for the
payment of which sum well and truly to be made to the said Employer, we bind ourselves,
our heirs, executors, administrators and successors, jointly and severally, firmly by these
presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the principal has
accepted the Employer's above said Letter of Acceptance for
(Name of Contract) for the

(Name of Project).

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all
the undertakings, covenants, terms and conditions of the said Documents during the
original terms of the said Documents and any extensions thereof that may be granted by
the Employer, with or without notice to the Guarantor, which notice is, hereby, waived and
shall also well and truly perform and fulfill all the undertakings, covenants terms and
conditions of the Contract and of any and all modifications of said Documents that may
hereafter be made, notice of which modifications to the Guarantor being hereby waived,
then, this obligation to be void; otherwise to remain in full force and virtue till all
requirements of Clause 49, Defects Liability, of Conditions of Contract are fulfilled.

Our total liability under this Guarantee is limited to the sum stated above and it is a
condition of any liability attaching to us under this Guarantee that the claim for payment
in writing shall be received by us within the validity period of this Guarantee, failing which
we shall be discharged of our liability, if any, under this Guarantee.
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We, (the Guarantor), waiving all objections

and defences under the Contract, do hereby irrevocably and independently guarantee to
pay to the Employer without delay upon the Employer's first written demand without cauvil
or arguments and without requiring the Employer to prove or to show grounds or reasons
for such demand any sum or sums up to the amount stated above, against the
Employer's written declaration that the Principal has refused or failed to perform the
obligations under the Contract which payment will be effected by the Guarantor to
Employer’s designated Bank & Account Number.

PROVIDED ALSO THAT the Employer shall be the sole and final judge for deciding
whether the principal (Contractor) has duly performed his obligations under the Contract
or has defaulted in fulfilling said obligations and the Guarantor shall pay without objection
any sum or sums up to the amount stated above upon first written demand from the
Employer forthwith and without any reference to the principal or any other person.

IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument
under its seal on the date indicated above, the name and corporate seal of the Guarantor
being hereto affixed and these presents duly signed by its undersigned representative,
pursuant to authority of its governing body.

Guarantor (Bank)

Witness:
1. Signature
Name
Corporate Secretary (Seal)
Title
2.
Name, Title & Address Corporate Guarantor (Seal)
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FORM OF CONTRACT AGREEMENT

THIS CONTRACT AGREEMENT (hereinafter called the “Agreement”) made on the

day of (month) 20 between
(hereafter called the “Employer”) of the one part and
(her

eafter called the “Contractor”) of the other part.

WHEREAS the Employer is desirous that certain Works, viz should
be executed by the Contractor and has accepted a Bid by the Contractor for the
execution and completion of such Works and the remedying of any defects therein.

NOW this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred
to.

2. The following documents after incorporating addenda, if any, except those parts

relating to Instructions to Bidders shall be deemed to form and be read and
construed as part of this Agreement, viz:

(a) The Contract Agreement;
(b) The Letter of Acceptance;
(c) The completed Form of Bid;
(d) Special Provisions
(e) Special Stipulations (Appendix-A to Bid);
(f) The Particular Conditions of Contract — Part II;
(9) The General Conditions — Part I;
(h) The priced Bill of Quantities (Appendix-D to Bid);
()] The completed Appendices to Bid (B, C, E to L);
() The Drawings;
(k) The Specifications. (Updated Technical Specifications)
()] Technical Specifications for Non-Schedule items.
(m) Performance Security
3. In consideration of the payments to be made by the Employer to the Contractor

as hereinafter mentioned, the Contractor hereby covenants with the Employer to
execute and complete the Works and remedy defects therein in conformity and in
all respects with the provisions of the Contract.

4. The Employer hereby covenants to pay the Contractor, in consideration of the
execution and completion of the Works as per provisions of the Contract, the
Contract Price or such other sum as may become payable under the provisions of
the Contract at the times and in the manner prescribed by the Contract.
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IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed
on the day, month and year first before written in accordance with their respective laws.

Signature of the Contactor

(Seal)

Signed, Sealed and Delivered in the presence of:

Witness:

(Name, Title and Address)

Signature of Employer

(Seal)

Witness:

(Name, Title and Address)

93|Page




l Client: Consultant: Project:
°
| Sardar Bahadur Khan °

A G3 Engineering Consultants Construction of faculty hostels,
Women University (Pvt.) Ltd. Multipurpose Hall, medical center
WOMEN'S UNIVERSITY (3, \ot2 and cafeteria at SBK Sub Campus
Pishin Package No. 03

MOBILIZATION ADVANCE GUARANTEE/BOND
(Not Applicable)

Guarantee No. Date

WHEREAS (hereinafter called the 'Employer') has entered into a
Contract for

(Particulars of Contract)

with (hereinafter called the "Contractor").
AND WHEREAS, the Employer has agreed to advance to the Contractor, at the
Contractor's request, an amount of Rupees (Rs

) which amount shall be advanced to the Contractor as per provisions of the
Contract.

AND WHEREAS, the Employer has asked the Contractor to furnish Guarantee to secure
the mobilization advance for the performance of his obligations under the said Contract.

AND WHEREAS,
(Scheduled Bank in Pakistan or Insurance Company acceptable to the
Employer)
(Hereinafter called the “Guarantor”) at the request of the Contractor and in consideration
of the Employer agreeing to make the above advance to the Contractor, has agreed to
furnish the said Guarantee.

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the
advance for the purpose of above-mentioned Contract and if he fails and commits default
in fulfilment of any of his obligations for which the advance payment is made, the
Guarantor shall be liable to the Employer for payment not exceeding the aforementioned
amount.

Notice in writing of any default, of which the Employer shall be the sole and final judge,
on the part of the Contractor, shall be given by the Employer to the Guarantor, and on
such first written demand, payment shall be made by the Guarantor of all sums then due
under this Guarantee without any reference to the Contractor and without any objection.

This Guarantee shall remain in force until the advance is fully adjusted against payments
from the Interim Payment Certificates of the Contractor or until
whichever is earlier.

(Date)
The Guarantor's liability under this Guarantee shall not in any case exceed the sum of
Rupees (Rs
).

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after
the aforesaid date or earlier if the advance made to the Contractor is fully adjusted
against payments from Interim Payment Certificates of the Contractor provided that the
Guarantor agrees that the aforesaid period of validity shall be deemed to be extended if
on the above-mentioned date, the advance payment is not fully adjusted.

GUARANTOR
1. Signature
2. Name
3. Title

WITNESS
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Corporate Secretary (Seal)
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Part - I:
General Conditions of Contract
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Part |

General Conditions of Contract

The General Condition of the Contract (Part-I) shall be based on FIDIC “Condition of
Contract for works of Civil Construction, Part-1 General Conditions” Fourth Edition (1987)
Reprinted in 1988, with editorial amendments, Reprinted in 1992 with further
amendments. These Condition of Contract are published by the “FEDERATION OF
INTERNATIONALE DES INGENIEURS-CONSEILS” (FIDIC) Secretariat, P.O. Box 86,
1000 Lausanne 12, Switzerland, e-mail: fidic.pub@fidic.org-FIDIC.org/bookshop.

The prospective bidders are required to obtain a copy of the above-mentioned Conditions
of Contract directly from Head office of FIDIC, on the address indicated above against
payment of their usual charges. However, a copy of the aforesaid FIDIC Conditions of
Contract is available in the office of M/s G3 Engineering Consultants (Pvt) limited, 57-M,
Gulberg lll, Lahore, Pakistan, Ph: 042-35441641-3. Which can be seen on any working
day during office hours if so desired of ready references.

The success bidders after the award of Work shall have to provide two (02) copies of the

FIDIC Conditions of Contract for work of civil construction, one in original obtained from
the publishers for incorporation of the same in the Contract Agreement of the work.
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Part — 11:

Particular Conditions of Contract
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PART II - PARTICULAR CONDITIONS OF CONTRACT

TABLE OF CONTENTS
Clause Title
1.1 Definitions
2.1 Engineer’s Duties and Authority
2.2 Engineer’s Representative
2.7 Engineer Not Liable
2.8 Replacement of the Engineer
4.3 Approval of Sub Contractor List
4.4 Inter-Disputes of Contractor and Sub Contractor(s)
5.1 Language(s) and Law
5.2 Priority of Contract Documents
6.6 Shop Drawings
6.7 As-Built Drawings
10.1 Performance Security
10.4 Performance Security Binding on Variations and Changes

14.1 Programmed to be Submitted

14.3 Cash Flow Estimate to be Submitted

14.5 Detailed Programme and Monthly Progress Report
15.2 Language Ability of Contractor’s Representative

15.3 Contractor’s Representative
16.3 Language Ability of Superintending Staff of Contractor
16.4 Employment of Local Personnel

19.3 Safety Precautions

19.4 Lighting Works at Night

20.4 Employer’s Risks

21.1 Insurance of Works and Contractor’s Equipment
21.4 Exclusions

21.5 Insurance of Work during Defect Liability Period
25.2 Adequacy of Insurance

25.5 Insurance Company

27.1 Fossils

313 Co-operation with Other Contractors

34.2 Rates of Wages and Conditions of Labour

343 Employment of Persons in the Service of Others
344 Housing for Labour

34.5 Health and Safety

34.6 Epidemics

34.7 Supply of Water

34.8 Alcoholic Liquor & Drugs

34.9 Arms and Ammunition

34.10  Festivals and Religious Customs
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34.11
34.12
34.13
34.14
34.15
35.2
353
36.6
41.1
45.2
47.1
473
47.4
48.2
49.5
49.6
51.2
52.1
52.4
534
54.5
59.4
59.5
60.1
60.2
60.8
60.10
60.11
60.12
63.1
63.5
63.6
65.2
67.3
68.1
68.2
69.1
70.1
73.1
73.2
74.1
75.1
76.1
77.1
78.1

Disorderly Conduct

Compliance by Sub Contractors
Measures against Insect and Pest Nuisance
Supply of Food Stuff

First Aid Facilities

Records of Safety and Health

Reporting of Accidents

Use of Pakistani Materials and Services
Commencement of Works

Over Time Working

Liquidated damages

Interim Liquidated Damages

Advance Liquidated Damages

Taking Over of Sections or Parts
Maintenance and Defect Liability Period
Extension of Defects Likability Period
Instructions for Variations

Valuation of Variations

Omission of Quantities

Failure to Comply

Conditions of Hire of Contractor’s Equipment
Payments to Nominated Sub-contractors

Certification of Payments & Nominated Sub Contractors

Monthly Statements

Monthly Payments

Final Payment Certificate

Time for Payment

Secured Advance on Materials
Financial Assistance to Contractor
Default of Contractor

Failure in Mobilization

Corrupt and Fraudulent Practices
Special Risks

Arbitration

Notice to Contractor

Notice to Employer and Engineer
Default of the Employer

Increase or decrease in Cost
Payment of Income Tax

Customs Duty & Taxes

Integrity Pact

Termination of Contract for Employer’s Convenience
Liability of Contractor

Joint and Several Liability
Details to be Confidential
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PART II - PARTICULAR CONDITIONS OF CONTRACT (PCC)
(Mandatory Provisions not to be Amended / Substituted except as instructed by PEC)

1.1 Definitions
(a) i) The Employer is Project Director sub campus Pishin & Khuzdar.

“Employer’s Representative” means the person appointed by and be responsible to
the Employer and shall carry out such duties and exercise such authority as may be
delegated to him by the Employer.

The Employer may from time to time delegate the Employer’s representative any
of the duties and authorities vested in the Employer and he may at any time revoke
such delegation.

Any communication given by the Employer’s Representative to the Engineer and
the Contractor in accordance with such delegation shall have the same effect as
though it had been given by the Employer.

(a) (i1)) Add the following text at the end:

“And who is duly registered with Pakistan Engineering Council in the appropriate
category possessing valid registration.”

(a) (iv) The Engineer is G3 Engineering Consultant Pvt. Ltd, 57 M Gulberg 3 Lahore. Or
any other competent person appointed by the Employer, and notified to the
Contractor, to act in replacement of the Engineer. Provided always that except in
cases of professional misconduct, the outgoing Engineers is to formulate his
certifications/recommendations in relation to all outstanding matters, disputes and
claims relating to the execution of the Works during his tenure.

(a)(vi) “Bidder or Tenderer” means any person or persons, company, corporation, firm or
joint venture submitting a Bid or Tender.

(b)(i1) Works will be executed according to specifications mentioned in Composite
Schedule of Rates (CSR-2018) of Government of Balochistan.

(b)(v) The following is added at the end of the paragraph:

The word “Tender” is synonymous with “Bid” and the word “Tender Documents”
with “Bidding Documents”.

The following paragraph is added:
Add the following paragraph:

(b)(viii) Amend Part I to read as under:
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“Appendices to Tender” means Appendices A through M annexed to the Tender
and forming part thereof.

Throughout Part I, the term ‘Appendix to tender’ wherever appears in the text shall
be replaced by the term “Appendices to Tender”.

The following paragraph is added:

(b)(ix) “Programme” means the programme to be submitted by the Contractor in

accordance with Sub-Clause 14.1 and any approved revisions thereto.

(c)(1)&41.1 The start date shall be within 14 (fourteen) days of signing of Contract.

(c)(i1)&43.1  The completion date for whole of the works shall be 12 Months from the

(e)()

date of commencement excluding slack period (If Any)
The text is deleted and substituted with the following:

“Contract Price” means the sum stated in the Letter of Acceptance as payable to
the Contractor for the execution and completion of the Works subject to such
additions thereto or deductions therefrom as may be made and remedying of any
defects therein in accordance with the provisions of the Contract.

Add the following expression:

(H)(vii) “Project” Construction of SBK Women University Pishin, Baluchistan.

Package No — 03.

2.1

Engineer's Duties and Authority
With reference to Sub-Clause 2.1(b), the following provisions shall also apply;

The Engineer shall obtain the specific approval of the Employer before carrying

out his duties in accordance with the following Clauses:

(i)  Consenting to the sub-letting of any part of the Works under Sub-Clause
4.1 “Subcontracting”.

(i)  Any action under Clause 6.4.

(iii)  Certifying additional cost determined under Sub-Clause 12.2 “Not
Foreseeable Physical Obstructions or Conditions”.

(iv)  Any action under Clause 10 “Performance Security” and Clauses 21, 23, 24
& 25 “Insurance” of sorts.

(v)  Any action under Clause 27 “Fossil”.
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(vi)  Any action under Clause 40 “Suspension”.
(vil)  Any action under Clause 42.2.

(viii)  Any action under Clause 44 “Extension of Time for Completion”.

(ix)  Any action under Clause 47.1

(x)  Issuance of “Taking-Over Certificate” under Clause 48.
(xi)  Issuing a Variation Order under Clause 51, except:
a) in an emergency™ situation, as stated here below, or

b) if such variation would increase the Contract Price by less than the
amount stated in the Appendix-A to Bid.

(xii))  Fixing rates or prices under Clause 52.
(xiii)  Extra payment as a result of Contractor’s claims under Clause 53.

(xiv)  Release of Retention Money to the Contractor under Sub-Clause 60.3

“Payment of Retention Money”.
(xv)  Issuance of “Final Payment Certificate” under Sub-Clause 60.8.
(xvi)  Issuance of “Defect Liability Certificate” under Sub-Clause 62.1.
(xvii)  Valuation at date of termination under clause 62.3 & 63.2
(xviii)  Certifying additional payment under Sub-Clauses 65.3 & 65.5.

(xix)  Release from performance under the law under Sub-Clause 66.1.

(xx)  Any action under Clause 69.

* (If in the opinion of the Engineer an emergency occurs affecting the safety of life
or of the Works or of adjoining property, the Engineer may, without relieving the
Contractor of any of his duties and responsibilities under the Contract, instruct the
Contractor to execute all such work or to do all such things as may, in the opinion
of the Engineer, be necessary to abate or reduce the risk. The Contractor shall
forthwith comply with any such instruction of the Engineer. The Engineer shall
determine an addition to the Contract Price, in respect of such instruction, in
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2.2

2.7

2.8

4.3

accordance with Clause 52 and shall notify the Contractor accordingly, with a
to the Employer.)

Engineer’s Representative
The following paragraph is added:

The Employer shall ensure that the Engineer’s Representative is a professional
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976)

The following Sub-Clauses 2.7 and 2.8 are added:
Engineer Not Liable

Approval, reviews and inspection by the Engineer of any part of the Works does
not relieve the Contractor from his sole responsibility and liability for the supply
of materials, plant and equipment for construction of the Works and their parts in
accordance with the Contract and neither the Engineer's authority to act nor any
decision made by him in good faith as provided for under the Contract whether to
exercise or not to exercise such authority shall give rise to any duty or
responsibility of the Engineer to the Contractor, any Subcontractor, any of their
representatives or employees or any other person performing any portion of the
Works.

Replacement of the Engineer

“If the Employer intends to replace the Engineer, the Employer shall, not less than
14 days before the intended date of replacement, give notice to the Contractor, of
the name, address and relevant experience of the intended replacement Engineer.
The Employer shall not replace the Engineer with a person against whom the
Contractor raises reasonable objection by notice to the Employer, with supporting
particulars.”

The following Sub-Clauses 4.3 and 4.4 are added:

Approval of Sub-Contractors List

“Where a list of sub-contractors is provided by the Contractor under appendix I to
bid, the sub-contractors in that list shall be subject to the prior approval of the
employer and acceptance of bid does not imply approval of sub-Contractor’s list.
The extent and nature of works to be subcontracted shall be subject to the approval
of the employer.

The contractors are permitted to employ sub-Contractor not more than the amount
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4.4

5.1

5.2

of work of their contract work as mentioned in Appendix A to Bid. In case of
violation of this rule, punitive action not excluding termination of the contract is
liable to be taken against the defaulters.

Inter disputes of Contractor and Sub-Contractor (s)

In the event a dispute of whatever arises between the Contractor and his Sub-
Contractor, the Contractor shall indemnify the Employer and the Engineer against
such inter-disputes, resulting litigations and shall not nominate the Employer or
The Engineer as “Respondents” or “Witnesses” in the Court of Law in the process
of these litigations.

Affidavits to this effect shall be submitted by all the Sub-Contractors through the
Contractor as a pre-requisite for approval of a Sub-Contractor under Clause 4.3 as
per Appendix I.

Language(s) and Law

(a) The Contract Documents shall be drawn up in the English language.

(b) The Contract shall be subject to the Laws of Islamic Republic of Pakistan.
Priority of Contract Documents

The documents listed at (1) to (6) of the Sub-Clause are deleted and substituted
with the following:

) The Contract Agreement (If completed)

2) The Letter of Acceptance;

3) The completed Form of Bid;

4) Special Stipulations (Appendix-A to Bid);

%) The Particular Conditions of Contract — Part II;

(6) The General Conditions of Contract — Part I;

@) The priced Bill of Quantities (Appendix-D to Bid);

(8) The Specifications. (MRS & other for non-MRS items)
9) The completed Appendices to Bid (B, C, E to M);

(10) The Drawings;
(11) Any other documents forming the Contract, Addendum if any.

In case of discrepancies between drawings, those of larger scale shall govern
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6.6

6.7

10.1

they are superseded by a drawing of later date regardless of scale. All Drawings
and Specifications shall be interpreted in conformity with the Contract and these
Conditions. Addendum, if any, shall be deemed to have been incorporated at the
appropriate places in the documents forming the Contract.

The following Sub-Clauses 6.6 and 6.7 are added:

Shop Drawings

The Contractor shall submit to the Engineer for review 3 copies of all shop and
erection drawings applicable to this Contract as per provision of relevant Sub-
Clause of the Contract.

Review and approval by the Engineer shall not be construed as a complete check
but will indicate only that the general method of construction and detailing is
satisfactory and that the Engineer’s review or approval shall not relieve the
Contractor of any of his responsibilities under the Contract.

As-Built Drawings

Within 14 days of issuance of taking over certificate for whole of the Works, the
Contractor shall furnish to the Engineer for his approval 2 copies of marked up
drawings. One (01) copy each of marked up drawing approved by the Engineer
shall be returned to the Contractor and these shall be used for preparation of As
Built Drawings by the Contractor. The Contractor shall furnish to the Engineer 2
copies and one reproducible of all drawings amended to conform to the Works as
built. The price of such Drawings shall be deemed to be included in the Contract
Price.

Performance Security
The text is deleted and substituted with the following:

The Contractor shall provide Performance Security to the Employer in the
prescribed form. The said Security shall be furnished or caused to be furnished by
the Contractor within 14 days after the receipt of the Letter of Acceptance. The
Performance Security shall be of an amount equal to 10% of the Contract Price
stated in the Letter of Acceptance. Such Security shall, at the option of the bidder,
be in the form of either (a) bank guarantee from any Scheduled Bank in Pakistan
or (b) bank guarantee from a bank located outside Pakistan duly counter-
guaranteed by a Scheduled Bank in Pakistan or (c) any Insurance Company having
at least AA rating from PACRA/JCR.

The cost of complying with requirements of this Sub-Clause shall be borne by the
Contractor.
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10.4

14.1

14.3

14.5

(b)

The following Sub-Clause10.4 is added:
Performance Security Binding on Variations and Changes

The Performance Security shall be binding irrespective of changes in the quantities
or variations in the Works or extensions in Time for Completion of the Works
which are granted or agreed upon under the provisions of the Contract.

Programme to be submitted

The programme shall be submitted within 14 days from the date of receipt of
Letter of Acceptance, which shall be in the form of a Bar Chart/CPM/PERT or
Primavera identifying the critical path/activities for individual building as well as
for overall Project.

Cash Flow Estimate to be submitted

The detailed Cash Flow Estimate shall be submitted within 21 days from the date
of receipt of Letter of Acceptance as specified in Appendix-A to Bid and shall be
revised each time the construction program is revised and submitted under either
Sub Clausel4.1 or Sub Clause-14.2.

The following Sub-Clause 14.5 is added:
Detailed Programme and Monthly Progress Report

For purposes of Sub-Clause 14.1, the Contractor shall submit to the Engineer
detailed programme for the following:

(1) Execution of Works;

(2) Labour Employment;

(3) Local Material Procurement;

(4) Material Imports, if any; and

(5) Other details as required by the Engineer.

During the period of the Contract, the Contractor shall submit to the Engineer not
later than the 8" day of the following month, 5 copies each of Monthly Progress
Reports covering:

) A Construction Schedule indicating the monthly progress in percentage;
2) Description of all work carried out since the last report;
3) Description of the work planned for the next 56 days sufficiently

detailed to enable the Engineer to determine his programme of
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inspection and testing;

4) Monthly summary of daily job record;
) Photographs to illustrate progress; and
(6) Information about problems and difficulties encountered, if any, and

proposals to overcome the same.

The submission of progress report shall be condition precedent to the certification

of IPC by the Engineer. The monthly progress report will also provide photographs
keeping in View the following:

(©)

15.2

15.3

16.3

. Taken before and after construction of work and to illustrate a problem
or when a new activity to be started.
o All prints be marked on back, indicating the job, features and date.

During the period of the Contract, the Contractor shall keep a daily record of the
work progress, which shall be made available to the Engineer as and when
requested. The daily record shall include particulars of weather conditions, number
of men working, deliveries of materials, quantity, location and assignment of
Contractor’s equipment.

The following Sub-Clauses 15.2 and 15.3 are added:
Language Ability of Contractor’s Representative

The Contractor’s authorized representative shall be fluent in the English language.
Alternately an interpreter with ability of English language shall be provided by the
Contractor on full time basis.

Contractor’s Representative

The Contractor’s authorised representative and his other professional engineers
working at Site shall register themselves with the Pakistan Engineering Council.

The Contractor’s authorised representative at Site shall be authorised to exercise
adequate administrative and financial powers on behalf of the Contractor so as to
achieve completion of the Works as per the Contract.

The following Sub-Clauses 16.3 and 16.4 are added:
Language Ability of Superintending Staff of Contractor

A reasonable proportion of the Contractor's superintending staff shall have a
working knowledge of the English language. If the Contractor’s superintending
staff are not fluent in English language, the Contractor shall make competent
interpreters available during all working hours in a number deemed sufficient by
the Engineer.
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16.4 Employment of Local Personnel
The Contractor is encouraged, to the extent practicable and reasonable, to employ
staff and labour from sources within Pakistan.
The following Sub-Clauses 19.3 and 19.4 are added:

19.3 Safety Precautions
In order to provide for the safety, health and welfare of' persons, and for
prevention of damage of any kind, all operations for the purposes of or in
connection with the Contract shall be carried out in compliance with the Safety
Requirements of the Government of Pakistan with such modifications thereto as
the Engineer may authorise or direct and the Contractor shall take or cause to be
taken such further measures and comply with such further requirements as the
Engineer may determine to be reasonably necessary for such purpose.
The Contractor shall make, maintain and submit reports to the Engineer
concerning safety, health and welfare of persons and damage to property, as the
Engineer may from time to time prescribe.

19.4 Lighting Work at Night
In the event of work being carried out at night, the Contractor shall at his own cost,
provide and maintain such good and sufficient light as will enable the work to
proceed satisfactorily and without danger. The approaches to the Site and the
Works where the night-work is being carried out shall be sufficiently lighted. All
arrangement adopted for such lighting shall be to the satisfaction of the Engineer’s
Representative.

20.4 Employer’s Risks
The Employer’s risks are:
Delete the text and substitute with the following:

(a) insofar as they directly affect the execution of the Works in Pakistan:

(1) War and hostilities (whether war be declared or not), invasion, act of
foreign enemies,

(i)  Rebellion, revolution, insurrection, or military or usurped power, or civil
war,

(iii)  Ionizing radiations, or contamination by radioactivity from any nuclear
fuel, or from any nuclear waste from the combustion of nuclear fuel,
radioactive toxic explosive or other hazardous properties of any explosive
nuclear assembly or nuclear component thereof,
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(b)

(©)

(d)

21.1

21.4

(iv)  Pressure waves caused by aircraft or other aerial devices travelling at sonic
or supersonic speeds,

W) Riot, commotion or disorder, unless solely restricted to the employees of
the Contractor or of his Subcontractors and arising from the conduct of the
Works;

loss or damage due to the use or occupation by the Employer of any Section or part
of the Permanent Works, except as may be provided for in the Contract;

loss or damage to the extent that it is due to the design of the Works, other than
any part of the design provided by the Contractor or for which the Contractor is
responsible; and

any operation of the forces of nature (insofar as it occurs on the Site) which an
experienced contractor:

(i) could not have reasonably foreseen, or

(i)  could reasonably have foreseen, but against which he could not reasonably
have taken at least one of the following measures:
(a) prevent loss or damage to physical property from occurring by
taking appropriate measures, or
(b) insure against.

Insurance of Works and Contractor’s Equipment

(1) In the first line of Sub-Clause 21.1 add “prior to commencement of the
works” after “the Contractor shall”, and add “in the joint names” after
“insure” in second line.

(i) After paragraph (c), add new paragraphs (d), (¢) and (f) as follows:-

d. It shall be the responsibility of the Contractor to notify the insurer
of any changes in nature and extent of the work and to ensure the
adequacy of the insurance with the provisions of this clause.

e. Such insurance shall provide for compensation to be payable in the
types and proportions of currencies needed to cover the loss or
damage incurred.

f. Work man insurance to cover medical / hospitalization charges,
travel and full accident expenses cover for Contractor’s employees
on the project.

Add the following para (d) at the end:

Automobile liability insurance of all licensed vehicles owned and operated on the
Contract for a sum sufficient to provide their replacement at the Site.

Exclusions

The text is deleted and substituted with the following:
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There shall be no obligation for the insurances in Sub-Clause 21.1 to include loss
or damage caused by the risks listed under Sub-Clause 20.4 paras (a) (i) to (iv).

21.5 Insurance of Work during Defect Liability Period

a. The Contractor shall, without limiting his or the employer’s obligations and
responsibilities under clause 20, insure:
(i) The works, to the full replacement cost.
(i)  An additional sum of 15% of such replacement cost.

b. The insurance in paragraph (a) above shall be in the joint names of the
Contractor and the employer and shall cover:-
@) The employer and the Contractor shall against all the loss or

damage from whatsoever cause arising with the following
exclusicdws provided in Sub-Clause 21.4.
- Wear and tear, gradual deterioration, expansion or
contraction due to changes of temperature.

(i) Such insurance shall commence from effective date of substantial
completion of the works. The insurance shall expire on the
expiration of the defect liability period.

c. The item rates shall be deemed to have included all such obligations
required under this Sub-Clause and no separate payment shall be made to
the Contractor for such insurance.

25.2 Adequacy of Insurance

Add the following at the end of the Sub-Clause:

a. The deductible is Nil.

b. The minimum cover for insurance for loss of or damage to any  (other
than the works) shall be Rs. 500,000/- per occurrence with number of
occurrence unlimited.

c. The minimum cover for personal injury or death insurance for Contractor’s
Employees or other people is Rs. 500,000/- per person, as per applicable
laws of Pakistan.

The following Sub-Clause 25.5 is added:
25.5 Insurance Company

The Contractor shall be obliged to place all insurances relating to the Contract
(including, but not limited to, the insurances referred to in Clauses 21, 23 and 24)
with an insurance company having at least AA rating from PACRA/JCR or
acceptable to the Employer.

Costs of such insurances shall be borne by the Contractor.
27.1 Fossils
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31.3

34.2

34.3

34.4

34.5

Add “/or” in the end of the text appearing under (a) after the word “and”.
Add “determined under Sub Clause 53.5” after the words “Contract price”
appearing in the end of text under (b).

The following Sub-Clause 31.3 is added:

Co-operation with other Contractors

During the execution of the Works, the Contractor shall co-operate fully with other
contractors working for the Employer at and in the vicinity of the Site and also
shall provide adequate precautionary facilities not to make himself a nuisance to
local residents and other contractors.

The following Sub-Clauses 34.2 to 34.12 are added:

Rates of Wages and Conditions of Labour

The Contractor shall pay rates of' wages and observe conditions of labour not less
favourable than those established for the trade or industry where the work is
carried out. In the absence of any rates of wages or conditions of labour so
established, the Contractor shall pay rates of wages and observe conditions of
labour which are not less favourable than the general level of wages and conditions
observed by other employers whose general circumstances in the trade or in
industry in which the Contractor is engaged are similar.

Employment of Persons in the Service of Others

The Contractor shall not recruit his staff and labour from amongst the persons in
the services of the Employer or the Engineer; except with the prior written consent
of the Employer or the Engineer, as the case may be.

Housing for Labour

Save insofar as the Contract otherwise provides, the Contractor shall provide and
maintain such housing accommodation and amenities as he may consider
necessary for all his supervisory staff and labour, employed for the purposes of or
in connection with the Contract including all fencing, electricity supply, sanitation,
cookhouses, fire prevention, water supply and other requirements in connection
with such housing accommodation or amenities. On completion of the Contract,
these facilities shall be handed over to the Employer or if the Employer so desires,
the temporary camps or housing provided by the Contractor shall be removed and
the Site reinstated to its original condition, all to the approval of the Engineer.

Health and Safety

Due precautions shall be taken by the Contractor, and at his own cost, to ensure the
safety of his staff and labour at all times throughout the period of the Contract.
The Contractor shall further ensure that suitable arrangements are made for the
prevention of epidemics and for all necessary welfare and hygiene requirements.
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34.6

34.7

34.8

34.9

34.10

34.11

34.12

34.13

Epidemics

In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be
made by the Government, or the local medical or sanitary authorities, for purpose
of dealing with and overcoming the same. =

Supply of Water

The Contractor shall, so far as is reasonably practicable, having regard to local
conditions, provide on the Site, to the satisfaction of the Engineer or his
representative, adequate supply of drinking and other water for the use of his staff
and labour.

Alcoholic Liquor or Drugs

The Contractor shall not, otherwise than in accordance with the Statutes,
Ordinances and Government Regulations or Orders for the time being in force,
import, sell, give, barter or otherwise dispose of any alcoholic liquor or drugs, or
permit or suffer any such importation, sale, gift, barter or disposal by his
Subcontractors, agents, staff or labour.

Arms and Ammunition

The Contractor shall not give, or otherwise dispose of to any person or persons,
any arms or ammunition of any kind or permit or suffer the same as aforesaid.

Festivals and Religious Customs

The Contractor shall in all dealings with his staff and labour have due regard to all
recognised festivals, days of rest and religious and other customs.

Disorderly Conduct

The Contractor shall at all times take all reasonable precautions to prevent any
unlawful, riotous or disorderly conduct by or amongst staff and labour and for the
preservation of peace and protection of persons and property in the neighbourhood
of the Works against the same.

Compliance by Subcontractors

The Contractor shall be responsible for compliance by his Subcontractors of the
provisions of this Clause.

Measures against Insect and Pest Nuisance

The Contractor shall at all times take the necessary precautions to protect all staff
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34.14

34.15

35.2

35.3

36.6

41.1

and labour employed on the site from insect nuisance, rats and other pests and
reduce the dangers to health and the general nuisance occasioned by the same. The
Contractor shall provide his staff and labour with suitable prophylactics for the
prevention of malaria and take steps to prevent the formation of stagnant pools of
water. He shall comply with all the regulations of the local health authorities in
these respects and shall in particular arrange to spray thoroughly with approved
insecticide all buildings erected on the site.

Supply of Foodstuffs

The Contractor shall arrange for the provision of a sufficient supply of suitable
food at reasonable prices for all his staff and labour, or his Sub-contractors, for the
purposes of or in connection with the contract.

First Aid Facilities

The Contractor shall provide and maintain adequate First Aid Facilities convenient
to the site and as approved by the Engineer.

The following Sub-Clauses 35.2 and 35.3 are added:
Records of Safety and Health

The Contractor shall maintain such records and make such reports concerning
safety, health and welfare of persons and damage to property as the Engineer may
from time to time prescribe.

Reporting of Accidents

The Contractor shall report to the Engineer details of any accident as soon as
possible after its occurrence. In the case of any fatality or serious accident, the
Contractor shall, in addition, notify the Engineer immediately by the quickest
available means.

The following Sub-Clause 36.6 is added:
Use of Pakistani Materials and Services

The Contractor shall, so far as may be consistent with the Contract, make the
maximum use of materials, supplies, plant and equipment indigenous to or
produced or fabricated in Pakistan and services, available in Pakistan provided
such materials, supplies, plant, equipment and services shall be of required
standard.

Commencement of Works
The text is deleted and substituted with the following:

The Contractor shall commence the Works on Site within the period named in
Appendix-A to Bid from the date of receipt by him from the Engineer of a written
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45.2

47.1

473

47.3

Notice to Commence. Thereafter, the Contractor shall proceed with the Works
due expedition and without delay.

Overtime Working

Working hours shall be observed by the Contractor as stipulated in the Labour
Laws of Pakistan. However, when deemed necessary to expedite the works,
overtime, night time or holiday working may be allowed by the Engineer upon the
Contractor’s request. The Contractor in these cases shall pay all the costs of
Engineer and his staff for such overtime, night time and holiday working at site.
This covers overtime to be performed for any reason by the Contractor.

The following Sub Clause 47.1, Sub-Clause 47.3, Sub Clause 47.4, and Clause
47 .5are added:

Liquidated Damages

In the fifth line of Sub-clause deletes the words “and not as penalty”
Add the following paragraph at the end of Sub-Clause

The rate of liquidated damages shall be that as specified in Appendix-A to Bid
(The Liquidated Damages for delay is at the rate of 0.1 Percent per day up to
maximum of Ten (10) Percent of Contract Price.

“In addition to the Liquidated Damages, all the cost / expenses related to the
supervision of the works by the Project Consultants covering salaries of the
Engineer and all of his Site Supervision staff including all the benefits, providing,
running and maintenance of all the Engineer’s Facilities up to the issuance of the
Taking Over Certificate by the employer, shall be borne by the Contractor. All the
above cost / expanses will not be reimburse / paid to the Contractor beyond the
approved completion period of the works”

Bonus for Early Completion of Works
Delete the Clause entirety.
Interim Liquidated Damages

Contractor’s works programme submitted under clause 14.1 of General Conditions
of Contract and Conditions of Particular Applications shall be considered part of
the Contract Agreement. If the Contractor’s progress is not as per approved
programme of works, the Contractor shall be liable for Interim Liquidated
Damages (ILD) at the rate as specified in Appendix-A to Bid and this shall be
refunded if the progress again matches the approved programme of works during
the currency of the works. For the purpose of this Sub-Clause, the assessment of
progress of the works shall be performed at the regular intervals of the days as
specified in Appendix-A to Bid.

The amount of interim liquidated damages deducted by the employer from the
payment of the Contractor and refunded shall be taken into consideration while
determining the liquidated damages for the whole of the works under Clause 47.1
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47.4

48.2

49.5

and 47.2 of COC Part-1.

If the progress of the works is observed to be behind approved programme of the
works against three (03) consecutive intervals then the Employer may invoke
clause 63.1 (Default of Contractor) of COC Part-1.

Advance Liquidated Damages

Clause-14 Programme shall be considered part of the Contract Agreement
Assessment of progress of works shall be performed at intervals specified in
Appendix-A to Bid from the commencement date. If the Contractor’s programme
is not as per approved schedule of works for the consecutive three intervals, the
Contractor shall be liable for advance liquidated damages at the same rate as
liquidated damages which may be refunded if the progress again matches the
approved works schedule any time during the currency of the works.

The amount of advance liquidated damages deducted by the employer from the
invoices of the Contractor and not refunded, under the Sub-clause shall be taken
into consideration while determining the Contractor’s liability under clause 47.1
and 47.2.

If the work is observed to be behind approved schedule in the four consecutive
intervals specified in Appendix-A to Bid then the employer may invoke Sub-
Clause 63.1.

The following Sub-Clause is added.

If the Contractor is found to behind approved construction progress for more than
2 quarters consistently, an Advance Liquidated Damage shall be deducted @
0.025% per day delay up to a maximum of 5% of Contract Price stated in the letter
of Acceptance. In case the Contractor makes up the progress as per approved
schedule, this Advance Liquidated damage shall be reimbursed.

Taking Over of Sections or Parts

For the purposes of para (a) of this Sub-Clause, separate Times for Completion
shall be provided in the Appendix-A to Bid “Special Stipulations”.

Add Sub Clause 49.5 and Sub-Clause 49.6 as under:

Maintenance & Defects Liability Period

The defects liability period for the works as provided in sub-clause 49.1 shall be
(365) days (or otherwise as specified in Appendix-A to Bid) from the date of
completion of the works certified by the engineer in the taking over certificate.

Contractor shall be responsible to make rectification of the items on the punch list
issued by the engineer and as otherwise required under the contract without any
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49.6

51.2

52.1

52.4

cost to the employer within this period.

Maintenance shall mean the process of sustaining the level of physical quality of
the project as per originally established criteria, usually involving a programme of
inspection, clearing and repair activities by the Contractor at his own cost.

Maintenance period shall be one (01) year from the date of completion of the work
certified by the Engineer and by issuance of completion certificate.

Extension of Defects Liability Period

The defects liability period for the works shall be extended by a period equal to the
period during which the works cannot be used by reason of defects or damages. If
only part of the works is affected, the defects liability period shall be extended
only for that part. In neither case shall the defects liability period extend beyond
two (02) years.

Instructions for Variations

At the end of the first sentence, after the word “Engineer", the words “in writing”
are added.

Valuation of Variations

In the tenth line, after the words “Engineer shall” the following is added:

Within a period not exceeding one-eighth of the completion time subject to a
minimum of 56 days from the date of disagreement whichever is later. All
valuation shall be valued at the rates and prices set out in the contract, if in the
opinion of the Engineer, the same be applicable or can be derived from it with
suitable adjustment. The next option for this shall be to use Market Rate System,
Government of Punjab, if applicable, failing which, after due consultation, by the
Engineer with the Employer and the Contractor, suitable rates or prices shall be
agreed upon between the Engineer and the Contractor based on detailed rate
analysis. The material and labour component shall be clearly indicated in the
analysis with market rates, etc. The components of overheads, profit, taxes, etc.
shall be 20% of the said cost of material, labour, etc.

Add Sub Clause-52.4 as under:
Omission of Quantities

Items of the works described in the Bill of Quantities for which no rate or price has
been entered in the Contract shall be considered as included in other rates and
prices in the Contract and will not be paid for separately by the Employer.

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no items are
provided, the cost shall be deemed to be distributed among the rates and prices
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54.5

59.

59.4

59.5

entered for the related items of Work.

Failure to Comply

This Sub-Clause is deleted in its entirety.
Conditions of Hire of Contractor’s Equipment
The following paragraph is added:

The Contractor shall, upon request by the Engineer at any time in relation to any
item of hired Contractor’s Equipment, forthwith notify the Engineer in writing the
name and address of the Owner of the equipment and shall certify that the
agreement for the hire thereof contains a provision in accordance with the
requirements set forth above.

Nominated Subcontractors

Delete Clause 59 in its entirety.
The Sub-Clauses59.4 &59.5 are replaced by the following:

Payments to Nominated Subcontractors

The Contractor shall pay to the nominated Subcontractor the amounts which the
Engineer certifies to be due in accordance with the subcontract. These amounts
plus other charges shall be included in the Contract Price in accordance with
Clause 58 [Provisional Sums], except as stated in Sub-Clause 59.5 [Certification
of Payments].

Certification of Payments & Nominated Subcontractors

Before issuing a Payment, Certificate which includes an amount payable to a
nominated Subcontractor, the Engineer may request the Contractor to supply
reasonable evidence that the nominated Subcontractor has received all amounts
due in accordance with previous Payment Certificates, less applicable deductions
for retention or otherwise. Unless the Contractor:

a) submits reasonable evidence to the Engineer, or
b) 1) satisfies the Engineer in writing that the Contractor is reasonably
entitled to withhold or refuse to pay these amounts, and
i1) submits to the Engineer reasonable evidence that the nominated

Subcontractor has been notified of the Contractor’s entitlement,

then the Employer may (at his sole discretion) pay direct to the nominated
Subcontractor, part or all of such amounts previously certified (less applicable
deductions) as are due to the nominated Subcontractor and for which the
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60.1

60.2

60.8

60.10

Contractor has failed to submit the evidence described in sub-paragraphs (a) or (b)
above. The Contractor shall then repay, to the Employer, the amount which the
nominated Subcontractor was directly paid by the Employer.

Monthly Statements
In the first line after the word “shall”, the following is added:
“On the basis of the joint measurement of work done under Clause 56.1,”

In Para (c) the words “the Appendix to Tender” are deleted and substituted with
the words “Sub-Cause 60.11 (a)(6) hereof™.

(In case Clause 60.11 is applicable)

Add the following para after (e)

(f). The Monthly statement shall include payment due to Price Adjustment (as per
Caluse-70.1), and the statement shall be considered incomplete if Price
Adjustment is not part of the statement and will not be processed.

Monthly Payments
In the first line, “28” is substituted by “14”.

Final Payment Certificate

Delete the words “other than pursuant to Clause 47” from Para (b) line 2 and 3.
Add the following para at the end of this sub — clause.

The Contractor shall also submit the following documents with his final statement
to the Engineer:

a. An affidavit by the Contractor that the works have been executed according to
approved specifications, drawings, designs and standard and have not concealed
defects known to him.

Time for Payment
The text is deleted and substituted with the following:

The amount due to the Contractor under any Interim Payment Certificate (IPC)
issued by the Engineer pursuant to this Clause, or to any other terms of the
Contract, shall , subject to Clause 47, be paid by the Employer to the Contractor
within 45 days after such Interim Payment Certificate has been jointly verified by
Engineer, Employer and Contractor subject to the Clearance of the IPC from audit
Department of University, or, in the case of the Final Certificate referred to in Sub
Clause 60.8, within 60 days after such Final Payment Certificate has been jointly
verified by Engineer, Employer and Contractor; Provided that the Interim Payment
shall be caused in 42 days and Final Payment in 56 days in case of foreign funded
project. In the event of the failure of the Employer to make payment within the
times stated, the Employer shall not pay financial compensation to the Contractor.
The provisions of this Sub-Clause are without prejudice to the Contractor’s
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entitlement under Clause 69.

60.11 Secured Advance on Materials

The following Sub-Clause 60.11 is added:

(2)

(b)

An interest-free Mobilization Advance up to 10% of the Contract Price
stated in the Letter of Acceptance shall be paid by the Employer to the
Contractor in two equal parts or otherwise upon submission by the
Contractor of a Mobilization Advance Guarantee for the full amount of the

Advance in the specified form from a Scheduled Ba
acceptable to the Employer:

(M

2

in Pakistan

First part within 14 days after signing of the
date of receipt of Engineer’s
earlier; and

ontract Agreement or
Commence, whichever is

Second part within 42 days
subject to the s 3

¢ of payment of the first part,
Ineer as to the state of the

following:

1. Delivery Inimum mandatory equipment as per
requircignts of Appendix G to Bid and the deployment of
mingum mandatory staff as per the requirements of

Appendix K to Bid;

ii. Having completed his Contractual obligations towards
erecting and providing facilitates at site (facilities for the
Employer / Engineer, such as site office etc. and his own
facilities such as Contractor’s camp, storage yard, etc.), and

iil. Having completed at least 5% of permanent works (to be
assessed by the Engineer).

This Advance shall be recovered in equal five (05) installments in running
bill; as per Clause 43 hereof.

The Bank Guarantee shall be released after complete recovery of the advance
payment.

60.12 Financial Assistance to Contractor

Secured Advance on Materials

(a) The Contractor shall be entitled to receive from the Employer Secured
Advance against an indemnity bond acceptable to the Employer of such sum
as the Engineer may consider proper in respect of non-perishable materials as
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63.1

are brought at the Site and are directed by the Engineer, but not yet
incorporated in the Permanent Works provided that:

1.

The materials are in accordance with the Specifications for the
Permanent Works;

Such materials have been delivered to the Site and are properly stored
and protected against loss or damage or deterioration to the satisfaction
of the Engineer but at the risk and cost of the Contractor;

The Contractor’s records of the requirements, orders, receipts and use of
materials are kept in a form approved by the Engineer, and such records
shall be available for inspection by the Engineer;

The Contractor shall submit with his monthly statement the estimated
value of the materials on Site together with such documents as may be
required by the Engineer for the purpose of valuation of materials and
providing evidence of ownership and payment therefore;

Ownership of such materials shall be deemed to vest in the Employer
and these materials shall not be removed from the Site or otherwise
disposed of without written permission of the Employer; and

The sum payable for such materials on Site shall not exceed 75 % of
the

(D landed cost of imported materials, or

(i1) ex-factory / ex-warehouse price of locally manufactured or produced
materials, or

(ii1) market price of other materials.

(b) The recovery of Secured Advance paid to the Contractor under the above
provisions shall be effected from the monthly payments on actual
consumption basis.

Default of Contractor

The following para is added at the end of the Sub-Clause:

Provided further that in addition to the action taken by the Employer against the
Contractor under this Clause, the Employer may also refer the case of default of
the Contractor to Pakistan Engineering Council for punitive action under the
Construction and Operation of Engineering Works Bye-Laws 1987, as amended
from time to time.
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63.6

65.2

67.3

Add Sub Clause 63.5 & 63.6.

Failure in Mobilization

Notwithstanding anything contained herein, failure of the Contractor to mobilize at
the site in accordance with Program of work shall lead to discharge of both the
parties from further performance except as to the Employer’s right under this
Clause to encase the full amount of the Bank Guarantee for Mobilization Advance
and Performance Security together with utilization of Insurance Policies furnished
by the Contractor in respect of the Contract as compensation against damages
incurred upon the Employer due to such failure of the Contractor to mobilize at the
site. The Employer shall have the further right of debarring the Contractor from
participation in future works in, SBK Women University Pishin or to recommend
Pakistan Engineering council for black listing as per PEC Bylaws. The application
or otherwise of this sub-Clause shall be at the discretion of the employer and in
case of its application sub clause 63.2, 63.3 and 63.4 shall not apply.

Corrupt and Fraudulent Practices

If in the judgment of the Employer the Contractor has engaged in corrupt or
fraudulent practices, in competing for or in executing the Contract, then the
Employer may, after having fourteen (14) days’ notices to the Contractor,
terminate the Contractor’s employment under the Contract and expel him from the
site, and the provision of clause 63 shall apply as if such expulsion had been made
sub-clause 63.1 of General Conditions of Contract Part-1.

For the purpose of this sub-clause:

“Corrupt practices” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process or in
the Contract execution.

“Fraudulent practices” means a misrepresentation of facts in order to influence a
procurement process or the execution of the Contract to the detriment of the
Employer, and includes collusive practice among bidders (prior to or after bid
submissions) designed to establish bid prices at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition”.

Special Risks
The text is deleted and substituted with the following:

The Special Risks are the risks defined under Sub-Clause 20.4 sub paragraphs (a)
to (h) (v).

Arbitration

In the sixth to eight lines, the words “shall be finally settled .......... appointed under
such Rules” are deleted and substituted with the following:
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68.1

68.2

69.1

70.1

“Shall be finally settled under the provisions of the Arbitration Act, 1940 and
Works Rules of SBK women university Quetta as amended or any statutory
modification or re-enactment thereof for the time being in force.”

The following paragraph is added:

The place of arbitration shall be Quetta, Baluchistan.
Notice to Contractor

The following paragraph is added:

For the purposes of this Sub-Clause, the Contractor shall, immediately after receipt
of Letter of Acceptance, intimate in writing to the Employer and the Engineer by
registered post, the address of his principal place of business or any change in such
address during the period of the Contract.

Notice to Employer and Engineer
For the purposes of this Sub-Clause, the respective address is:

a) The Employer:

Project Director (Sub-Campus Pishin & Khuzdar)
Technical & Engineering Department.

SBK Women University Quetta.

Ph# (081) 9213416

b) The Engineer:

G3 Engineering Consultants Pvt Ltd.
57 M Gulberg-III

Lahore, Pakistan

Ph: 92-4235441641-3,

Fax: 92-4235441645

Default of the Employer

a. In second line substitute “28 days” for “45 days”.

b. Delete paragraph (b) and substitute the following:

“Interfering with or obstructing or refusing any required approval to the issue of
any such certificate, except that the acts of the Employer set out in Clause 2 hereof
shall not be construed as such interference, obstruction or refusal, or”.

c. Delete paragraph (c) and renumber paragraph (d) as (c).

d. Last line: substitute “14 days’ with 28 days”.

or any Person/firm/authority if nominated from time to time by the Employer.

Changes in Cost and Legislation
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73.1

73.2

74.1

Sub-Clause 70.1 & 70.2 in its entirety is applicable. As such price variation-
adjustment is applicable.

The following Sub-Clauses 73.1, 73.2, 74.1, 75.1, 76.1, 77.1and 78.1 are added:
Payment of Income Tax

The Contractor, Subcontractors and their employees shall be responsible for
payment of all their income tax, super tax and other taxes on income arising out of
the Contract and the rates and prices stated in the Contract shall be deemed to
cover all such taxes.

Customs Duty & Taxes

The Contractor shall pay all customs duty & taxes payable by him under the
Contract. Such duties and taxes shall be deemed included in the rates & prices in
the Bill of Quantities.

Integrity Pact

If the Contractor or any of his Subcontractors, agents or servants is found to have
violated or involved in violation of the Integrity Pact signed by the Contractor as
Appendix-L to his Bid, then the Employer shall be entitled to:

(a) recover from the Contractor an amount equivalent to ten times the sum of
any commission, gratification, bribe, finder’s fee or kickback given by the
Contractor or any of his Subcontractors, agents or servants;

(b) terminate the Contract; and

(©) recover from the Contractor any loss or damage to the Employer as a result
of such termination or of any other corrupt business practices of the
Contractor or any of his Subcontractors, agents or servants.

The termination under Sub-Para (b) of this Sub-Clause shall proceed in the manner
prescribed under Sub-Clauses 63.1 to 63.4 and the payment under Sub-Clause 63.3
shall be made after having deducted the amounts due to the Employer under Sub-Para
(a) and (c) of this Sub-Clause.

75.1

Termination of Contract for Employer's Convenience

The Employer shall be entitled to terminate the Contract at any time for the
Employer's convenience after giving 56 days prior notice to the Contractor, with a
copy to the Engineer. In the event of such termination, the Contractor:

(a) shall proceed as provided in Sub-Clause 65.7 hereof; and

(b) shall be paid by the Employer as provided in Sub-Clause 65.8 hereof.
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76.1

77.1

78.1

Liability of Contractor

The Contractor or his Subcontractors or assigns shall follow strictly, all relevant
labour laws including the Workmen's Compensation Act and the Employer shall
be fully indemnified for all claims, damages etc. arising out of any dispute
between the Contractor, his Subcontractors or assigns and the labour employed by

them.
Joint and Several Liabilities

If the Contractor is a joint venture of two or more persons, all such persons shall
be jointly and severally bound to the Employer for the fulfilment of the terms of
the Contract and shall designate one of such persons to act as leader with authority
to bind the joint venture. The composition or the constitution of the joint venture
shall not be altered without the prior consent of the Employer.

Details to be Confidential

The Contractor shall treat the details of the Contract as private and confidential,
save in so far as may be necessary for the purposes thereof, and shall not publish
disclose the same or any particulars thereof in any trade or technical paper or
elsewhere without the prior consent in writing of the Employer or the Engineer. If
any dispute arises as to the necessity of any publication or disclosure for the
purpose of the Contract, the same shall be referred to the decision of the Engineer
whose award shall be final.
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Clause

SP-1
SP-2
SP-3
SP-4
SP-5

SP-6
SP -7
SP -8
SP-9
SP-10
SP-11
SP-12
SP-13
13.1
13.2
SP - 14
SP - 15
15.1
15.2
15.3
154
SP - 16
SP-17
SP - 18
SP-19
19.1
19.2
19.3
19.3.1

PART-III SPECIAL PROVISIONS

Title

General
Description of Project, Works Involved and Site
Documents not to be Altered or Mutilated
Personal Liability of Public Officials
Codes, Standards and Certificates
A. Applicable Standards
B. Standards other than those Specified
Utility Lines
Making Good Damage to Services, Earthwork, etc.
Manufacturer's Recommendations
Units of Measurements
Plant, Equipment and Tools
Storage & Handling Facilities
Technical Staff of the Contractor
Field Laboratory and Testing
Testing Laboratory Certificates
Method of Payment
Surveying Instruments
Approval of Materials and Plant
Quality of Materials
Submission of Samples and Data
Inspection
Approved Sample at Site
Supply of Cement, Other Materials
Borrow Areas
Bar Bending Schedule
Drawings
Bid Drawings
Construction Drawings, Supplementary Drawings
Copies of Drawings

Bid Drawings (at Construction stage)
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19.3.2  As-Built Drawings
SP - 20 Protection of the Works
SP -21 Site Office and Temporary Facilities to be Provided by the

Contractor
21.1 Contractor’s Office, Facilities Etc.
21.2 Sign Board
21.3 Site Office for Employer, Engineer and Engineer’s Staff

214 Medical Care
21.5 Other Facilities
SP - 22 Other Facilities for Employer’s/Engineer’s Personnel to be
Provided by the Contractor
SP -23 Arrangement of Vehicle for Employer’s Visit
SP-24 Notification to Engineer

SP - 25 Progress Report / Project Tracking Report with respect to
Project Schedule
SP - 26 Progress Photographs

SP - 27 Night Work
SP -28 Co-Ordination with other Contractors
SP-29 Accident Prevention, Safety Measures and Protective

Equipment
SP - 30 Setting Out of Work and Survey
30.1 Reference Points, Lines

30.2 Verification

SP -31 Environmental Protection & Environmental Mitigation
Measures
SP - 32 Employment of local personnel

SP-33 Payment of Work
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SPECIAL PROVISIONS

SP-1 GENERAL

1.1 Specifications — Special Provisions shall form an integral part of Bidding &
Contract documents.

1.2 The Contractor shall notify all sub-contractors of the provisions of these Special
Provisions.

SP-2  DESCRIPTION OF PROJECT, WORKS INVOLVED AND SITE

Contract No. .
The Employer intends to construct the following:

S. No. Name of Site SBK Women University Sub-Campus Pishin.

1. Establishment of SBK Women’s University Sub-Campus at
Pishin for the “Construction of Faculty Hostel, Multipurpose Hall,
Medical Centre and Cafteria Package 03”

The works comprise Civil, Plumbing, Electrical and related Ancillary Works lying
within the lines, boundaries and limits shown on the Drawings and any such
additional areas adjacent thereto as may be designated by the Engineer from time to
time for the construction to be performed under the Contract, and all such areas and
additional areas shall be comprised in the Site.

SP-3 Documents not to be Altered or Mutilated

No alteration or mutilation (other than filling in all the blanks intended to be filled in)
shall be made in the form of Tender or in any of the documents attached to it. Any
comments which it is desired to make shall not be placed on any of the documents
attached hereto, but shall take the form of a separate statement which shall be as brief as
possible and referenced to items, clauses and pages of the annexed documents.

Such statements shall not qualify the acceptance of the Tender based upon a proposed
change or changes in the annexed documents, nor shall be binding upon the Employer in
any way in making the award. Alterations of already written prices must be signed in the
place of alteration by the Bidder or his legally authorized representative.

SP-4  Personal Liability of Public Officials

In carrying out any of the provisions of these Specifications, or in exercising any
power of authority granted to them by or within the scope of the Contract, there shall
be no liability upon the Employer or his authorized representatives either personally
as officials of the Government, it being understood that in all matters they act solely
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agents and representatives of the Government.

No member or officer of the Government or the Employer or the Employer’s
representative or any one of their respective staffs or their employees shall be in any
way personally bound or liable for the acts or obligations of the Employer under the
Contract or answerable for any default or omission in the observance or performance
of any of the acts, matters or things which are herein, contained.

SP-5 CODES, STANDARDS AND CERTIFICATES

A.

Applicable Standards

Except as otherwise provided by these Specifications or the Drawings, all
materials, equipment and fabrication and testing thereof shall conform to the
latest applicable standards and codes referred in the Specifications by use of
the abbreviations explained:

ACI - American Concrete Institute (USA)

AISI - American Iron and Steel Institute (USA)

AISC - American Institute of Steel Construction (USA)
ANSI - American National Standard Institute (USA)
ASTM - American Society for Testing and Materials (USA)

AASHTO - American Association of State Highway & Transportation
Officials.

AWS - American Welding Society (USA)

BS - British Standards (UK)

CP - Codes of Practice (UK)

PS - Pakistan Standards (Pak)

SSPC - Steel Structures Painting Council (USA)
UBC - Uniform Building Code (USA)

USBR - United States Bureau of Reclamation (USA)

If the Contractor, at any time and for any reason, wishes to deviate from the
above standards or desires to use material or equipment not covered by the
above standards, he shall state the exact nature of the changes, the reason for
making the change and shall submit complete specifications of the materials
and equipment to the Engineer for approval.

Standards other than those Specified

Where requirements for materials or equipment are specified by reference to a
standard which has its origin in one country, it is not the intention to restrict
the requirements solely to that standard and that country. Other standards,
including standards of other countries, will be accepted provided the
requirements thereof, in the sole opinion of the Engineer, are at least equal to
the requirements of the standard specified. The Contractor may propose to the
Engineer an equivalent standard other than that specified, in which case he
shall submit the proposed standard and all other information required and
submit written proof that his proposed standard is equivalent in all significant
respects to the standard specified. All submissions must be made in the
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SP-6

SP-7

SP-8

SP-9

SP-10

English language.
Utility Lines

The Contractor shall conduct his operations, make necessary arrangements, take
suitable precautions and perform all required work incident to the protection of and
avoidance of interference with power transmission, telegraph, telephone and natural
gas lines, oil lines water and sewerage mains and other utilities within the areas of his
operations in connection with this Contract and the cost thereof shall be borne by the
Contractor and the Contractor shall save harmless and indemnify the Employer in
respect of all claims, demands, proceedings, costs, charges and expenses whatsoever
arising out of or in relation to any such interference.

The Contractor and his sub-Contractors shall convey, store and make use of all
explosives, dangerous petroleum, acetylene, carbide of calcium and other similar
material provided by them for use in or on the works in strict accordance with the
provision of all laws, orders and regulations that are in force at the Site or may be
issued from time to time by the Government.

Making Good Damage to Services, Earthwork, etc.

The Contractor shall make good, at his own cost, all damages to telephone, telegraph
and electric cables or wires, sewers, water or other pipes except where the Authority,
Employer or Private Party owing or responsible for the same elects to make good the
damage.

All injury to the surface of the land, beds of water courses, protecting banks,
riverbeds etc. Where disturbed by the works (other than where specifically ordered by
the Employer), shall be repaired by the Contractor or the Authorities concerned, at the
Contractor’s expense. All such making good shall be to the satisfaction of the
Employer.

MANUFACTURER'S RECOMMENDATIONS

Installation of manufactured items shall be in accordance with procedures
recommended by the manufacturer or as approved by the Engineer.

UNITS OF MEASUREMENTS

Both FPS and MKS System of Units shall be used throughout the Project, as
mentioned.

PLANT, EQUIPMENT AND TOOLS

The Contractor shall provide at his cost modern plant, equipment and tools, adequate
and befitting to the nature, magnitude and size of this Contract, in strict compliance
with the requirements of the General Conditions of Contract, Conditions of Particular
Applications and Technical Specifications.

131|Page



l Client: Consultant: Project:
°
| Sardar Bahadur Khan °

A G3 Engineering Consultants Construction of faculty hostels,
Women University (Pvt.) Ltd. Multipurpose Hall, medical center
WOMEN'S UNIVERSITY (3, \ot2 and cafeteria at SBK Sub Campus
Pishin Package No. 03

SP-11 STORAGE & HANDLING FACILITIES

The Contractor shall make his own arrangements for providing the necessary space
for the storage of plant, equipment and materials and for Contractor's temporary
office, in and around the site of works, during the currency of the Contract.

SP-12 TECHNICAL STAFF OF THE CONTRACTOR

The Contractor shall appoint regular whole time the minimum technical staff for the
supervision of works as agreed by the Engineer for the proper execution of the works.

Sr. Professional Numbers Minimum Minimum
# Qualification Experience
. . B.Sc. Civil Engg / B-
1. | Site Engineer 01 Tech Hons 20
7 Constrqc‘uon 01 Diploma in Civil 20
Supervisor Tech.
. Diploma in Quantity
3. | Quantity Surveyor 01 Surveying 10

The said staff shall full time be present at the site of works.

In case off failure of the contractor to appoint the technical staff, the Employer has
the authority to appoint the said staff and adjust their salary from the payment which
may become due on account of work done.

SP-13 FIELD LABORATORY AND TESTING

13.1 Testing Laboratory Certificates
The Engineer may accept a certificate from a commercial testing laboratory,
satisfactory to him, certifying that the product has been tested within a period
acceptable to the Engineer and that it conforms to the requirements of these
Specifications.

13.2 Method of Payment

The cost of testing charges for materials and all other tests to be performed in
any other laboratory designated by the Engineer shall be deemed to be
included in the price quoted by the Contractor and no separate claim for
payment on this account shall be entertained by the Engineer. Furthermore,
the cost of any additional laboratory, field and shop tests required through the
resubmission of samples because of failure of compliance with Specifications
shall be borne by the Contractor.

In case the Contractor does not provide test certificate, cost of testing plus 100
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percent overheads shall be recovered from his bills.

SP-14 SURVEYING INSTRUMENTS

The Contractor shall keep and maintain the survey equipment on site as per site
requirements.

SP-15 APPROVAL OF MATERIALS AND PLANT

15.1

15.2

Quality of Materials

All materials, fixtures, fittings, supplies and plant furnished under the
Contract shall be new and unused, standard first grade quality and of the best
workmanship and design. No inferior or low-grade materials, supplies or
articles will be either approved or accepted, and all work of assembly and
construction shall be done in a first-class and workmanlike manner. In asking
for prices for materials intended for delivery to the Site and incorporation in
the Works under any portion of these Specifications, the Contractor shall
provide the manufacturer or supplier with complete information as may be
necessary to secure compliance to this Clause and, in every case, he shall
quote this Clause in full to each such manufacturer or supplier.

Submission of Samples and Data

The Contractor shall furnish for approval of the Engineer with reasonable
promptness all samples as directed by the Engineer or specifically called for in
the Specifications and in accordance with the time schedule provided in the
schedule of submittals. The Engineer shall check and approve such samples
with reasonable promptness only for conformance with the design concept of
the Works and for compliance with the information given in the Contract
Documents. All work shall be in accordance with approved samples.

Samples shall be furnished so as not to delay fabrication, allowing the Engineer
reasonable time for consideration of the sample submitted.

Each sample shall be properly labeled with the name and quality of the material,
manufacturer's name, name of the project, the Contractor's name and the date of
submission, and the Specifications Article number to which the sample refers.
The manufacturer's installation directions shall be provided with each sample.
The Contractor shall pay all transportation costs and deliver samples to the
Engineer's office, Site or testing laboratory as directed by the Engineer.

Samples shall be of adequate size to permit proper evaluation of the material by
the Engineer. Where variations in colour, texture, dimensions or other
characteristics are to be expected, the Contractor shall submit samples showing
the maximum range of variation. Materials exceeding the range of variation of
the approved samples shall not be used on the Work.

In order to permit coordinated selection of colors and finishes, the Contractor
shall deliver samples of all related items to the Engineer at one time. Samples of
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SP-16

SP-17

such materials will not be approved until all related samples have been
submitted.

If both Shop Drawings and samples are required for the same item, the Engineer
may require both to be submitted before approving either.

The Contractor shall erect Mock-up samples of finished items where
specifically called for in the documents or as directed by the Engineer.

The Mock-up samples shall be preserved/protected by the Contractor till the end
of the project or as directed by the Engineer.

No acceptance or approval of any Shop Drawings or sample, or any indication
or request by the Engineer on any Shop Drawings shall constitute an
authorization for any increase in the Contract Sum.

15.3 Inspection

All material and Plant furnished, and all work performed under this Contract
will always be subject to inspection by the Engineer and in all states of
completion both off-Site and on-Site. The Contractor shall furnish promptly
without additional charge, all facilities, labour and materials reasonably
needed for performing such inspection and testing as may be required by the
Engineer.

15.4 Approved Sample at Site

The Contractor shall, at all times, keep on the Site approved samples. All such
samples shall be made available to the Engineer as and when required.

SUPPLY OF CEMENT, OTHER MATERIALS

The Contractor shall arrange and ensure timely supply of all materials including
Cement required in the Work. The Employer does not assume any responsibility for
the supply of materials. However, the Employer shall issue a certificate of the
estimated requirement of the quantity of material at the specific request of the
Contractor.

BORROW AREAS

The Contractor shall make his survey/enquiries regarding the suitable and nearest
Borrow Areas for embankment, granular fill, bade and sub-base materials etc., and
shall apply to the Engineer for approval for the use of the borrow area. It will be the
responsibility of the Contractor to acquire the Borrow Areas approved by the
Engineer and pay for all royalties/ malkana and all other costs. In case the materials
from the approved Borrow Areas do not meet the Specifications, in the opinion of the
Engineer, the Contractor shall have to propose new Borrow Areas for approval, and
nothing shall be paid to the Contractor for abandonment of the previously approved
Borrow Areas.
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SP-18 BAR BENDING SCHEDULE

Bar bending (reinforcement bars) schedule of all structural drawings shall be prepared
by the Contractor and submitted in triplicate to the Engineer for approval.

SP-19 DRAWINGS

19.1

19.2

19.3

Bid Drawings

Bid Drawings issued with the Bidding Documents, called the Bid Drawings,
show scope of the work to be performed by the Contractor. The Drawings are
generally in sufficient detail so as to be used as a basis for construction,
fabrication and for placing orders for materials subject to corrections based on
the future issue of supplementary Drawings as provided under Sub-Clause
12.2 hereof.

Construction Drawings, Supplementary Drawings

After award of Contract, the Bid Drawings will automatically become
Construction Drawings after approval of the Engineer, until and unless any
necessary modification is required to be made by the Engineer.

The Engineer shall have authority to issue to the Contractor, from time to
time, such supplementary Drawings and instructions as shall be necessary for
the purpose of the proper and adequate execution and completion of the
Works and the remedying of any defects therein. The Contractor shall follow
these drawings.

Copies of Drawings

Drawings will be issued to the Contractor as described below.
19.3.1 Bid Drawings (at Construction stage)

One (1) set of the Bid/Construction Drawings will be issued to the Contractor
at the time of Construction free of charge. Additional sets will be provided at
cost of reproduction to be borne by the Contractor upon written request of the
Contractor.

19.3.2 As-Built Drawings

a) The Contractor shall, at all times, keep on Site a separate set of prints
of all drawings on which all significant changes between the work shown on
the Drawings and that which is actually constructed, shall be noted neatly,
accurately and promptly as the work progresses. The Subcontractor(s) for
plumbing, mechanical and electrical shall, at all times, keep on Site, a separate
set of prints of the drawings (showing their parts of the Works) on which all
significant changes between the work shown on the Drawings and that which
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is actually constructed, shall be noted neatly, accurately and promptly as the
work progresses. Such drawings shall show the exact physical location and
configuration of the works as actually installed.

b) The Contractor shall, within fourteen (14) days of issuance of Taking-
Over Certificate for whole of the Works, furnish to the Engineer for his
approval two (2) copies of such marked up drawings. One (1) copy of each of
the marked-up drawings approved by the Engineer shall be returned to the
Contractor by the Engineer and these shall be used for the preparation of the
As - Built Drawings.

c) The Contractor shall furnish to the Engineer One (1) complete set and
one reproducible copy of all As -Built Drawings within twenty-eight (28) days
of receipt of drawings stated above, from the Engineer.

SP-20 PROTECTION OF THE WORKS

The Contractor shall whenever necessary cover up and protect the works from
weather and damage by his own or other workmen performing subsequent operation.
The Contractor shall provide all necessary dustsheets, barriers and guard rails and
clear away the same at completion.

SP-21 SITE OFFICE AND TEMPORARY FACILITIES TO BE PROVIDED BY THE
CONTRACTOR

21.1

Contractor’s Office, Facilities Etc.

The Contractor shall establish and maintain a Site office. The Contractor shall
provide all facilities in connection with the execution, completion, of the
Works, remedying defects therein and maintenance of the utility’s services.
The facilities shall not be limited to the Contractor’s Site Office, labour
camps, work yard and storage areas, temporary water supply, waste water
disposal, temporary electricity, medical unit, temporary roads, fire protection
and firefighting equipment etc. The Contractor shall be solely responsible for
arranging all utilities and the Contractor shall setup, maintain and operate an
architectural and engineering facility at site with adequate number of technical
and support staff as well as equipment required for particular nature of job
covered under the Contract to prepare drawings/shop drawings for approval of
the Engineer.

The Contractor shall make arrangements for his own camp, workshops, yards,
storage areas, and areas for erection of equipment, offices & offices for the
Engineer and the Employer outside the site area and all approvals &
permissions in this regard from the concerned authorities for all such facilities
shall be the responsibility of the Contractor.

The Contractor shall facilitate the Engineer in use of his site office if and
required by the Engineer in performance of his duties regarding the
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21.4

21.5

21.2

213

supervision of project.
Sign Board

The Contractor shall erect and maintain at the Site in a location to be approved
by the Engineer one (01) Sign Boards of dimensions approved by the
Engineer. The Sign Boards shall be made of metal. It shall be mounted on
steel posts securely anchored and braced. The Contractor shall paint on the
Sign Boards, the name of the Works, and the names of the Employer,
Engineer and the Contractor both in English and Urdu Language.

Site Office for Employer and Engineer’s Staff

The Contractor shall provide, furnish and maintain for Employer and Engineer
a site office.

The site office shall be connected to the electrical system, potable water
supply system and sewage disposal system. The said offices shall be provided
by the Contractor within twenty (28) days of the receipt by the Contractor of
Engineer’s Notice to Commence.

No payment shall be made to the Contractor for the works involved under this
Sub-Clause.

Medical Care

The Contractor shall arrange provision of adequate medical facilities for his
employees.

Adequately equipped and properly staffed first aid stations or dispensaries
shall be provided by the Contractor at camps and other strategic locations, to
administer first aid treatment at all times free of charge to all persons on the
Site, including personnel of the Engineer and the Employer. The nature,
number and location of facilities furnished and the Contractor’s staff for
administering first-aid treatment shall meet the requirements of the Health
Services of the Government of Pakistan and of Section III of the Manual
“Safety Requirements for Construction by Contract”, published by the
Employer, and shall be subject to approval by the Engineer.

Other Facilities

The Contractor shall also be responsible for providing at his own cost other
facilities for his own staff and labour such as educational, recreational,
transport, telephone and catering if required.

SP-22 OTHER FACILITIES FOR EMPLOYER’S AND
ENGINEER’S PERSONNEL TO BE PROVIDED BY THE CONTRACTOR

As noted at serial-no 40 “bidding data and attachment to bidding data”.
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SP-23

SP-24

SP-25

ARRANGEMENT OF VEHICLE FOR EMPLOYER’S VIST

The contractor shall provide transportation for Employer only from Airport to Site as
and when required during the currency of work up to completion of work.

NOTIFICATION TO ENGINEER

The Engineer shall be notified weekly in writing of the nature and location of the Works
the Contractor intends to perform the next week so as to enable necessary inspection
and measurement to be carried out. The Engineer may, if necessary, direct that longer
notice be given of certain operations.

PROGRESS REPORT /PROJECT TRACKING REPORT WITH RESPECT

TO PROJECT SCHEDULE

SP-26

SP-27

The Contractor shall submit to the Engineer fortnightly progress reports in two copies
detailing the progress in the execution of work during the reporting period. The
submission of the progress reports shall be condition precedent to the payment of
Contractors Bills by the Engineer. One week in advance the Contractor shall submit
to the Engineer, particulars of the work he proposes to execute within the following
two weeks.

PROGRESS PHOTOGRAPHS

The Contractor at his own cost shall furnish to the Engineer every two weeks at least
four photographs to clearly show the progress of construction. The photographs shall
be submitted in twelve glossy prints 15 cm x 10 cm, together with the negative. Each
print shall be marked on the back with the date and serial number. There shall be no
writing, lettering or marking on the face of the photograph.

NIGHT WORK

When work is done at night the Contractor shall maintain from sunset to sunrise such
lights on or about his work and plant as the Engineer may deem necessary for the proper
observations of the work and the efficient execution thereof.

In the event of work being carried out at night, the Contractor shall at his own cost,
provide and maintain such good and sufficient light as will enable the work to proceed
satisfactorily and without danger. The approaches to the Site and the Works where the
night-work is being carried out shall be sufficiently lighted. All arrangement adopted for
such lighting shall be to the satisfaction of the Engineer. Prior notice/ approval of the
Engineer for execution of works at night is obligatory.

No work shall be executed on Sundays / Gazette Holidays except with the express
written approval of the Engineer/Employer.
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SP-28

SP-29

SP-30

CO-ORDINATION WITH OTHER CONTRACTORS

It shall be the responsibility of the Contractor to keep-up good relations with other
Contractors employed on site by the Employer. The Contractor shall cooperate and
coordinate his work with that of the other Contractors working at the Site, to whatever
extent may be necessary to complete the Project in accordance with the approved
programme of the Works and in accordance with the Engineer’s instructions. Should
a disagreement or dispute arise between the Contractor and other contractors, the
same shall be referred without delay to the Engineer for his decision. Upon such
decision, the Contractor shall proceed with the work in accordance therewith. In case
the access to the works of other contractors is through the Site area of the Contractor,
the Contractor shall coordinate with and permit all reasonable access to other
Contractors.

ACCIDENT PREVENTION, SAFETY MEASURES AND PROTECTIVE
EQUIPMENT

The Contractor shall comply and enforce compliance by all his sub- contractors with the
highest standards of safety and accident prevention in accordance with international
standards and in compliance with all applicable laws, ordinances and statutory
provisions.

The Contractor shall provide and maintain all requisite barriers, fences, warning signs,
lights and other safety precautions as required for the protection of persons and property
on or adjacent to the site shall be provided at the Contractor's cost.

The Contractor shall also provide and maintain all false work, scaffolding and handrails
which shall be well constructed and secured at all times. Where overhead work is being
carried out, warning signs shall be installed at ground level clearly warning of the
overhead work.

All warning signs shall be in two languages, English and Urdu, and shall at all times be
maintained in a clean and legible condition, to the satisfaction of the Engineer.

As the work at site is expected to be carried out round the clock, the Contractor shall
keep and maintain at all times a transport facility to move the patients to the hospital in
case of an emergency.

Trash shall be removed at frequent intervals to the satisfaction of the Engineer.

Safety netting shall be provided at all levels where work is in progress, all around the
building.

SETTING OUT OF WORK AND SURVEY
30.1 Reference Points, Lines

The Contractor shall establish benchmarks and / or reference line at the Site in
accordance with the instructions of the Engineer. The Contractor shall set out
its work from these benchmarks and lines. The Contractor shall supply plant,
equipment, materials and labour for checking if required of the survey control
by the Engineer. Slope stakes will be set by the Contractor before
commencement of excavation and will be re-established as required during
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progress of work using established bench-marks and reference points.
Verification

The Engineer may make checks as the work progress to verify lines and
grades established by the Contractor and to determine the conformance of the
work as it progresses with the requirements of the Drawings and
Specifications. Such checking by the Engineer shall not relieve the Contractor
of his responsibility to perform all work in accordance with the Drawings and
Specifications and the lines and grades given therein.

Based upon the basic control, the Contractor shall provide his own primary
control points, as needed for the Works, and shall preserve and maintain them
until otherwise authorized.

The Contractor shall be responsible for maintaining all survey
markers/monuments, and property corners. If any markers/monuments are
destroyed by the Contractor, the Contractor shall arrange, at his own cost, to
retrace and replace them to the entire satisfaction of the Engineer. If a
monument cannot be replaced in its original position, the Contractor shall
install a witness corner. The Contractor shall complete and file monument
reference cards on all monuments as per instructions of the Engineer.

The Contractor shall perform such surveys and computations as are necessary
to determine quantities of work performed or placed during each progress
payment period, and shall also perform all surveys necessary for the Engineer
to determine final quantities of work in place. The Engineer will determine
final quantities based on original ground levels determined by the Contractor
and agreed by the Engineer.

The Contractor shall notify the Engineer at least one week before performing
a quantity survey and, unless specifically waived, quantity surveys shall be
performed in the presence of an authorized representative of the Engineer.
Degree of accuracy for the survey works shall satisfy the following specified
tolerances:

(a) Structure points shall be set within 0.01-foot accuracy from point to point,
except where tighter tolerances are required.

(b)Cross-section points shall be located within 0.10 foot, horizontally and 0.01
foot vertically.

(c)Permissible closing error for a leveling line meant for establishing
Temporary Benchmark (TBMs) shall not exceed 0.045 x \ M foot, where M
is in miles. The permissible closing error shall be duly adjusted.

Survey data shall be recorded in accordance with recognized professional
surveying standards. Original field notes, computations, and other surveying
shall be recorded in the Contractor furnished field books. Notes or data not in
accordance with standard formats will be rejected. Illegible notes or data, or use
of erasures on any page of a field book will be considered sufficient cause for
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SP-31

SP-32

SP-33

SP-34

rejection of part or the entire field book. Copied notes or data will not be
permitted; therefore, rejection of part or all of a field book may necessitate re-
surveying. Corrections by ruling or lining out errors will be satisfactory.

ENVIRONMENTAL PROTECTION & ENVIRONMENTAL MITIGATION
MEASURES

The Contractor shall exercise care to protect the natural landscape and shall conduct
his construction operations so as to prevent any unnecessary destruction, scarring or
defacing of the natural surroundings in the vicinity of the Works. Except where
clearing is required for the Permanent Works, approved construction roads and the
Temporary Works, and for excavation operations, all trees and native vegetation shall
be preserved and shall be protected from damage which may be caused by the
Contractor’s construction operations and equipment. On completion of the Works, all
work areas shall be smoothed and graded in a manner to conform to the natural
appearance of the landscape. Where unnecessary destruction, scarring, damage or
defacing may occur as a result of the Contractor’s operations, it shall be repaired,
replanted, or otherwise corrected as directed by the Engineer at no additional cost to
the Employer.

In order to minimize the negative impacts during construction stage proper planning
to mitigate adverse impact is, therefore, imperative. The contractor shall carry out the
mitigation measures according to the guidelines and satisfaction of the client.
Mitigation measures to be taken to minimise the negative impacts due to vehicular
emission, noise, vibrations, dust and exhaust gases. Mitigation measures against
damage to utilities and traffic arrangement during construction are the contactor’s
responsibility. Contactor should combat the problem of inadequate backfilling of
trenches/ excavations. Environmental monitoring is to be performed as per
Environmental Monitoring Plan.

EMPLOYMENT OF LOCAL PERSONNEL

The Contractor is encouraged, to the extent practicable and reasonable, to employ
staff and labor from sources within Pakistan.

PAYMENT OF WORK

The works carried out as above shall not be measured for payment under this section
directly and the cost of such works will be considered to be included in other items of
work given in the Bill of Quantities. In case of non-compliance by the Contractor, the
same will be executed by others and at the risk and cost of the Contractor.

NO CLAIM TOWARDS INCREASE/DECREASE IN AMOUNT AND
QUANTITY

The cost of work given in the notice is approximate and is liable to change and no
claim of contractor whatsoever will be entertained due to increase/decrease in amount
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and quantity of work.

SP-35 SECURITY CLEARANCE:

The contractor will submit the Photo copy of CNIC of All the labour/staff prior to

their deployment at site for permission by the Security officer, Sbk Women’s
University Quetta.
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VOLUME-II

TECHNICAL SPECIFICATIONS

(Balochistan Government Schedule of Rates 2018)

(Separately Attached)
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VOLUME-1V

DRAWINGS

(Separately Attached)
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VOLUME-III

BILL OF QUANTITIES

(B.0.Q)

(Separately Attached)
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