"SBK

WOMEN S UNIVERSITY

BALDCHISTAN

ESTABLISHMENT OF SBK WOMEIN'S UNIVERSITY SUB-CAMPUS PISHIN
CONSTRUCTION OF ACADEMIC BLOCK AND ADMIN BLOCK
PACKAGE-01

BILL OF QUANTITIES
(VOL-IID

OCTOBER, 2021

e



GRAND SUMMARY OF COST

ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

PACKAGE-01

CONSTRUCTION OF ACADEMIC BLOCK AND ADMIN BLOCK

BILL OF QUANTITIES

SIN DESCRIPTION AMOUNT (Rs.)
A-1 | ACADEMIC BLOCK - SCHEDULED ITEMS
e CIVIL WORK 135,459,202
e PUBLIC HEALTH WORK 9,837,794
e ELECTRICAL WORK 10,673,129
SUB TOTAL (A-1) SCHEDULED ITEMS 155,970,125
A-2 |ADMIN BLOCK - SCHEDULED ITEMS
e CIVIL WORK 32,170,791
e PUBLIC HEALTH WORK 2,115,412
e ELECTRICAL WORK 4,603,921
SUB TOTAL (A-2) SCHEDULED ITEMS 38,890,125
A TOTAL-A SCHEDULED ITEMS: 194,860,249
% AGE ABOVE / BELOW ON CSR 2018 BALOCHISTAN :
NET TOTAL-A (SCHEDULED ITEMS):
B-1 |ACADEMIC BLOCK - NON SCHEDULED ITEMS
e CIVIL WORK
e PUBLIC HEALTH WORK
e ELECTRICAL WORK
SUB TOTAL (B-1) NON SCHEDULED ITEMS
B-2 |ADMIN BLOCK - NON SCHEDULED ITEMS
e CIVIL WORK
e PUBLIC HEALTH WORK
e ELECTRICAL WORK
SUB TOTAL (B-2) NON SCHEDULED ITEMS
B TOTAL-B NON SCHEDULED ITEMS:

GRAND TOTAL (A+B):

INCLUSION OF PREVAILING TAXES (BSTS) @ 15% :

FINAL CONTRACT AMOUNT:

IN WORDS :




ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
SCHEDULE ITEMS-A
Earth Work
Clearing the Site / jungle by cutting removing ,all
shrubs ,trees and taking out entire roots and filling the
1 CH:3 item 54(1) P{ holloyv; Wlt'h eart.h dressmg consolldatllon and waterlf]g Sq.ft. 26,526,000 3.900 103,451,400
34 the filling including stacking the serviceable material
and disposal of unserviceable material lead up to 300
meters.
Excavation in foundation of buildings and bridges
CH:3 item including layout, dressing, refilling around structures
2 21(B).(iv) P28 with excavated earth, watering & ramming lead upto| Cu.ft. 77,952.866 10.250 799,016.879
100 ft. (30m) & lift upto 5 ft. (1.5m) B) Machinery iv)
Shingle or gravel
3 CH:3item 16 [Filling, watering and compacting earth under floors in
P-27 layers not exceeding 8 inchs in thickness.
3.1 A) With surplus earth from foundation etc. Cu.ft. 51,968.578 3.800 197,480.595
With new earth excavated from outside, lead upto 100
3.2 B) ft. (30m) and lift upto 5 ft. (1.5m) including royality of| Cu.ft. 37,748.813 6.700 252,917.044
Clay
Anti-Termite
4 CH:3 item 69 (1) Sp_raymg. anti-termite liquid mixed with water in the Sq.ft. 77140172 9750 752,116,672
P-41 ratio of 1:40.
Plain and Reinforement Concrete
Providing and laying plain machine mixed cement
CH:5 item 5 concrete using coarse sand and crushed aggregate
5 ’ having maximum size upto 1-1/2" (38mm) & down
P-49 : T ; ; A
gauge in foundation including levelling, compacting
and curing.
5.1 c) Ratio 1: 4: 8 (Under Foundation) Cu.ft. 5,029.434 185.350 932,205.661
5.2 a) Ratio 1: 2: 4 (Under Floor) Cu.ft. 8,459.510 232.500 1,966,836.120
Providing and fixing precast cement concrete jali or
6 CH:5 item 28(b) [louvers upto 2" (50mm) thick in required shape Saft 3 71.700 )
P-57 including formwork and its removal, compacting and Q-1 ’
curing.
FOUNDATION FOR BUILDINGS
Providing and laying 1:1-5:3 cement concrete using
approved coarse sand and crushed aggregate 3/4"
7 | CH:5 item 5-8(b) |(19mm) & down gauge in foundation including| o 4 | 54 145013 276.000 6,664,023.450
leveling, compacting and curing, additional for

shuttering and scafolding for foundations, bed plates
and sills.
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
WALLS AND PIERS
Providing & laying 1:1-5:3 in situ cement concrete in
CH:5 item walls and piers etc, upto 12" (300 mm) in thickness
8 5-13(b) using approved coarse sand & crushed aggregate 3/4"
P-52 (19mm) & down gauge including compacting, curing,
cost of formwork and its removal.
5-13(b) Ground Floor Cu.ft. 1,097.250 323.500 354,960.375
5-13(b)+(f) First Floor Cu.ft. 713.213 379.750 270,842.447
5-13(b)+(f)+(g) |Second Floor Cu.ft. 494.813 432.900 214,204.331
5-13(b)+(f)+(g)x2 |Mumty Floor Cu.ft. 201.994 486.050 98,179.062
COLUMNS AND PILLARS
Providing and laying 1:1-5:3 in situ cement concrete
e . using approved coarse sand and crushed aggregate
9 CH:S 'tﬁgs 15(b) 3/4" (19mm) and down gauge in pillars and columns of
any shape in super structure including compacting,
curing, cost of form-work & its removal
5-15(b) Ground Floor Cu.ft. 5,591.250 359.500 2,010,054.375
5-15(b)+(e) First Floor Cu.ft. 5,591.250 375.400 2,098,955.250
5-15(b)+(e)+(f) |Second Floor Cu.ft. 4,047.750 386.300 1,563,645.825
5-15(b)+(e)+(f)x2 |Mumty Floor Cu.ft. 314.213 397.200 124,805.205
BEAMS, SLABS AND LINTELS
Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
10 [CH:5item 5-49(a)[(19mm) and down gauge in Plinth beams, of
required shape or section including formwork and its
removal compacting and curing.
5-49(a) Ground Floor Cu.ft. 4,006.800 296.200 1,186,814.160
Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
11 |CH:5item 5-16(a)[(19mm) and down gauge in beams, lintels and
cantilevers of required shape or section including
formwork and its removal compacting and curing.
5-16(a) Ground Floor Cu.ft. 9,207.450 318.350 2,931,191.708
5-16(a)+(b) First Floor Cu.ft. 9,016.350 333.300 3,005,149.455
5-16(a)+(b)+c |Second Floor Cu.ft. 6,197.100 345.250 2,139,548.775
5-(1b(;5-ac)+ Mumty Floor Cu.ft. 329.175 357.200 117,581.310

Page 4 of 31




ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01
BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
Providing and laying 1:2:4 cement concrete using
CH:5 item 17- |approved coarse sand and crushed aggregate 3/4"
12 (a)(i) (19mm) and down gauge in slabs including formwork
P-53 and its removal, compacting and curing.
a) Upto 6" (150 mm) thickness
5-17-(a)(i) Ground Floor Cu.ft. 9,207.450 327.300 3,013,598.385
5-17-(a) (i)+(ii) |First Floor Cu.ft. 9,016.350 343.150 3,093,960.503
5'17'("’(‘%2'))"(")* Second Floor Cuft. | 6,197.100 355.050 |  2,200,280.355
547'%?%)52 (i) + Mumty Floor Cu.ft. 329.175 366.950 120,790.766
Providing and laying 1:1.5:3 cement concrete
CH:5 iter 23- usnI\g approved coarse sand anq crushed aggregate
12 @) 3/4" (19mm) and down gauge in overhead water
tanks and silos at a height of 10m (32.8' ) above
ground level including formwork and its removal,
compacting and curing. Bottom slab
5-23 e +5-24 a |Ground Floor Cu.ft. - 405.250 -
5-17-(a) (i)+(ii) |First Floor Cu.ft. - 405.250 -
5'17'("’(‘%2'))"(")* Mumty Floor Cuft. 577.500 405.250 234,031.875
Providing and laying 1:1.5:3 cement concrete
using approved coarse sand and crushed aggregate
13 CH:5 item 23-(d) [3/4" (19mm) and down gauge in overhead water
tanks and silos at a height of 10m (32.8' ) above
ground level including formwork and its removal,
compacting and curing. WALL
5-23d +5-24 a |Ground Floor Cu.ft. - 333.700 -
5-23 d +5-24 a |First Floor Cu.ft. - 333.700 -
5-23d +5-24 a |Mumty Floor Cu.ft. 606.375 333.700 202,347.338
Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
e (19mm) and down gauge in overhead water tanks
14 CH:S item 23 and silos at a height of 10m (32.8' ) above ground
level including formwork and its removal, compacting
and curing.TOP slab
CH:5 item 23 f |Ground Floor Cu.ft. - 408.750 -
CH:5item 23 f |First Floor Cu.ft. - 408.750 -
CH:5item 23 f |Mumty Floor Cu.ft. 577.500 408.750 236,053.125
BALCONY, SUN SHADES, PARAPETS, EAVE
BOARDS AND STAIRS
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
e . (19mm) and down gauge in balustrade of stairs or
13 CH:S |t|e;r_r;§ 20(2) balcony, sun breakers, sun shades, parapets and
eave boards upto 3" (75 mm) of required shape or
section including formwork & its removal, compacting
and curing.
5-20(a)+24-1 |Ground Floor Cu.ft. 374.700 -
5-20(a)+(b) First Floor Cu.ft. 200.000 395.250 79,050.000
5-20 @) ()1*(©) | second Floor Culft. 477.272 410.700 196,015.713
5-20(a)* Mumty Floor Cu.ft. 797.901 426.150 340,025.639
(b)+(c)x2+
Providing and laying 1:2:4 cement concrete using
= approved coarse sand and crushed aggregate 3/4"
CH:5 item 5- : )
14 (19mm) & down gauge in stairs of any shape or
21(a)P-55 . ; ; .
section including formwork & its removal, compacting
and curing.
5-21(a) Ground Floor Cu.ft. 1,666.809 299.400 499,042.727
5-21(a)+(b) First Floor Cu.ft. 459.572 312.450 143,593.232
5-21(a)+(b)+c |Second Floor Cu.ft. 337.247 322.250 108,677.805
Steel Reinforcement
Providing, fabricating and laying deformed Grade 60
steel reinforcement (deformed bar) for all kinds of
R.C.C work including the cost of straightening
CH:5 item 65 (a) ,removal-olf rust, cutting, bending, binding, wastage
15 and providingsuch over-laps as are not shown on the
P-63 : e h
drawings. The cost of bindingwire and cement
concrete spacer blocks or chairs for binding and
holding the reinforcement in position is inclusive upto
15 ft. (5m)height
65(a) Ground Floor Tonne 149.929 | 130,426.050 19,554,669.743
65(a+f) First Floor Tonne 94.573 | 132,559.750 12,536,618.167
65(a+f+g) Second Floor Tonne 45.288 | 133,839.950 6,061,283.428
65(a+f+gx2)  [Mumty Floor Tonne 12.123 | 135,120.150 1,638,118.197
Brick Masonry
Providing and laying first class solid burnt brick
aa masonry (Brick Strength:1800psi-2000psi) including
CH:11 item 3 > ) = NN .
16 P.84 & 85 scaffolding, raking out joints and curing in foundation
and substructure/Basement i/c cost of testing (iv)
Cement sand mortor (1:5)
(b) (iv) Above 4.5" (115mm) thick Solid Brick Masonry Cu.ft. 708.750 239.400 169,674.750
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CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
Providing and laying first class solid burnt brick
i masonry (Brick Strength:1800psi-2000psi) including
CH:11 item 12 g ) = L
17 scaffolding, raking out joints and curing in ground floor
P-86 & 87 : )
superstructure and i/c cost of testing
(iii).Cement sand mortar 1 : 4
171 a) 4.5" (115 mm) thick Solid Brick masonry
11-12(iii) Ground Floor Cu.ft. 952.875 277.250 264,184.594
11'122é'('2)+11' First Floor Cu.ft. 968.625 296.350 287,052.019
11-12(ii)* Second Floor Cu.ft. 643.560 308.600 198,602.544
11-26(at+b)
11-12(jii)+
11-26(a+b) Mumty Floor Cu.ft. 320.850
17.2 b) 9" (225 mm) thick Solid Brick masonry
11-12(iv) Ground Floor Cu.ft. 15,415.313 256.050 3,947,090.766
11-1226(5?/;;11- First Floor Cu.ft. 18,165.656 275.150 4,998,280.317
T-12(v)+11- Second Floor Cu.ft. 11,291.372 287.400 3,245,140.277
26(atb)
T-12(v)+11- Mumty Floor Cu.ft. 504.394 299.650 151,141.587
26(atb)
Flooring
Providing and laying hand mixed 1 : 4 : 8 cement
Ch-14 item 1(b) |concrete bed under floors using graded Crushed
18 P-118 Aggregate upto 1-1/2" (37 mm) and down gauge Cu-ft 5,052.797 145.650 735,939.865
complete with leveling, ramming, watering and curing.
Ch-14 item Providing, laying, watering and compacting brick
19 44-1 ballast 2" (50 mm) and down gauge mixed with 25%| Cu.ft. 8,253.788 54.350 448,593.351
P-123 sand for floor foundation.
Providing and laying terrazzo/mosaic floor 3/4"
(19mm) thick terrazzo topping 1:2 (one cement & 2
Ch-14 item 4- [marble chips) over 1" (25mm) thick base of 1:2:4
20 d+6d+e cement concrete using crushed aggrgate 3/4" (19mm)
P-119 and down grade laid in panels or approved pattern
including formwork, curing, cutting, removing and
polishing.
4-d Ground Floor Saq.ft. 3,627.750 102.550 372,025.763
Providing and laying terrazzo dado/ skirting 7/8"
Ch-14 item 50-a (22mm) thick comprising 3/8 (9mrr_1) thIle topping 1:2
21 P.124 (one grey cement & two marble chips) in ground floor
over 1/2" (13mm) thick cement sand mortar base 1:4
with grinding, rubbing, polishing & curing.
50-a Ground Floor Sq.ft. - 81.650 -
Providing glass strips 1/4" (5 mm) thick and 1-1/2"
22 Ch-14 item 43-1 |(37.5 mm) wide for dividing the terrazo/mosaic flooring Rt 2,285.483 6.450 14,741,362

P-123

into panels. The cost of fixing is deemed to have been
taken in composite rate of respective item.
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
Providing and laying 3/4" (19 mm) thick floor 12"x12"
Badal marble tiles floor fine dressed on surface
without winding in ground floor and laid over 1"
23 Ch-14-9 - (25mm) thick cement sand mortar 1:2 setting tiles with
14-11B portland cement slurry over cement mortar, jointing
and washing the tiles with white cement slurry
including curing, rubbing and polishing including the
cost of cement mortar.
14-9-14-11b  [Ground Floor Sq.ft. 17,295.075 158.600 2,742,998.895
14-24-c First Floor Saq.ft. 14,821.341 162.000 2,401,057.181
14-24- c+d Second Floor Sq.ft. 10,414.425 164.950 1,717,859.404
14-24- c+d Mumty Floor Sq.ft. 27.923 167.900 4,688.345
Providing and fixing 3/8" (9mm) thick Badal marble
tiles dressed on the surface in dado/skirting and facing
in ground floor over 1/2" (13mm) thick base of cement
Ch-14 54a- - X } : :
24 sand mortar 1:3, setting of tiles in slurry of grey
14-54 c g T -
cement over mortar base including filling the joints and
washing the tiles with white cement slurry, curing,
finishing, grinding, cleaning & polishing.
54c Ground Floor Sq.ft. 1,218.294 125.100 152,408.579
55-a+c First Floor Sq.ft. 1,033.263 128.500 132,774.296
55 atc+d Second Floor Sq.ft. 660.342 130.950 86,471.834
55-a+c+dx2  |Mumty Floor Sq.ft. 14.380 133.400 1,918.259
Providing and laying 1/4" to 3/8" (6mm to 9mm) thick
Glazed/ Matt tiles of any colour and size in ground
floor laid over 1" (25mm) thick cement sand mortar
25 Ch-14-25a base including jointing and washing the tiles with white
cement slurry of matching color by using color pigment
and curing
14-25a Ground Floor Saq.ft. 825.300 182.250 150,410.925
14-25 -a+c First Floor Sq.ft. 825.300 184.700 152,432.910
14-25-a+c+d  |Second Floor Sq.ft. 415.800 186.150 77,401.170
Providing and fixing 1/4" to 3/8" (6mm to 9mm) thick
Ceramic Glazed/Matt tiles (Prime Quality) of any
colour and size, as directed by Engineer-in-Charge in
26 Ch-14 64a- - |dado/skirting in ground floor over 1/2" (13mm) thick
14-64 c base of cement mortar 1:3, setting of tiles in slurry of
grey cement over mortar base including filling the
joints and washing the tiles with white cement slurry of
matching color, cleaning & curing.
64a Ground Floor Sq.ft. 2,227.140 144.050 320,819.517
64-a+c First Floor Saq.ft. 2,227.140 146.500 326,276.010
64-a+c+d Second Floor Sq.ft. 878.280 148.200 130,161.096
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
Providing and laying 3/4" (19 mm) thick marble tiles
floor Lasbella 12"x12" marble tiles floor fine dressed
Ch-14 item on surface without winding and laid over 1" (25mm)
25 9-b+11-b thick cement sand mortar 1:2 setting tiles with portland
P-120 cement slurry over cement mortar, jointing and
washing the tiles with white cement slurry including
curing, rubbing and polishing including the cost of
cement mortar.
9-b+11-b Ground Floor Sq.ft. 319.266 227.700 72,696.783
Providing and laying super white 1" thick 12"x12"
marble stair step/ slab fine dressed on surface without
a4 winding in ground floor and laid over 1" (25mm) thick
26 Ch 114+;Z:90 cement sand mortar 1:2 setting tiles with portland
P-120 cement slurry over cement mortar, jointing and
washing the tiles with white cement slurry including
curing, rubbing and polishing including the cost of
cement mortar.
9c-1+24a Ground Floor Sq.ft. 1,373.663 495.550 680,718.452
9c-1+24a+c  |First Floor Sq.ft. 738.675 498.950 368,561.891
Ch-14 item 22-1 Extra for making nosing of treads as per design and/or
27 as per instructions of the Engineer-in charge including| Sq.ft 1,231.913 40.600 50,015.648
P-120 L ; .
grinding marble/marble chips and polishing etc.
Providing and fixing 3/8" (9mm) thick Lasbela marble
tiles dressed on the surface in dado/skirting and facing
Ch-14 item 54-b oyer 1/2_ (13n'_|m) _th|ck base of cement sand mortar
28 P.124 1:3, setting of tiles in slurry of grey cement over mortar
base including filling the joints and washing the tiles
with white cement slurry, curing, finishing, grinding,
cleaning & polishing.
54-b Ground Floor Saq.ft. 2,134.125 133.600 285,119.100
Providing and laying 3/4"(19mm) thick Granite black
(local) polished slab including nosing on Kitchen and
. other tops of approved design over 3/8" thick base
29 Ch-15item 51-a cement sand mortar 1:3 including setting the tiles with
P-137 Lo
portland cement slurry over cement sand jointing and
washing the tiles with cement slurry of matching color
including grinding, rubbing, polishing & mortar cost.
51-a Ground Floor Sq.ft. 92.400 703.020 64,959.048
51-a+46a First Floor Sq.ft. 92.400 773.322 71,454,953
51-a+46a+b  [Second Floor Sq.ft. 46.200 826.049 38,163.441
Finishing
Ch-15 item 1 3/8 inch (9.5 mm.) thick cement sand plaster using
- Coarse Sand 1:4 cement mortar ratio on soffits of
30 | (b)(ii)+34a+35a L ; )
ceiling, cantilever slabs, sides and soffits of
P-129+133 ) ) . .
beams, including making edges, corners and curing.
1(b)(ii) Ground Floor Sq.ft. 17,175.375 23.400 401,903.775
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
1(b)(ii)+34a First Floor Sq.ft. 15,898.641 37.400 594,609.159
1(b)(ii)+34a+35a |Second Floor Sq.ft. 10,830.225 49.550 536,637.649
1(b)(”)+i4a+353" Mumty Floor Sq.ft. 265.650 61.700 16,390.605
Ch-15item 3 |13mm (1/2") thick cement plaster 1:4 cement mortor
31 (iii)+34a+35a [ratio on Internal wall and coloumns including making
P-129+133 edges cornor and curing.
3 (iii) Ground Floor Sq.ft. 46,620.000 22.950 1,069,929.000
3 (iii)+34a First Floor Sq.ft. 43,680.000 36.950 1,613,976.000
3 (iii)+34a+35a |Second Floor Sq.ft. 26,535.469 49.100 1,302,891.516
3(iii)+34a+35ax2 |Mumty Floor Sq.ft. 413.963 61.250 25,355.203
. ... |3/4 inch (19mm) thick cement plaster 1:4 cement
32 Ch-15 item 4 (i) mortor ratio using Coarse Sand on Externl walls and
P-130+133 ) ) . .
columns including making edges, corners and curing.
4 (iii) Ground Floor Sq.ft. 15,103.267 27.450 414,584.685
4 (iii)+34b First Floor Sq.ft. 11,496.786 42.350 486,888.887
4 (iii)+34b+35b |Second Floor Sq.ft. 9,436.875 55.400 522,802.875
4(iii)+34b+35bx2 |Mumty Floor Sq.ft. 5,494.125 68.450 376,072.856
Providing and Fixing Face work with brick tiles (Gutka)
P 15-58 b Qn |nt§r|or, .exterlor wall Wl.th cement sa.nd mortar 1:3 Sft 10,914,750 183.350 2.001,219.413
includings ties and scafolding complete in all respects
3y 31 x 9"
Wood Work
. Making of Kitchen Cabinet 8'x3' make up from Veneer
33 | Ch-16item 921 1, rd (MEDIUM DENSITY) Laminated on both sides,
P-156 : )
and hanging on wall, i/c all hardwares
92-1 Ground Floor Sq.ft. 39.900 1,075.650 42,918.435
92-1+87-a First Floor Sq.ft. 39.900 1,183.215 47,210.279
Providing and fixing 1.5" (38mm) thick pressed
veneered Teak wood door shutters fully flushed 5 Ply
34 Ch-16 item 11-a-ii|with First class wood veneering on all faces and sides
P-142 fixed over deodar wood cavited core and frame work
of not less than 4" (100mm) wide strips all round with
approved brass hinges, tower bolts as required
11-a-ii Ground Floor Sq.ft. 1,251.600 783.200 980,253.120
11-a-ii+87-a  |First Floor Sq.ft. 1,155.000 861.520 995,055.600
11-a-ii+87-a+b |Second Floor Sq.ft. 143.850 920.260 132,379.401
11-a-ii+87-a+bx2 [Mumty Floor Sq.ft. 29.400 979.000 28,782.600

Page 10 of 31




ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS

Item
No.

REF. Nos
CH/ITEM

Description of Items

Unit

Qty

Rate (Rs.)

Amount (Rs.)

Government of Balochistan Composite Schedule of Rates Version 2018

35

Ch-16 item
97 -1+87-a
P-157+155

Providing and fixing factory made uPVC door frame
made of uPVC extruded sections having an overall
dimension as below (tolerance +1mm), with wall
thickness 2.0 mm (£ 0.2 mm), corners of the door
frame to be Jointed with galvanized brackets and
stainless steel screws, joints mitred and Plastic
welded. The hinge side vertical of the frames
reinforced by galvanized M.S. tube of size 19 X 19 mm
and 1mm (£ 0.1 mm) wall thickness and 3 nos.
stainless steel hinges fixed to the frame complete as
per manufacturer's specification and direction of|
Engineerin-charge

97-1

Ground Floor

Rft

240.450

247.300

59,463.285

97-1+87-a

First Floor

Rft

240.450

272.030

65,409.614

97-1+87-a+b

Second Floor

Rft

136.500

290.578

39,663.829

36

Ch-16 item
98-1+87-a
P-157+155

Providing and fixing 30 mm thick factory made
Polyvinyl Chloride (PVC) door shutter made of styles
and rails of a uPVC hollow section of size 60x30 mm
and wall thickness 2 mm (£ 0.2 mm), with inbuilt
decorative moulding edging on one side. The styles
and rails mitred and joint at the corners by means of
M.S. galvanised/ plastic brackets of size 75x220 mm
having wall thickness 1.0 mm and stainless steel
screws. The styles of the shutter reinforced by
inserting galvanised M.S. tube of size. 25x20 mm and
1 mm (x 0.1 mm) wall thickness. The lock rail made up
of 'H' section, a uPVC hollow section of size 100x30
mm and 2 mm (+ 0.2 mm) wall thickness fixed to the
shutter styles by means of plastic/ galvanised M.S. 'U'’
cleats. The shutter frame filled with a uPVC muilti-
chambered single panel of size not less than 620 mm,
having over all thickness of 20 mm and 1 mm (+ 0.1
mm) wall thickness . The panels filled vertically and tie
bar at two places by inserting horizontally 6 mm
galvanised M.S. rod and fastened with nuts and
washers, complete as per manufacturer's specification
and direction of Engineer-in-charge.

98-1

Ground Floor

Sq.ft.

240.450

645.250

155,150.363

98-1+87-a

First Floor

Sq.ft.

240.450

709.775

170,665.399

98-1+87-a+b

Second Floor

Sq.ft.

136.500

758.169

103,490.034

37

Ch-16 item
66-a+87a+b
P-151+155

Providing and fixing Union lock (Local) with brass or
specially supplied screws of approved design
including cutting wood to requires shape and size with
two operating keys as per direction of the engineer - in
charge.

66-a

Ground Floor

Each

53.000

763.500

40,465.500

66-a+87-a

First Floor

Each

50.000

839.850

41,992.500

66-a+87-a+b

Second Floor

Each

30.000

897.113

26,913.375

66-a+87-a+bx2

Mumty Floor

Each

1.000

954.375

954.375
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
. Providing and fixing approved Chromium plated brass
Ch-16 item - . h
. sliding bolts or aldrop bolt of sizes with screws of
38 74-b(ii)+87a+b -
P-152+155 same metal and G.I. bolts and nuts Brass sliding bolts
10" x 5/8" (250 mm x 16 mm) size
74-b(ii) Ground Floor Each 53.000 854.100 45,267.300
74-b(ii)+87-a |First Floor Each 50.000 939.510 46,975.500
74-b(ii)+87-a+b [Second Floor Each 20.000 1,003.568 20,071.350
74-b(ii)+87-a+bx2 [Mumty Floor Each 1.000 1,067.625 1,067.625
Providing and fixing Hydraulic door closer Hydraulic
Ch-16 item 66- [door closer, New star make with brass or specially
39 f+87-a+b supplied screws of approved design including cutting
P-151+155 wood to required shape as per direction of the
engineer in charge etc.
66-f Ground Floor Each 1.000 2,277.600 2,277.600
66-f+87-a First Floor Each - 2,505.360 -
66-f+87-a+b Second Floor Each - 2,676.180 -
Painting and Warnishing
Distempering with Berger, ICI or equivalent synthetic
polyvinyl emulsion finish of approved shade in two or
Ch-17 item 67-1+ |MOre coats in .Celllng over and |.nclud|ng the cost .of
priming coat including preparation of surface viz.
40 47 a&b ) ; } . B
dusting, sand papering or rubbing with pumice stone,
P-168 . : . X
filling cracks or holes, if any, removing blisters or other
imperfections at any height and any floor. (@ atleast
2.20 Litre per 10 Sq.m)
67-1 Ground Floor Sq.ft. 18,034.144 16.950 305,678.737
67-1+47-a First Floor Sq.ft. 16,693.573 18.645 311,251.662
67-1+47-a+b |Second Floor Sq.ft. 11,371.736 19.916 226,482.342
67-1+47-a+bx2 |Mumty Floor Sq.ft. 278.933 21.188 5,909.882
Painting with ICl/Berger or equivalent plastic
emulsion paint on Wall of approved shade in two
or more coats as per manufacturer's instructions on
Ch-17 item 8-1 + |plastered rendered and/or concrete surface over and
41 47 a&b including the cost of priming coat, surface
P-159 preparation, dusting, rubbing down smooth, filling
cracks, holes removing blisters and other blisters and
other imperfections in ground floor or basement. (@
atleast 1.65 Litre per 10 Sq.m)
8-1 Ground Floor Saq.ft. 48,951.000 31.900 1,561,536.900
8-1+47-a First Floor Sq.ft. 45,864.000 35.090 1,609,367.760
8-1+47-a+b  [Second Floor Sq.ft. 27,862.242 37.483 1,044,346.493
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
8-1+47-a+bx2 |Mumty Floor Sq.ft. 434.661 39.875 17,332.092
Ch-17 item 15-b +|Supply & Applying french or spirit polish of approved
42 47 a&b make on wood work in ground floor or basement Two
P-160 coats (@ atleast 1.65 Litre per 10 Sq.m)
15-b Ground Floor Sq.ft. 2,940.000 42.550 125,097.000
15-b+47-a First Floor Sq.ft. 2,310.000 46.805 108,119.550
15-b+47-a+b [Second Floor Sq.ft. 268.800 49.996 13,438.992
15-b+47-a+bx2 [Mumty Floor Sq.ft. 58.800 53.507 3,146.190
Painting with ICI/Berger or equivalent super gloss
synthetic enamel paint in two or more coats as
Ch-17 item 7-1+ [per manufacturer's instructions on steel and iron work
43 47 a&b over and including the cost of priming coat, surface
P-159 preparation, removing rust, scales and dust with wire
brush in ground floor or basement. (@ atleast
1.25Litre per 10 Sq.m)
7-1 Ground Floor Sq.ft. 3,578.400 27.300 97,690.320
7-1+47-a First Floor Sq.ft. 3,702.300 30.030 111,180.069
7-1+47-a+b  [Second Floor Sq.ft. 1,764.000 32.078 56,584.710
7-1+47-a+bx2 |Mumty Floor Sq.ft. 52.500 34.330 1,802.312
Painting with ICl/Berger or equivalent super gloss
synthetic enamel paint in two or more coats as
Ch-17 item 6-1 + |per manufacturer's instructions on wood work over
44 47 a&b and including the cost of priming coat, surface
P-159 preparation, rubbing down smooth, knotted, filling
cracks, holes and joints in ground floor or basement.
(@ atleast 1.65 Litre per 10 Sq.m)
6-1 Ground Floor Sq.ft. 79.800 28.850 2,302.230
6-1+47-a First Floor Sq.ft. 79.800 31.735 2,532.453
Applying weather resistant paint coating such as ICI
Ch-17 item 69-1 }Neat.her shleld,Berger weathelrl cqat or faquwalentl to
43A interior or exterior walls or ceiling including supplying
P-168 ; )
all labour, materials, scaffoldings and removal of
debris etc. @ atleast 3.50 litre per 10
69-1 Ground Floor Sq.ft. - 31.800 -
69-1+47-a First Floor Sq.ft. 10,061.835 34.980 351,962.988
69-1+47-a Second Floor Sq.ft. 6,365.625 37.604 239,369.780
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
Iron, Steel and Aluminium Works
Providing and fixing moulded steel door frame of
approved profile, manufactured from zinc-coated mild
steel sheets 16 gauge made by Shahah Industries or
Ch-28 item equivalent standard conforming to B.S.S.1245, treated
40 a&b + with special primer base paint all round, fitted with six
45 67-a&b fixing lugs, three steel hinges for fixing door shutters
P-168+274 standard lock-strike plate, one sliding holt eye, and
+279 three rubber buffers, including cutting holes and
making good damages to walls and filling the door
frame cavity with lean cement mortar 1:4 as directed
by the Engineer Incharge.
451 a) 4.5"-5" (113.5mm-125 mm) size
40-a Ground Floor R.ft. 420.000 264.050 110,901.000
40-a+67-a First Floor R.ft. 179.550 290.455 52,151.195
45.2 b) 9"-10" (225mm-250 mm) size
40-b Ground Floor R.ft. 632.100 509.350 321,960.135
40-b+67-a First Floor R.ft. 569.625 560.285 319,152.343
40-b+67-a+b [Second Floor R.ft. 363.825 598.486 217,744.260
40-b+67-a+bx2 [Mumty Floor R.ft. 20.475 636.688 13,036.177
Providing and fixing fully glazed Aluminium swing
Ch-28+16 item 41{doors 2.0mm of anodized Shampane or approved
46 1+86-b(iv)+67- [color (12 microns) or any approved section including
a&b Aluminium fittings, hungs, cutting holes and making
P-274+155+279 [good damages to walls, including 6 mm. thick clear
imported glass panes.
41-1+86-b(iv) [Ground Floor Sq.ft. 147.000 1,106.850 162,706.950
41'1+86'ab<"’)+67' First Floor Sq.ft. - 1,217.535 -
411486 6)*07 |second Floor saq.ft. - 1,300.549 -
Providing and fixing double leaf steel door with frame
fully panelled with M.S sheet 16 gauge (1.59mm)
47 Ch-28 item 6-1 [painted with two coats of red oxide paint with brass
P-271 fitting of approved make including cost of fabrication,
iron lugs, cutting holes and making good the damages
to walls.
41-1+86-b(iv) |[Ground Floor Sq.ft. - 589.050 -
Providing and fixing fully glazed fixed aluminium
windows, ventilators (Deluxe model - 1.6mm) of
Ch-28 item anodized champagne or approved color of Alcop,
48 25-1 + 67-a&b |Pakistan Cable or any approved section as approved
P-273+279 by  Engineer incharge including  aluminium

fittings,5mm local tinted glass, lugs, cutting holes and

making good the damages to walls.
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos N .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
28-25-1 Ground Floor Sq.ft. 526.050 805.450 423,706.973
25-1+67-a First Floor Sq.ft. 446.250 885.995 395,375.269
25-1+67-a Second Floor Sq.ft. 9.450 946.404 8,943.515
Providing and fixing fully glazed partly fixed and partly
hung or sliding aluminium windows (Deluxe model -
1.6mm) of anodized champagne or approved color of|
Ch-28 iter 26- Prime, Chawgl, Alcop, Pakistan Qable or any
approved section as approved by Engineer Incharge
49 a&b + 67-a&b |, ) . e :
including aluminium fittings, 5mm local tinted glass,
P-273+279 . :
lugs, cutting holes and making good the damages to
walls.i/c Providing and fixing fixed or sliding fibre wire
gauze in aluminium frame as approved by Engineer
incharge including aluminium fittings etc.
26-a&b Ground Floor Sq.ft. 1,296.750 1,050.050 1,361,652.338
26-a&b+67-a |First Floor Sq.ft. 1,358.700 1,155.055 1,569,373.229
26-a&b+67-a+b |Second Floor Sq.ft. 863.100 1,233.809 1,064,900.332
26-a&b+67-a+bx2|Mumty Floor Sq.ft. 26.250 1,312.563 34,454.766
Providing and fixing 2'-9" high Stair hand railing
. comprising of 24" dia 16 gauge S.S pipe hand rail
Ch-28 item 82-1 +\6 odl with 274" dia pipe blusters at specified distance
50 67-a&b ) . )
P-280+279 fixed at top of steps with expansion bolts, 2 Nos. of 16
gauge 1" dia S.S pipes horizontally fixed with blusters,
Complete in all respects.
82-1 Ground Floor R.ft. 210.000 2,005.700 421,197.000
82-1+67-a First Floor R.ft. 105.000 2,206.270 231,658.350
82-1+67-a+b |Second Floor R.ft. 78.750 2,356.698 185,589.928
Providing and fixing terrace railing of 2" (50mm)
Ch-28 item 54-a +|internal dia steel pipe welded with square or round
51 67-a&b bars 2.75 ft high at 5" c/c and embedded in reinforced
P-276+279 cement concrete as per design and drawing including
cost of cement mortar 1:4 and two coats of paint.
54-a Ground Floor R.ft. - 678.600 -
54-a+67-a First Floor R.ft. 126.000 746.460 94,053.960
54-a+67-a+b |Second Floor R.ft. 99.750 797.355 79,536.161
Providing and fixing iron grills with square bars of 3/8"
oa _, |size as perapproved design including welding all sides
52 Ch-28 item 28-1 of the section at the junction and fixing with sunk iron
P-273 - h . .
screws, painting with two coats of red oxide paint and
fixing in masonry/concrete or wood
28-1 Ground Floor Sq.ft. 1,789.200 330.600 591,509.520
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CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

BILL OF QUANTITIES

ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CIVIL WORKS
Item REF. Nos N .
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Government of Balochistan Composite Schedule of Rates Version 2018
28-1+87-a First Floor Sq.ft. 1,851.150 363.660 673,189.209
28-1+87-a+b  [Second Floor Saq.ft. 882.000 388.455 342,617.310
28-1+87-a+bx2 [Mumty Floor Sq.ft. 26.250 413.250 10,847.813
Aluminium Louvers 50 mm in Depth and 1.3 mm thick,
51-A 28-87-1 Supported by 2mm Thick 75 mm x 70 mm Square| Sq.ft. 200.000 675.500 135,100.000
Aluminium Frame, Complete in all respect.
Roofing & Water Proofing
Providing and laying 1:2:4 cement concrete using
Coarse Sand and crushed aggregate 3/4" (19mm) and
down gauge in terraces 3" (75 mm) average thickness
53 Ch-8 item 18-a [to required slope in panels including formwork,
P-71 consolidation, finishing, curing, painting the surface
with plastic bitumen No.4 at the rate of 0.73 Kg per
Sq.m. blinded with sand at the rate of 0.006 Cu.m. per
Sqg.m.
18-a+b First Floor Sq.ft. 5,741.400 99.500 571,269.300
18-a+bx2 Second Floor Sq.ft. 12,285.000 111.200 1,366,092.000
18-a+bx3 Mumty Floor Sq.ft. 325.500 122.900 40,003.950
Providing and laying roof insulation comprising single
layer of first class burnt brick tile 9"x 4.5"x 1.5" laid
with 1:6 cement sand mortar and grouted with 1:3
Ch-13 item 13-5- [cement sand mortar laid over 4inches (100mm) thick
54 1 earth and 1inch (25mm) thick mud plaster without
P-110 bhoosa over two coats of hot bitumen @ 34 Ibs. per
100 Sq.ft.(1.65 Kg/Sq.m) sand blended covered with
polythene sheet 300 gauge including curing etc.
complete in all respect.
13-5-1 First Floor Sq.ft. 5,741.400 159.850 917,762.790
13-5-1 Second Floor Sq.ft. 12,285.000 159.850 1,963,757.250
13-5-1 Mumty Floor Sq.ft. 325.500 159.850 52,031.175
Ch-13 item 10- Providing Khurras on roof ?4 X.24 x 2 (600mrr_1 X
600mm x 50mm) size including water proofing
55 1+52a+b . .
admixture @ 2 % of cement content or as otherwise
P-111+115 )
advised by manufacturer.
10-1+52a First Floor Each 8.000 743.490 5,947.920
10-1+52a+b  |Second Floor Each 16.000 794.183 12,706.920
10-1+52a+bx2 |Mumty Floor Each 2.000 844.875 1,689.750
Providing bottom khurras of brick masonry in cement
Ch-13 item 11- sand mortar 1:6, size 48"x24"x 1.5" ( 1250mmx
600mmx 38mm) over 3inches (75mm) thick cement
56 52a g : ’ :
P-111+115 concrete 1:4:8 including water proofing admixture @ 2

% of cement content or as otherwise advised by
manufacturer.
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Item REF. Nos N .
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Government of Balochistan Composite Schedule of Rates Version 2018
11-1+52a First Floor Each 8.000 1,286.395 10,291.160
11-1+52a+b  |Second Floor Each 16.000 1,374.104 21,985.660
11-1+52a+bx2 |Mumty Floor Each 2.000 1,470.583 2,941.167
PP . |Providing and fixing P.V.C rain water down pipe with
57 Ch 13P|_t$;%60 b mild steel clamps, bolts and nuts fixed in cement
concrete 1:2:4. b)4" (100 mm) dia.
11-1 Ground Floor R.ft. 126.000 116.500 14,679.000
11-1+52a First Floor R.ft. 218.400 128.150 27,987.960
11-1+52a+b  |Second Floor R.ft. 1.000 136.888 136.888
11-1+52a+bX2 [Mumty Floor R.ft. 21.000 145.625 3,058.125
Ch-13 item 61-b |Providing and fixing P.V.C. socket for rain water
58 .
P-116 downpipe.
61-b Ground Floor Each 8.000 398.400 3,187.200
161-b+52a First Floor Each 16.000 438.240 7,011.840
61-b+52a+b  [Second Floor Each 16.000 468.120 7,489.920
61-b+52a+bx2 [Mumty Floor Each 2.000 500.988 1,001.976
. Providing and fixing P.V.C bend of any degree for rain
59 | Ch-13item62-b | ier down pipe with M.S. clamps bolts and nuts in
P-116 .
cement concrete 1:2:4.
62-b Ground Floor Each 8.000 1,044.650 8,357.200
62-b+52a First Floor Each 16.000 1,149.115 18,385.840
62-b+52a+b  [Second Floor Each 16.000 1,227.464 19,639.420
62-b+52a+bx2 [Mumty Floor Each 2.000 1,313.647 2,627.295
PP . |Providing and fixing PVC offset of any degree for rain-
60 Ch-13 item 63-b water down pipe on walls with M.S. clamps, bolts and
P-116 ;
nuts in cement concrete 1:2:4.
63-b Ground Floor Each 8.000 1,044.650 8,357.200
63-b+52a First Floor Each 16.000 1,149.115 18,385.840
63-b+52a+b  [Second Floor Each 16.000 1,227.464 19,639.420
63-b+52a+bx2 [Mumty Floor Each 2.000 1,313.647 2,627.295
Total "A"(Schedule items) C/o to Summary of Cost: 135,459,202.383
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NON SCHEDULE ITEMS-B
Providing and Fixing Chicken Wire Mesh (12" Wide)
for horizontal and vertical joints of masonry and
1 N.S concrete with nails and screws i/c all cost of labour R.ft. 19,065.38

The Engineer.

and material complete in all respects, as approved by

Cost:

Total "B"(NonSchedule items) C/o to Summary of
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

BILL OF QUANTITIES - PUBLIC HEALTH WORKS

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

Item
No.

REF. Nos
CH/ITEM

Description of Items

Unit

Qty

Rate (Rs.)

Amount (Rs.)

Schedule Item

S

Plumbing Fixtures

Providing and fixing squatting type water closet W.C.
Indian/Desi/902 with glazed earthen ware 4" (100 mm)
trap with integral treads ICL Boch/Karam Cera or
approved equivalent make including cost of inlet pipe
cistern and lid cistern kit, stop cock deluxe type and
other accessories, fittings, brackets, PVC down pipe,
rubber rings/washers, making requisite number of
holes in walls, plinth and floor for pipe connection and
making good with approved material.

23-2ai

i) White

Each

20.000

7,295.400

145,908.000

Providing and fixing European type glazed
earthenware water closet ICL Ifo/Forte or approved
equivalent make including cost of inlet pipe, lid cistern
kit, stop cock deluxe and other accessories, fitting
material such as brackets, PVC down pipe where
required, rubber rings/washers, making requisite
number of holes in walls, plinth and floor for pipe
connection and making good with approved material.

23-3-a/P-198

i) White

Each

17.000

13,527.000

229,959.000

23-5/P-199

Providing and fixing export quality glazed earthen ware
wash basin manufactured by ICL Boch/Karam Cera or
equivalent approved make with single hole chromium
plated mixer tap 1/2" (15mm), pillar tap delux, stop
cocks, C.l. or W.I. brackets 6" (150mm) built into walls
1.5" (40mm) C.P. brass waste with malleable iron or
C.P. brass trap with malleable iron or brass union and
making requisite number of holes in walls, plinth and
floor for pipe connections and making good with
approved material

b) Wash basin 24" (610 mm) Futura without pedestal
i) White

Each

30.000

11,775.600

353,268.000

23-5/P-199

d) Extra over above for providing and fixing white
glazed earthen ware pedestal manufactured by
ICL/Karam Cera or approved equivalent make.

i) White

Each

5.000

417.750

2,088.750

23-23b

Providing and fixing approved quality white glazed
earthenware lavatory basin with 1/2" (15 mm) dia.
single hole C.P. mixer tap, 2 way deluxe pillar tap, stop
cocks, 6" C.I. or W.I. brackets built into walls, rubber
plug, C.P. brass chain, C.P. brass waste, malleable
iron or C.P. brass bottle trap with malleable iron or
brass union and making requisite number of holes in
walls, plinth and floor for pipe connection and making
good with approved material. Lavatory basin 25" x 18"
(625 mm x 450 mm)

Each

5.000

16,575.600

82,878.000

23-8/P-199

Providing and fixing stainless steel sink Pakistan made
with C.I. or W.l brackets 6" built in wall, 1.5" (40 mm)
rubber plug,C.P. brass chain, C.P. brass waste, pillar
tap 2 way delux, 1.5" dia malleable iron or C.P. brass
trap and unions and making requisite number of holes
in walls, plinth and floor for pipe connections and
making good with approved material.

a) Stainless steel sink 40" x 20" (1000 mm x 500 mm)

Each

2.000

8,610.000

17,220.000
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Item
No.

REF. Nos
CH/ITEM

Description of Items

Unit

Qty

Rate (Rs.)

Amount (Rs.)

23-14-1/P-200

Providing and fixing approved quality C.P. brass toilet
paper holder Master /Sonex or equivalent make.

Each

20.000

1,207.500

24,150.000

23-13/P-200

Providing and fixing approved quality chromium plated
towel rail with bracket and screws.
a) Towel rail 24" x 3/4" (600mm x 20mm)

Each

15.000

1,923.000

28,845.000

23-15-1/P-200

Providing and fixing looking mirror of Belgium/
Malaysian/ Indonesian glass with chromium plated
SCrews.

Sft

210.000

137.100

28,791.000

10

23-16/P-200

Providing and fixing shelf of standard size.
b) Shelf (Master/Sonex make)

Each

32.000

2,463.750

78,840.000

11

23-29/P-201

Providing and fixing soap dish
a) Chromium plated

Each

32.000

915.000

29,280.000

12

23-70-1

Providing and fixing Sonex/Master WC CR Shower
including Connecting Flexible Pipe and bib cok
including making requisite numbers of holes and
making good with approved material.

Each

20.000

3,660.000

73,200.000

Gas Supply System

13

23-52/P-204

Providing, laying, cutting, jointing, testing and
disinfecting G.I. pipe ILL make or equivalent gas line
including the cost of jointing material.

a) Light duty

ii) 3/4" (20 mm) inner dia.

Rft

660.450

234.750

155,040.638

14

23-66

Providing and installing Gas geyser “CANON”
including fitting & fitting accessories, complete in all
respect as per specifications and drawings.

35 Gallon

Nos.

2.000

13,311.000

26,622.000

Gyser 50 gallons capacity

Nos.

2.000

14,760.000

29,520.000

15

23-51

Providing and fixing brass gas cock.

3/4"id

No.

125.000

886.200

110,775.000

Water Supply System

16

27-47 a)

Providing, laying, cutting, jointing, testing and
disinfecting PPRC pipes confirming to ISO 4427, PN-
20, complete in all respects with specials and valves
etc. including all fittings, connnections and jointing
material

25mm dia

820.000

49.860

40,885.200

32mm dia

615.000

55.960

34,415.400

40mm dia

325.000

79.980

25,993.500

50mm dia

525.000

115.220

60,490.500

63mm dia

600.000

192.090

115,254.000

17

Providing and fixing P.V.C rain water down pipe with
mild steel clamps, bolts and nuts fixed in cement
concrete 1:2:4.

3" (75 mm) inner dia.

Rft

300.000

198.500

59,550.000

4" (100 mm) inner dia.

Rft

861.000

116.500

100,306.500

18

Providing and fixing P.V.C. socket for rain water
downpipe.

3" (75 mm) inner dia.

no

30.000

315.250

9,457.500

4" (100 mm) inner dia.

no

86.100

398.400

34,302.240

19

Providing and fixing P.V.C bend of any degree for rain
water down pipe with M.S. clamps bolts and nuts in
cement concrete 1:2:4.

3" (75 mm) inner dia.

no

30.000

1,319.000

39,570.000

4" (100 mm) inner dia.

no

86.100

1,044.650

89,944.365

20

23-39

Providing and fixing superior quality gun-metal
peet/gate valve flanges end (Class150) of approved
make.

b iv

30mm

Nos.

4.000

1,173.000

4,692.000

bv

40 mm

Nos.

9.000

1,590.000

14,310.000

b vi

50 mm

Nos.

5.000

1,824.000

9,120.000

b vii

65mm

Nos.

6.000

3,330.000

19,980.000
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21

13-10

Providing Khurras on roof 24" x 24" x 2" (600mm x
600mm x 50mm) size including water proofing
admixture @ 2 % of cement content or as otherwise
advised by manufacturer.

i) 2'x2'.

Each

6.000

675.900

4,055.400

Over Head Water Tank

22

5-22/P-55

Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
(19mm) and down gauge in underground tank, septic
tank and underground drain including formwork and its
removal, compacting and curing..

b) Walls

Per Cft

10683.105

277.750

2,967,232.544

c) Top slab upto 6" (150 mm) thick

Per Cft

474.688

327.300

155,365.219

23

5-65(a)/P-63

Providing, fabricating and laying deformed Grade 60
steel reinforcement (deformed bar) for all kinds of|
R.C.C work in foundation, plinth and ground floor
including the cost of straightening, removal of rust,
cutting, bending, binding, wastage and providing such
over-laps as are not shown on the drawings. The cost
of binding wire and cement concrete spacer blocks or
chairs for binding and holding the reinforcement in
position is inclusive upto 15 ft. (5m) height.

Tonne

31.242

130,426.050

4,074,747.218

24

25-15-1/P-215

Providing and fixing 22 " dia. manhole cover in 6" (150
mm) thick RCC 1:2:4 slab with 5 Ibs per Cu.ft steel with
tee shaped C.I. frame of 20" (500mm) clear inner dia.
frame weighing 37.50 kg. including cost of fixing
material.

Per Set

2.000

6,613.200

13,226.400

25

5-38/P-59

Providing and fixing P.V.C. ribbed waterstop in vertical
or horizontal expansion joints including cutting or
jointing.

b) P.V.C. ribbed water stop 6" (150 mm) wide

Rft

105.000

110.200

11,571.000
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Sewerage System

Excavation in open cutting for sewers and manholes
as

shown in drawings, dressing to correct sections and
dimensions according to templates and levels and
removing surface water in all types of soil except rock
(i) The rate includes back filling after laying of sewer,
which is payable separately.

(i) The rate for close/open shuttering & timbering will
be as per item No. 3-43 & 3-44 where actually used at
site.

A) Upto 5 ft. (1.5 m) depth

26

3-42/P-31

ii) Ordinary soil

Cft

3268.800

2.900

9,479.520

27

25-1/P-25

Providing and laying cement concrete pipes moulded
with cement concrete 1:1.5:3 with spigot socket or
collar joint as specified in trenches to correct alignment
and grade, jointing with jointing materials including
cutting pipes where necessary, finishing and testing.

a) Plain cement concrete pipe conforming to ASTM C-
14 class-Il or equivalent.

ii) 6" (150 mm) inner dia.

Rft

525.000

76.900

40,372.500

28

25-1/P-25

b) R.C.C pipe with bell & spigot or tongued & grooved
joint conforming to ASTM C-76 class Il wall B or BS
3911 Part | class M including cost of reinforcement.

i) 9" (225 mm) inner dia.

Rft

19.800

297.100

5,882.580

29

25-02/P-213

Providing and fixing gulley trap with 4" (100mm) outlet,
complete with 4" (100mm) thick 1:2:4 cement concrete
using 3/4" (19mm) crushed aggregate for bed and
kerb, 1/2" (13mm) thick cement plaster 1:3,
12"x12"x18" deep inside dimension chamber with C.I.
grating 6"x6" cover and frame 12"x12".

a) Cement concrete gulley trap 6" x 6" x 4" (150 x 150
x 100 mm) with C.I. cover and frame weighing not less
than 10 kg.

Each

20.000

4,540.200

90,804.000

30

25-4/P-213

Providing manhole type 'A' size 24" x 18" (inside
dimensions) as per approved design and specifications
complete for 4" to 12" dia pipes upto 4 ft. (1.2 m) depth
with 16" dia.Concrete Cover fixed in 4" thick RCC 1:2:4
slab (with 5 Ibs per Cu.ft. or 80 kg/Cu.m of steel), burnt
brick masonry walls 9" (225 mm) thick set in 1:3
cement sand mortar, 6" thick 1:3:6 cement concrete in
foundation, 4" av. thickness 1:2:4 cement concrete in
benching and 1/2" (13mm) thick cement sand plaster
in 1:3 to all inside wall surfaces, channels and
benching including making requisite number of main

and branch channels but excluding the cost of]
excavation, back filling and disposal of excavated stuff.

Each

10.000

12,811.700

128,117.000
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31

Providing and fixing C.l. floor trap 4" dia. inlet and
outlet with C.I. grating floor trap of approved self
cleaning design with screwed down grating with or
without a vent arm with and including making requisite
number of holes in walls, plinth and floor for pipe
connection and making good with C.I. floor trap 6" x 4"
size with grating including concrete chamber all

round

23-9d

GROUND FLOOR

56

No

2,055.000

115,080.000

Septic Tank

32

3-21/P-30

Excavation in foundation of buildings and bridges
including layout, dressing, refilling around structures
with excavated earth, watering & ramming lead upto
100 ft. (30m) & lift upto 5 ft. (1.5m)

A) Manual

ii) Ordinary soil

Cft

506.445

7.050

3,570.436

33

5-2/P-49

Providing and laying plain hand mixed cement
concrete using brick/Stone ballast 1-1/2" to 2" (40mm
to 50mm) with approved source sand in foundation and
plinth including leveling, compacting and curing.
b)1:4:8

Cft

20.891

144.150

3,011.416

34

5-22/P-55

Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
(19mm) and down gauge in underground tank, septic
tank and underground drain including formwork and its
removal, compacting and curing..

a) Foundation and floor slab

Per Cft

23.813

232.050

5,525.760

b) Walls

Per Cft

137.130

277.750

38,087.858

c) Top slab upto 6" (150 mm) thick

Per Cft

23.813

327.300

7,793.929

35

5-65(a)/P-63

Providing, fabricating and laying deformed Grade 60
steel reinforcement (deformed bar) for all kinds of
R.C.C work in foundation, plinth and ground floor
including the cost of straightening, removal of rust,
cutting, bending, binding, wastage and providing such
over-laps as are not shown on the drawings. The cost
of binding wire and cement concrete spacer blocks or
chairs for binding and holding the reinforcement in
position is inclusive upto 15 ft. (5m) height.

Tonne

0.517

130,426.050

67,471.441

36

25-15-1/P-215

Providing and fixing 22 " dia. manhole cover in 6" (150
mm) thick RCC 1:2:4 slab with 5 Ibs per Cu.ft steel with
tee shaped C.I. frame of 20" (500mm) clear inner dia.
frame weighing 37.50 kg. including cost of fixing
material.

Per Set

2.000

6,613.200

13,226.400

37

5-38/P-59

Providing and fixing P.V.C. ribbed waterstop in vertical
or horizontal expansion joints including cutting or
jointing.

b) P.V.C. ribbed water stop 6" (150 mm) wide

Rft

30.000

110.200

3,306.000

38

25-12b

Providing and fixing step iron or foot rest in manhole
chambers including setting to correct lines and levels.
C.l. foot rest

Each

26.000

200.400

5,210.400

Total "A"(Schedule items) C/o to Summary of Cost:

9,837,793.613

Page 24 of 31




ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

BILL OF QUANTITIES - PUBLIC HEALTH WORKS

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

Item REF. Nos

No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)

Non Schedule Items

Part-3: Sewerage System

Providing, laying, fixing and testing uPVC Nicasi soil,
waste, vent and rain water as per ISO 3633:1991 or
equivalent BS specifications including uPVC fittings
with solvent cement jointing or rubber ring joints,VODA
PIPES/DADEX Or Approved Equivalent make as
approved by the Engineer complete in all respects,
including clamps, bends, tees, Y-tees, cowls, reducers,
39 NS sleeves, clean out, waterproof sleeves, roof drain, etc.,
embedded in floors and walls, clamped to walls,
suspended from slab (common hanger shall be used
for pipe hanging and fiber glass tray under pipes),
painted MS horizontal and vertical pipe hangers of
approved design making requisite no. of holes and
making good the same complete in all respect as per
specifications and drawings.

2"id Rft 281

Providing, fixing, cutting, jointing and testing uPVC
Vent Cowel on Vent Pipes with solvent cement jointing,
40 NS VODA PIPES/DADEX or approved equivalent, rates
include cost of cutting & pipe fittings of the following
diameter:

2"id Nos 10

Providing and fixing floor trap of approved self cleaning
design with screwed down grating with or without a
vent arm with and including making requisite number
of holes in walls, plinth and floor for pipe connection
and making good with C.I. floor trap 6" x 4" size with
grating including concrete chamber all round

41 23-9d Nos. 5

Providing and fixing clean out with threads ferule fixed
in pipe with the help of solvent, as shown on drawing,
complete in all respects as per specifications and
drawings.

42 NS

3"id Nos. 10

4"id Nos. 18

Providing and making Rain water collection pit internal
size 24"x24" including 9" thick brick masonry (1:4), 1/2"
th. Plastering (1:5) i/side, benching with PCC 1:2:4 4"
th. with cement finish, including steel grating cover,
complete in all respect as per specifications,drawings
& Engineer in charge.

22 NS Each 1

PART-4: Gas Supply System

Providing and installing ball valves of following nominal
dia, Kitz make, including jointing, fitting, painting,
testing, complete in all respects to match with following
G.| pipe diameters.

23

NS 3/4"i.d No. 3.00

Providing, fixing & testing Gas meter as per Sui
Northern gas with All Accessories.complete in all

16 NS respect as per drawings,Specification & Engineer In No. 1
Charge.
Total "B"(NonSchedule items) C/o to Summary of
Cost:
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No.
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No.
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Qty
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Government of Balochistan Composite Schedule of Rates Version 2018

A)S

chedule Items

1

Light Circuits.

Light circuit concealed/open wiring with length upto 75 ft. (25m) from|
distribution board to point/switch with 3x2.5 Sq.mm PVC insulated single
core copper conductor Pakistan Cables, Pioneer, Newage or approved
equivalent cables for offices/multi storeyed buildings.

Item 30-1
(a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such
as bends, elbows, junction boxes etc.

Point

18.000

4,433.250

79,798.500

Light circuit concealed/open wiring with length upto 65 ft. (20m) from|
distribution board to point/switch with 3x2.5 Sq.mm PVC insulated single
core copper conductor Pakistan Cables, Pioneer, Newage or approved
equivalent cables for offices/multi storeyed buildings.

Item 30-2
(a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such
as bends, elbows, junction boxes etc.

Point

37.000

3,546.600

131,224.200

1st Light Point Controlled By One Switch

2.1

Concealed/open wiring from point to switch with length upto 30 ft. (10m)
including any switch to switch wiring with 3x1.5 Sq.mm PVC insulated
single core copper conductor Pakistan Cables, Pioneer, Newage or approved
equivalent cables,

Item 30-3
(a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

250.000

1,877.300

469,325.000

Point to Point Controlled By One Switch

3.1

Concealed/open wiring from point to point with length upto 10 ft. (3m) with
3x1.5 Sq.mm PVC insulated single core copper conductor Pakistan Cables,
Pioneer, Newage or approved equivalent cables.

Item 30-4
(a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such
as bends, elbows, junction boxes etc.

Point

794.000

563.200

447,180.800

2 Way Light Point Controlled By One Switch

Concealed/open wiring for two way light points such that two light points
are controlled by 2 numbers two way switches and length from switches to
point is upto 40 ft. (12.5 m) with 3x1.5Sq.mm PVC insulated single core
copper conductor Pakistan Cables, Pioneer, Newage or approved equivalent
cables

Item 30-6
(a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

11.000

3,284.650

36,131.150

Exhaust Fan Points

2.1

Concealed/open wiring from point to switch with length upto 30 ft. (10m)
including any switch to switch wiring with 3x1.5 Sq.mm PVC insulated
single core copper conductor Pakistan Cables, Pioneer, Newage or approved
equivalent cables,

Item 30-3
(a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such
as bends, elbows, junction boxes etc.

Point

52.000

1,877.300

97,619.600

Ceiling / Wall Bracket Fan Points

2.1

Concealed/open wiring from point to switch with length upto 30 ft. (10m)
including any switch to switch wiring with 3x1.5 Sq.mm PVC insulated
single core copper conductor Pakistan Cables, Pioneer, Newage or approved
equivalent cables,

Item 30-3
(a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and accessories such
as bends, elbows, junction boxes etc.

Point

280.000

1,877.300

525,644.000

1- 13 Amps Switch Socket

4.1

Item 30-9

Wiring of 13 Amps. socket outlet with 4 sq.mm PVC insulated single core
copper conductor cable including 3/4" (20mm) dia. PVC conduit, 8.7sq.mm
(10SWG) copper wire as earth continuity conductor and wiring accessories
such as bends, elbows, junction boxes etc.

Rft

2850.000

101.950

290,557.500

42

Item 30-10

Wiring of 5 Amps. socket outlet with 2.5 sq.mm PVC insulated single core
copper conductor cable including 3/4" (20mm) dia. PVC conduit, 8.7sq.mm
(10SWG) copper wire as earth continuity conductor and wiring accessories
such as bends, elbows, junction boxes etc.

Rft

3955.000

69.550

275,070.250
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4 1 x 3 Pin 15 Amps Switch Socket
Wiring of 5 Amps. socket outlet with 4 sq.mm PVC insulated single
41 | tem 309 |cOre copper conductor cable 1r}clud1ng 3/4 (ZQm@) dia. PVC conduit, Rt | 3900.000 101.950 397.605.000
8.7sq.mm (10SWG) copper wire as earth continuity conductor and
wiring accessories such as bends, elbows, junction boxes etc.
4 Floor Box
Wiring of Floor Box with 4 sq.mm PVC insulated single core copper
4.1 | Ttem 30-9 |conductor cable including 3/4" (20mm) dia. PVC conduit, 8.7sq.mm| pe | 4600000 | 101.950 468,970.000
(10SWG) copper wire as earth continuity conductor and wiring accessories
such as bends, elbows, junction boxes etc.
5 Switch & Socket
Supply and install 1-gang, 5 Amp, 250 Volt,. plate type moulded
5.1 |Item 30-129(Clipsal/Schneider or equivalent imported switch including appropriate size| No. | 22.000 792.600 17,437.200
plastic box to be fixed recessed in wall.
Supply and install with 2 gang switch, 5 Amp, 250 Volt,. plate type moulded
5.1 |Item 30-130|Clipsal/Schneider or equivalent imported switch including appropriate size| No. | 28.000 931.400 26,079.200
plastic box to be fixed recessed in wall.
Supply and install with 3 gang switch, 5 Amp, 250 Volt,. plate type moulded
5.1 |Item 30-131{Clipsal/Schneider or equivalent imported switch including appropriate size| No. | 42.000 1,017.400 42,730.800
plastic box to be fixed recessed in wall.
Supply and install with 4 up to 6 gang switch, 5 Amp, 250 Volt,. plate type
5.1 |Item 30-132{moulded Clipsal/Schneider or equivalent imported switch including| No. | 122.000 1,103.400 134,614.800
appropriate size plastic box to be fixed recessed in wall.
Supply and installation of 5 Amp. 250 Volt, moulded, two-way single pole,
5.3 |Item 30-133(flush mounting type light control single switch including appropriate size| No. 11.000 1,888.600 20,774.600
plastic box to be fixed recessed in wall.
Supply and install 5 Amp, 250 Volt moulded, one-way, single pole, flush
mounting piano type light control switch alongwith fan dimmers on
5.2 |Item 30-134|appropriate size plastic box to be fixed recessed in wall alongwith switch| No. | 280.000 | 3,008.500 842,380.000
box and plate suitable for upto 3 switches on a common board (Clipsal-
Schneider or equivalent)
54 | ttem 30-19 Supply and 1n§tall combined 3 pin 5 Amps, 250 Volt switch socket unit No. | 113.000 938.750 106,078.750
including plastic box to be fixed recessed in wall.
5.5 | 1tem 30-20 [SupPly and install combined 3 pin 15 Amps. switch socket No. | 57.000 | 1,045.000 59,565.000
unit including plastic box to be fixed recessed in wall.
2 PVC Pipe
Item 30-21 Supply and mstallat%on of 3/4" (20 mm) dia PVC concealed conduit rit | 600.000 19.700 11.820.000
including all accessories such as bends, elbows etc.
Item 30-22 Supply and‘mstallatlon of 1" (25mm) dia PVC concealed conduit including rit | 600.000 24.650 14.790.000
all accessories such as bends, elbows etc.
Item 30-23 Supply and 1nstallat?on of 1.25" (30mm) dia PVC concealed conduit rit | 600.000 31.050 18.630.000
including all accessories such as bends, elbows etc.
Item 30-24 Supply and mstallat'lon of 1.5" (40mm) dia PVC concealed conduit rit | 600.000 39.850 23.910.000
including all accessories such as bends, elbows etc.
Item 30-25 Supply and‘mstallatlon of 2" (50mm) dia PVC concealed conduit including Rt | 500.000 54.100 27.050.000
all accessories such as bends, elbows etc.
6 L.T. Power Cables
Supply and install 16 sq.mm cable PVC insultated single core
6.1 | ltem 30-36 600/1000V .cable with copper conductor in already concealed PVC conduit. Rit | 1000.000 109.600 109,600.000
Supply and install 25 sq.mm, 3.5 core, PVC insulated and sheathed
6.1 | Item 30-40 [multicore, 600/1000V cable with copper conductor directly clipped on| Rft | 850.000 666.200 566,270.000
surface of wall, column, beam, ceiling, etc. for power wiring.
Supply and install 35 sq.mm, 3.5 core, PVC insulated and sheathed
6.2 | Item 30-42 [multicore, 600/1000V cable with copper conductor directly clipped on| Rft | 450.000 851.100 382,995.000
surface of wall, column, beam, ceiling, etc. for power wiring.
Supply and install 2x120 sq.mm, 3.5 core, PVC insulated and sheathed
6.3 | Item 30-45 [multicore, 600/1000V cable with copper conductor directly clipped on| Rft | 200.000 [ 2,202.000 440,400.000
surface of wall, column, beam, ceiling, etc. for power wiring.
7 Circuit Protective Conductor (CPC)
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Supply and install 16 sq.mm cable. PVC insultated single core
7.1 | Ttem 30-36 600/1000V .cable with copper conductor in already concealed PVC conduit. Rit (1300000 109.600 142,480.000
Supply and install 2x 50 sq.mm cable. PVC insultated single core
7.2 | lItem 30-39 600/1000V .cable with copper conductor in already concealed PVC conduit. Rit | 250.000 331.650 82,912.500
9 Ceiling Fans
Supply, install, connect Ceiling Fan energy efficent model as approved and
ftem 30-107 rated 3-Star by NEECA with power consumption of less than 80 W+10% Each | 260.000 3,577.000 1,450,020.000
9 Wall Bracket Fans
Item 30-114|Supply and install 20" (500 mm) sweep revolving bracket fan with guard. Each | 4.000 3,079.200 12,316.800
10 Exhaust Fans
Item 30-113 18()11171361); and install 10" (250 mm) sweep exhaust fan including plastic Each | 46.000 2.760.000 126.960.000
12 L.T. Switchgear
Distribution Board Concealed
12.1 DBL1-GF, DBL1-1F, DBL1-2F
Provide, install, test and commission recessed wall mounting type
distribution board fabricated from 16 SWG steel sheet, powder coated with
Item 30- approved color back box comprising one incoming MCCBTP/ 60A and
a 116(a) outgoing 9 single phase MCB of various capacity having overload & short| Each [ 3.000 28,090.200 84,270.600
circuit protection and of 6 KA braking capacity complete with internal
wiring earthing, nuetral link, termination blocks, phase indicating lights
alongwith 500V voltmeter.
Item 30- |Extra for installing each number circuit breaker 6 Ampere on same
b 116(b) |distribution board and bus bar (For outgoing) Each | 63.000 2,748.000 173,124.000
12.2 DBLP-1G
Supply and install distribution board, 18 SWG steel sheet 18"x24"
enclosure, suitable for recess mounting, comprising one incoming MCCB-
a |Item 30-115[TP/100A, Outgoing 9 single phase MCB of various capacity with internal| Each | 3.000 25,356.000 76,068.000
wiring earthing, neutral link etc. alongwith three Digital Amp. meters with
lights.
Item 30- |Extra for installing each number circuit breaker 6 Ampere on same
b 116(b) |distribution board and bus bar (For outgoing) Each | 80.000 2,748.000 219,840.000
13 Earthing System
Supply and install pair of earth electrode each comprising 24"x12" (600mmx|
3mm) thick copper plate buried 13 ft. (4m) deep underground in upright
position in a pit and surrounded by mixture of salt and charcoal (1:3), 12"
13.1 | Ttem 30-91 (300mm) min dia around the plate. The job also includes providing and Job 3.000 60,471.150 181,413.450
fixing all accessories such as nuts, bolts, washers, 2x3/0 SWG (2x70mm)
copper conductor earthing, lead.
Construction of 20" x 20" (500mm x 500 mm) square inspection chamber|
13.2 [ Item 30-97 [for earth electrodes including medium duty C.I. cover and all associated| Job 3.000 7,948.950 23,846.850
civil works.
14 Telephone System
Supply and install recessed type telephone distribution box suitable for 30
14.1 |Item 30-100|pair including appropriate size 16 SWG sheet steel box with hinged, latched| Job 5.000 7,521.550 37,607.750
and lockable cover.
15 Fire Alarm System
151 Item 30- [Fire re{smtance insulated 2-core, 1.5mm2 cable in PVC Conduits in 25 mm2 rM | 1350.000 268.350 362.272.500
126(a)  [conduit
152 Item 30- |Addressable break glass rr'lanual call stations (Copper Menvier UK, Honey Each | 10.000 4,482,950 44.829.500
126(b) _ |well,Gent or approved equivalent).
153 Item 30- |Addressable sounder and accessories (Copper Menvier UK, Each | 10.000 7.362.950 73.629.500
126(c) _|Honey well,Gent or approved equivalent).
Item 30- Addressable Photo electric Smoke Detectors as approved by the engineer
154 126(d) (Copper Menvier UK, Honey well, Gent or approved Each | 72.000 3,769.750 271,422.000
equivalent).
Item 30- | Addressable Heat Detectors as approved by the engineer (Copper
153 126(e) _|Menvier UK, Honey well, Gent or approved equivalent). Each | 2.000 3,769.750 7,539.500
Addressable Fire Alarm Control Panel as per project specified
156 Item 30- Tequlrerpents @ L(')op) 1n'clud1ng backu'p ‘ba‘ttery, complete \ylth all Tob 1.000 198,842,500 198.842.500
126(f) [installation accessories, testing and commissioning (Copper Menvier UK,
Honey well, Gent or approved equivalent).
16 CCTV System

Page 29 of 31




ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

BILL OF QUANTITIES - ELECTRICAL WORKS

CONSTRUCTION OF ACADEMIC BLOCK - PACKAGE 01

13; I;?:' (1;];:/1:],1;(;5[ Description Unit Qty Rate Amount
Supply and Install, connect, test and commission of CCTV cameras
Item 31- |(Chinese) complete with power cord, interconnecting cables and mounting
16.1 4(a) brackets & accessories. Indoor/Outdoor IP based static Camera withFull HD, Each | 6.000 68,697.000 412,182.000
30-60 fps, 6 - 8 viewing profile, inbuilt IR, SD card supported, PoE.
Item 31- Network Video Recorder (NVR): 16 channel, >320 Mbps with 2x3TB
16.2 5(b) storage/HDD, complete with all cables and allied mounting brackets &| Each | 1.000 | 499,800.000 499,800.000
accessories.
163 | ttem31-7 Sl}pply & Installation of 24 port Layer-2 manageable PoE enabled switch Each | 1.000 127.500.000 127.500.000
with 4U Rack & patch panel.
Total "A"(Schedule items) C/o to Summary of Cost: 10,673,128.800
B) Non-Schedule Items.
1 Incandescent Fittings
Appendix ' |Supply and installation of Make Philips, Sunlight, lumilux Surface mounted
1.1 [c'Page No- [down light fixture with 17 watt SMD Downlighter, complete with all[ Nos. 778
9 necessary materials / accessories, complete in all respects.
Appendix ' |Supply and installation of Make Philips, Sunlight, lumilux Surface mounted
1.2 [c'Page No- [down light fixture with 13 watt SMD Downlighter, complete with all[ Nos. 281
10 necessary materials / accessories, complete in all respects.
Appendix ' |Supply and installation of Make Philips, Sunlight, lumilux Surface mounted
1.3 [c'Page No- [down light fixture with 10 watt SMD Downlighter, complete with all[ Nos. 22
11 necessary materials / accessories, complete in all respects.
Appendix ' |Supply and installation of Make Philips, Sunlight, lumilux LED Venty Light
1.4 |c'Page No- |07 Watt, complete with all necessary materials / accessories, complete in all[ Nos. 20
12 respects.
Appendix ' |Supply and installation of Make Philips, Sunlight, lumilux LED Outdoor
1.5 |[c'Page No- [Wall Light 14 Watt, complete with all necessary materials / accessories,| Nos. 16
13 complete in all respects.
2 Switch & Sockets.
Appendix* Providing and Fixing of Universal Switched Socket 13 Amp Clipsal Austrial
2.1 |c'Page No- . o Nos. 57
14 Made with back box (3"x3").
Appendix ' Providing and Fixing of MS Sheet Floor Box including 2 nos. 13 Amp
, switch sockets, 1 no. 5 Amp Switch Socket, 2 Nos. RJ 45 for Telephone and
2.2 | c'Page No- . . Nos. 92
14 Da.ta, Complete in all respect as approved by the Engineer Incharge, Make
Clipsal, Legrand, Delpro or eqv.
3 Earthing System
3.1 Earth Connecting Point
Supply, installation of earth connecting points consisting of copper plate 12"
Appendix ' |long, 2" wide and 1/2" thick to be installed as and where shown on drawings
c' Page No- |on the wall of the trenches, complete with fixing arrangement, brass nuts Nos. 4
1 bolts complete in all respects to facilitate connections of Incoming copper
strips and Outgoing CPC.
2 Telephone System
2.1 Telephone Outlet
??ﬂ;‘;i’;_ Supply / Erection of Bush made data single socket ( RJ-45) including 16 Each 27
) SWG back box of 3"x3" size complete in all respect.
2.2 Telephone Cables
Providing & laying multi pairs (Twisted) PVC insulated / underground cable
of best quality (siemens, Germany, or Best imported as per approved
sample) in pre-laid PVC recessed conduit or fixed cable duct/ Tray as per
satisfaction of the Electrical Engineer.
. :gz;‘;;’;_ 4-5 Pair Cable CAT-6/UG/PVC (0.6 mm sq) cit | 2920
3 (From DP to each Room)
2.2 Telephone Exchange
Supply, installation and commissioning of PABX TDA-100D:
Appendix ' 8 Lines & 24 Extensions Built-in, Support upto 32 Lines & 124 Extensions,
¢' Page No- Support OGM Card and Built-in CLI, Conference Call Option, Phone Book| Each 1
4 Option, Day/Night Mode Settings, Call forwarding, Call wating, including
Operator Console comple in all respect as approved by the engineer|
incharge.
3 Computer System
3.1 Computer Outlet
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Sr

Item.

REF. Nos
CH/ITEM

Description

Unit

Qty

Rate

Amount

Appendix '
c' Page No-
2

Supply / Erection of Bush made data single socket ( RJ-45) including 16
SWG back box of 3"x3" size complete in all respect.

Each

42

3.2

Computer Cables

Wiring for each data/computer point included cost of 1 no. 4 pair CAT- 6
(UTP) cable tinned copper conductor PVC insulated PVC sheathed
manufactured by Krone, 3M, Clipsal to support data rates uptol GBits/s. or|
more than 1 GBits/s with connections at both ends, designation labels

Appendix '
c' Page No-
3

1 no. 4 pair CAT- 6 (UTP) cable tinned copper conductor PVC insulated
PVC sheathed.

Rft

5904

4.1

CCTYV System

Wiring for each CCTV cameras point included cost of 1 no. 4 pair CAT- 6
(UTP) cable tinned copper conductor PVC insulated PVC sheathed
manufactured by Krone, 3M, Clipsal to support data rates uptol GBits/s. or|
more than 1 GBits/s with connections at both ends, designation labels

Appendix '
c' Page No-
3

1 no. 4 pair CAT- 6 (UTP) cable tinned copper conductor PVC insulated
PVC sheathed.

Rft

900

L.T. Switchgear

MAIN PANEL BOARD

Supply, installation, connection of wires cables, and commissioning of]
distribution boards concealed type or to be installed on wall, made of 16
SWG M.S. sheet with hinged door, handle, catcher, earthing bar and neutral
link with necessary holes, nuts, bolts, washers, earthing of DB door with
braided copper internal wiring , PVC cable glands for incoming and out
going wires/cables, 2 earthing terminals designation label engraved on
plastic sheet of appropriate size to be pasted on the front side of DB, 3
phase indication lamps of colour red, yellow, blue, make Hager, Legrand (
France) SV122 SV128 SV126 moulded case circuit breaker with overload
and short circuit protection (MCCB) to be installed on the incoming side,
Icu not less than 10 KA , and for miniature circuit breakers Icu 6 KA make
Schneider, Legrand (France), Terasaki (Japan) having overload and short
circuit protection, including cost of all necessary fixing accessories complete
in all respects make PEL, Techno Build Engineering.

Appendix '
c' Page No-
7

MPB (Main Panel Board- WAPDA)

02 No. Incoming 400 Amp MCCB TP, RC=35 kA (Elect. & Mech.
Interlocking).

10 No. Outgoing 100/60/75 Amp MCCB TP, RC=16 kA

a) 6 No Digital ammeter

b) 6 No Digital voltmeter

d) 6 No indication lights 220 Volt

e) 6 Nos. Current Transformer 400/5A

f) 400 Amp. 3 Ph N & Earth copper busboars

g) Power Wiring.

h) Panel steel erid painted along with locking arrangement

Total "B"(Non Schedule items) C/o to Summary of Cost:
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BILL OF QUANTITIES

CIVIL WORKS

Item
No.

REF. Nos
CH/ITEM

Description of Items

Unit

Qty

Rate (Rs.)

Amount (Rs.)

Government of Balochistan Composite Schedule of Rates Version 2018

SCHEDULE ITEMS-A

Earth Work

CH:3 item 54(1) P-
34

Clearing the Site / jungle by cutting removing ,all
shrubs ,trees and taking out entire roots and filling the
hollows with earth dressing consolidation and watering
the filling including stacking the serviceable material
and disposal of unserviceable material lead up to 300
meters.

Sq.ft.

16,186.800

3.900

63,128.520

CH:3 item 21(B)(ii)
P-28

Excavation in foundation of buildings and bridges
including layout, dressing, refilling around structures
with excavated earth, watering & ramming lead upto
100 ft. (30m) & lift upto 5 ft. (1.5m) B) Machinery ii)
Ordinary soil

Cu.ft.

19,212.947

10.250

196,932.709

CH:3 item 16
pP-27

Filling, watering and ramming earth under floors with
surplus earth from foundation, etc.

3.1

A)

With surplus earth from foundation etc.

Cu.ft.

12,808.632

3.800

48,672.800

3.2

B)

With new earth excavated from outside, lead upto 100
ft. (30m) and lift upto 5 ft. (1.5m) including royality of
Clay

Cu.ft.

29,750.907

6.700

199,331.079

Anti-Termite

CH:3 item 69 (1) P-
41

Spraying anti-termite liquid mixed with water in the ratio
of 1:40.

Sq.ft.

49,458.717

9.750

482,222.491

Plain and Reinforement Concrete

CH:5 item 5
P-49

Providing and laying plain machine mixed cement
concrete using coarse sand and crushed aggregate
having maximum size upto 1-1/2" (38mm) & down
gauge in foundation including levelling, compacting and
curing.

5.1

c)

Ratio 1: 4: 8 (Under Foundation)

Cu.ft.

1,626.319

185.350

301,438.180

5.2

a)

Ratio 1: 2: 4 (Under Floor)

Cu.ft.

1,853.077

232.500

430,840.350

CH:5 item 28(b)
P-57

Providing and fixing precast cement concrete jali or
louvers upto 2" (50mm) thick in required shape
including formwork and its removal, compacting and
curing.

Sq.ft.

71.700

FOUNDATION FOR BUILDINGS

CH:5 item 5-8(b)

Providing and laying 1:1-5:3 cement concrete using
approved coarse sand and crushed aggregate 3/4"
(19mm) & down gauge in foundation including leveling,
compacting and curing, additional for shuttering and
scafolding for foundations, bed plates and sills.

Cu.ft.

3,511.200

276.000

969,091.200

0O.H Water Tank Wall

CH:5 item 5-23(a)
P-52

Providing and laying 1:1.5: 3 cement concrete using
approved coarse sand and crushed aggregate 3/4"
(19mm) and down gauge in overhead water tanks and
silos at a height of 10m (32.8' ) above ground level
including formwork and its removal, compacting and
curing.

5-23d

Ground Floor

Cu.ft.

5-23d

First Floor

Cu.ft.

5-23 d+5-24 a

Mumty Floor

Cu.ft.

387.450

333.700

129,292.065
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Item REF. Nos s .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
COLUMNS AND PILLARS
Providing and laying 1:1-5:3 in situ cement concrete
e . using approved coarse sand and crushed aggregate
9 CH:S |tgr-1;?t’3 15(@) 3/4" (19mm) and down gauge in pillars and columns of|
any shape in super structure including compacting,
curing, cost of form-work & its removal
5-15(a) Ground Floor Cu.ft. 2,601.375 359.500 935,194.313
5-15(a)+(e) First Floor Cu.ft. - 375.400 -
5-15(a)+(e)+(f) [Mumty Floor Cu.ft. - 386.300 -
BEAMS, SLABS AND LINTELS
Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
10 | CH:5item 5-16(a) |(19mm) and down gauge in beams, lintels and
cantilevers of required shape or section including
formwork and its removal compacting and curing.
5-16(a) Ground Floor Cu.ft. 4,745.552 318.350 1,510,746.501
5-16(a)+(b) First Floor Cu.ft. 2.953 333.300 984.277
5-16(a)*(b)+c  |Mumty Floor Cu.ft. - 345.250 -
Providing and laying 1:2:4 cement concrete using
e .. |approved coarse sand and crushed aggregate 3/4"
CH:5 item 17-(a)(i) . ) A
11 pP.53 (19mm) and down gauge in slabs including formwork
and its removal, compacting and curing.
a) Upto 6" (150 mm) thickness
5-17-(a)(i) Ground Floor Cu.ft. 4,562.775 327.300 1,493,396.258
5-17-(a) (i)+(ii) |First Floor Cu.ft. - 343.150 -
5'17'("(‘%2'))"(”“ Mumty Floor Cuft. - 355.050 ;
Providing and laying 1:1.5:3 cement concrete using
approved coarse sand and crushed aggregate 3/4"
12 CH:5 item 23-(e)(i) |(19mm) and down gauge in overhead water tanks and
silos at a height of 10m (32.8' ) above ground level
including formwork and its removal, compacting and
curing. Bottom slab
5-23 e +5-24 a  |Ground Floor Cu.ft. - 405.250 -
5-17-(a) (i)+(ii) |First Floor Cu.ft. - 405.250 -
5'17'("’('%2'))"(”“ Mumty Floor Cuft. 187.425 405.250 75,953,981
Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
e (19mm) and down gauge in overhead water tanks and
13 CH:5item 23 f silos at a height of 10m (32.8' ) above ground level
including formwork and its removal, compacting and
curing.TOP slab
CH:5item 23 f |Ground Floor Cu.ft. - 408.750 -
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Government of Balochistan Composite Schedule of Rates Version 2018
CH:5item 23 f |First Floor Cu.ft. - 408.750 -
CH:5item 23 f |Mumty Floor Cu.ft. 196.875 408.750 80,472.656
BALCONY, SUN SHADES, PARAPETS, EAVE
BOARDS AND STAIRS
Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
CH:5 item 5-20(a) (19mm) and down gauge in balustrade of stairs or|
12 P.55 balcony, sun breakers, sun shades, parapets and eave
boards upto 3" (75 mm) of required shape or section
including formwork & its removal, compacting and
curing.
5-20(a)+(b) First Floor Cu.ft. 874.125 374.700 327,534.638
5-20@)*+ 1) | \umty Fioor Cuft. 330.070 390.150 128,776.654
Providing and laying 1:2:4 cement concrete using
e approved coarse sand and crushed aggregate 3/4"
CH:5 item 5- ] ) )
13 (19mm) & down gauge in stairs of any shape or section
21(a)P-55 ; . . )
including formwork & its removal, compacting and
curing.
5-21(a) Ground Floor Cu.ft. 146.344 299.400 43,815.319
5-21(a)+(b) First Floor Cu.ft. - 312.450 -
Steel Reinforcement
Providing, fabricating and laying deformed Grade 60
steel reinforcement (deformed bar) for all kinds of
R.C.C work in foundation, plinth and ground floor
CH:5 item 65 |nclgd|ng thel costlof_ straightening ,remova! _of rust,
14 cutting, bending, binding, wastage and providingsuch
P-63 .
over-laps as are not shown on the drawings. The cost
of bindingwire and cement concrete spacer blocks or
chairs for binding and holding the reinforcement in
position is inclusive upto 15 ft. (5m)height
(a) Ground Floor Tonne 60.212 | 130,426.050 7,853,172.462
(a+f) First Floor Tonne 0.023 | 132,559.750 2,983.155
(a+f+g) Mumty Floor Tonne 4.854 | 133,839.950 649,619.136
Block Masonry
Providing and laying first class solid burnt brick
CH:11 item 12 |Masonry (Brlcl.( Strenlg.th:1800pS|-2.000.pS|) including
15 scaffolding, raking out joints and curing in ground floor
P-86 & 87 : .
superstructure and i/c cost of testing
(iii).Cement sand mortar 1 : 4
15.1 a) 4.5" (115 mm) thick Solid Brick masonry
11-12(iii) Ground Floor Cu.ft. 888.300 277.250 246,281.175
11-12(jii)+11-26(a) | First Floor Cu.ft. - 296.350 -
15.2 b)(iv) 9" (225 mm) thick (1:5) Solid Brick masonry
11-12(jii)+11-26(a) | Ground Floor Cu.ft. 12,336.569 256.050 3,158,778.403
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11-12(jii)+11-26(a) | First Floor Cu.ft. 561.094 275.150 154,384.945
Flooring
Providing and laying hand mixed 1 : 4 : 8 cement
Ch-14 item 1(b) [concrete bed under floors using graded Crushed
16 P-118 Aggregate upto 1-1/2" (37 mm) and down gauge Cu.ft. 2,625.363 145.650 382,384.107
complete with leveling, ramming, watering and curing.
Ch-14 item 44-1 Providing, laying, watering and compacting brick ballast
17 P-123 2" (50 mm) and down gauge mixed with 25% sand for| Cu.ft. 2,696.238 54.350 146,540.530
floor foundation.
Providing and laying terrazzo/mosaic floor 3/4" (19mm)
Ch-14 item 4- thlf:k terrazzo"topplng 1:2.(one cement & 2 marble
chips) over 1" (25mm) thick base of 1:2:4 cement
18 d+6d+e . N
concrete using crushed aggrgate 3/4" (19mm) and
P-119 A ) .
down grade laid in panels or approved pattern including
formwork, curing, cutting, removing and polishing.
4-d Ground Floor Sq.ft. 2,062.200 102.550 211,478.610
Providing and laying terrazzo dado/ skirting 7/8"
Ch-14 item 50-a (22mm) thick comprising 3/8 (Qmm) th|.ck topping 1:2
19 P.124 (one grey cement & two marble chips) in ground floor
over 1/2" (13mm) thick cement sand mortar base 1:4
with grinding, rubbing, polishing & curing.
50-a Ground Floor Sq.ft. 59.850 81.650 4,886.753
Providing glass strips 1/4" (5 mm) thick and 1-1/2"
20 Ch-14 item 43-1 [(37.5 mm) wide for dividing the terrazo/mosaic flooring
P-123 into panels. The cost of fixing is deemed to have been
taken in composite rate of respective item.
R.ft. 1,299.186 6.450 8,379.750
Providing and laying 3/4" (19 mm) thick floor 12"x12"
Badal marble tiles floor fine dressed on surface without
winding in ground floor and laid over 1" (25mm) thick
21 Ch-14-9 - cement sand mortar 1:2 setting tiles with portland
14-11B cement slurry over cement mortar, jointing and washing
the tiles with white cement slurry including curing,
rubbing and polishing including the cost of cement
mortar.
14-9-14-11b  [Ground Floor Sq.ft. 7,122.486 158.600 1,129,626.280
First Floor Sq.ft. - 162.000 -
Providing and fixing 3/8" (9mm) thick Badal marble tiles
dressed on the surface in dado/skirting and facing in
ground floor over 1/2" (13mm) thick base of cement
Ch-14 54a- - . ; .
22 sand mortar 1:3, setting of tiles in slurry of grey cement
14-54 c ! A L )
over mortar base including filling the joints and washing
the tiles with white cement slurry, curing, finishing,
grinding, cleaning & polishing.
54c Ground Floor Saq.ft. 731.269 125.100 91,481.776
55-a+c First Floor Sq.ft. - 128.500 -
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Providing and laying 1/4" to 3/8" (6mm to 9mm) thick
Glazed/ Matt tiles of any colour and size in ground floor|
laid over 1" (25mm) thick cement sand mortar base
23 Ch-14-25a including jointing and washing the tiles with white
cement slurry of matching color by using color pigment
and curing
14-25a Ground Floor Saq.ft. 490.481 182.250 89,390.208
Providing and fixing 1/4" to 3/8" (6mm to 9mm) thick
Ceramic Glazed/Matt tiles (Prime Quality) of any colour
and size, as directed by Engineer-in-Charge in
24 Ch-14 64a- -  |dado/skirting in ground floor over 1/2" (13mm) thick
14-64 c base of cement mortar 1:3, setting of tiles in slurry of|
grey cement over mortar base including filling the joints
and washing the tiles with white cement slurry of
matching color, cleaning & curing.
64a Ground Floor Saq.ft. 490.481 144.050 70,653.824
Providing and laying 3/4" (19 mm) thick marble tiles
floor Lasbella 12"x12" marble tiles floor fine dressed on
Ch-14 item 9-b+11- surface without winding and Ia|q over 1 (25mm) thick
25 b cement sand mortar 1:2 setting tiles with portland
cement slurry over cement mortar, jointing and washing
P-120 ; . . ) ) :
the tiles with white cement slurry including curing,
rubbing and polishing including the cost of cement
mortar.
9-b+11-b Ground Floor Sq.ft. 225.750 227.700 51,403.275
Providing and laying Lasbella 1" (25mm) thick, marble
stair/steps in slabs exceeding 12"x12" marble size,fine
Ch-14 item 16- |dressed on surface without winding and laid over 1"
26 1+24a (25mm) thick cement sand mortar 1:2 setting tiles with
P-120 portland cement slurry over cement mortar, jointing and
washing the tiles with white cement slurry including
curing, rubbing and polishing
16-1+24a Ground Floor Sq.ft. 546.000 500.900 273,491.400
16-1+24a+c First Floor Sq.ft. - 504.300 -
Ch-14 item 22-1 Extra for making nosing of treads as per design and/or
27 as per instructions of the Engineer-in charge including| R.ft. 231.000 40.600 9,378.600
P-120 - h o
grinding marble/marble chips and polishing etc.
Providing and fixing 3/8" (9mm) thick Lasbela marble
tiles dressed on the surface in dado/skirting and facing
. over 1/2" (13mm) thick base of cement sand mortar
Ch-14 item 54-a ] S
28 P.124 1:3, setting of tiles in slurry of grey cement over mortar|
base including filling the joints and washing the tiles
with white cement slurry, curing, finishing, grinding,
cleaning & polishing.
54-a Ground Floor Sq.ft. 330.750 133.600 44,188.200
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Providing and laying 3/4"(19mm) thick Granite black
(local) polished slab including nosing on Kitchen and
T . |other tops of approved design over 3/8" thick base
29 ch 15Pit183r; 51-a cement sand mortar 1:3 including setting the tiles with
portland cement slurry over cement sand jointing and
washing the tiles with cement slurry of matching color
including grinding, rubbing, polishing & mortar cost.
51-a Ground Floor Saq.ft. 67.200 703.020 47,242.944
51-a+46a First Floor Saq.ft. - 773.322 -
Finishing
Ch-15 item 1 3/8 inch (9.5 mm.) thick cement sand plaster using
30 (b)(iy+34a+35a Coarse Sand 1:4 cement mortar ratio on soffits of|
P.129+133 ceiling, cantilever slabs, sides and soffits of beams,
including making edges, corners and curing.
1(b)(ii) Ground Floor Sq.ft. 7,537.695 23.400 176,382.072
1(b)(ii)+34a First Floor Sq.ft. - 37.400 -
1(b)(ii)+34a+35a |Mumty Floor Sq.ft. 174.825 49.550 8,662.579
. 13mm (1/2") thick cement plaster 1:4 cement mortor
31 ((;:;;1354:?;52 ratio on Internal wall and coloumns in basment plinth
P.129+133 and ground floor including making edges cornor and
curing.
3 (iii) Ground Floor Sq.ft. 27,952.407 22.950 641,507.741
3 (iii)+34a First Floor Sq.ft. - 36.950 -
3 (iii)+34a+35a [Mumty Floor Sq.ft. 548.625 49.100 26,937.488
3/4 inch (19mm) thick cement plaster 1:4 cement
30 Ch-15 item 4 (iii) P{mortor ratio using Coarse Sand on Externl walls and
130+133 columns in basement, plinth and ground floor including
making edges, corners and curing.
4 (i) Ground Floor Sq.ft. 4,277.070 27.450 117,405.572
4 (iii)+34b First Floor Saq.ft. - 42.350 -
4 (jii)+34b+35b  |Mumty Floor Sq.ft. 3,603.600 55.400 199,639.440
Providing and Fixing Face work with brick tiles (Gutka)
33 15-58 b on mtgrlor, _exterlor wall wnlth cement salnd mortar 1:3 St 9.460.500 183.350 1,734.582.675
includings ties and scafolding complete in all respects
3% 3" x O
Wood Work
Providing and fixing wooden partition fully flushed with
hard board 5/16" (8mm) thick on one face fixed on First,
34 Ch-16 item 30-1 P-|class deodar wood frame 3"x1.25" (75mmx32mm) at
146 spacing not exceeding 24" (600mm) horizontal and 18"
(450mm) vertical including necessary wooden beading
as required.
30-1 Ground Floor Sq.ft. - 397.350 -
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Item
No.

REF. Nos
CH/ITEM

Description of Items
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Qty

Rate (Rs.)
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Government of Balochistan Composite Schedule of Rates Version 2018

35

Ch-16 item 92-1 P-
156

Making of Kitchen Cabinet 8'x3' make up from Veneer
board (MEDIUM DENSITY) Laminated on both sides,
and hanging on wall, i/c all hardwares

92-1+87-a

First Floor

Sq.ft.

67.200

1,183.215

79,512.048

36

Ch-16 item 11-a-ii
P-142

Providing and fixing 1.5" (38mm) thick pressed
veneered Teak wood door shutters fully flushed 5 Ply
with First class wood veneering on all faces and sides
fixed over deodar wood cavited core and frame work of
not less than 4" (100mm) wide strips all round with
approved brass hinges, tower bolts as required

11-a-ii

Ground Floor

Sq.ft.

1,161.300

783.200

909,530.160

11-a-ii+87-a

First Floor

Sq.ft.

861.520

11-a-ii+87-a+b

Mumty Floor

Sq.ft.

29.400

920.260

27,055.644

37

Ch-16 item 97-
1+87-a
P-157+155

Providing and fixing factory made uPVC door frame
made of uPVC extruded sections having an overall
dimension as below (tolerance *1mm), with wall
thickness 2.0 mm (+ 0.2 mm), corners of the door
frame to be Jointed with galvanized brackets and
stainless steel screws, joints mitred and Plastic welded.
The hinge side vertical of the frames reinforced by
galvanized M.S. tube of size 19 X 19 mm and 1mm (z
0.1 mm) wall thickness and 3 nos. stainless steel
hinges fixed to the frame complete as per
manufacturer’s specification and direction of Engineerin:
charge

97-1

Ground Floor

Rft

120.225

247.300

29,731.643

97-1+87-a

First Floor

Rft

272.030

38

Ch-16 item 98-
1+87-a
P-157+155

Providing and fixing 30 mm thick factory made
Polyvinyl Chloride (PVC) door shutter made of styles
and rails of a uPVC hollow section of size 60x30 mm
and wall thickness 2 mm (+ 0.2 mm), with inbuilt
decorative moulding edging on one side. The styles
and rails mitred and joint at the corners by means of|
M.S. galvanised/ plastic brackets of size 75x220 mm
having wall thickness 1.0 mm and stainless steel
screws. The styles of the shutter reinforced by inserting
galvanised M.S. tube of size. 25x20 mm and 1 mm (
0.1 mm) wall thickness. The lock rail made up of 'H'
section, a uPVC hollow section of size 100x30 mm and
2 mm (x 0.2 mm) wall thickness fixed to the shutter
styles by means of plastic/ galvanised M.S. 'U' cleats.
The shutter frame filled with a uPVC multi-chambered
single panel of size not less than 620 mm, having over
all thickness of 20 mm and 1 mm (£ 0.1 mm) wall
thickness . The panels filled vertically and tie bar at two
places by inserting horizontally 6 mm galvanised M.S.
rod and fastened with nuts and washers, complete as
per manufacturer's specification and direction of|
Engineer-in-charge.

98-1

Ground Floor

Sq.ft.

120.225

645.250

77,575.181

98-1+87-a

First Floor

Sq.ft.

709.775
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ADMIN BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos s .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
Providing and fixing Union lock (Local) with brass or
Ch-16 item 66- |specially supplied screws of approved design including
39 a+87a+b cutting wood to requires shape and size with two
P-151+155 operating keys as per direction of the engineer - in-
charge.
66-a Ground Floor Each 37.000 763.500 28,249.500
66-a+87-a First Floor Each - 839.850 -
66-a+87-a+b  |Mumty Floor Each 1.000 897.113 897.113
Ch-16 item 74- P.ro-\ndlng and fixing approved- Chromlum plated brass
" sliding bolts or aldrop bolt of sizes with screws of same
40 b(ii)+87a+b u "
P.152+155 metal and G.I. bolts and nuts Brass sliding bolts 10" x
5/8" (250 mm x 16 mm) size
74-b(ii) Ground Floor Each 37.000 854.100 31,601.700
74-b(ii)+87-a  |First Floor Sq.ft. - 939.510 -
74-b(ji)+87-a+b |Mumty Floor Sq.ft. 1.000 924.563 924.563
Providing and fixing Hydraulic door closer Hydraulic
Ch-16 item 66-f P- door .closer, New star make wnth br?ss o_r specglly
41 supplied screws of approved design including cutting
151 - T ;
wood to required shape as per direction of the engineer
in charge etc.
66-f Ground Floor Each 2.000 2,277.600 4,555.200
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ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN

CONSTRUCTION OF ADMIN BLOCK - PACKAGE 01

BILL OF QUANTITIES

CIVIL WORKS
Item REF. Nos s .
No. CHIITEM Description of Items Unit Qty Rate (Rs.) Amount (Rs.)
Government of Balochistan Composite Schedule of Rates Version 2018
Painting and Warnishing
Distempering with Berger, ICI or equivalent synthetic
polyvinyl emulsion finish of approved shade in two or|
Ch-17 item 67-1+ mgrg coats in Qelllng over and |_nclud|ng the cost _of
priming coat including preparation of surface viz.
42 47 a&b ) - ) . )
dusting, sand papering or rubbing with pumice stone,
P-168 - ; h -
filling cracks or holes, if any, removing blisters or other
imperfections at any height and any floor. (@ atleast
2.20 Litre per 10 Sg.m)
67-1 Ground Floor Sq.ft. 10,378.200 16.950 175,910.490
67-1+47-a First Floor Sq.ft. - 18.645 -
67-1+47-a+b  |Mumty Floor Sq.ft. 183.566 19.916 3,655.951
Painting with ICl/Berger or equivalent plastic
emulsion paint on Wall of approved shade in two or
more coats as per manufacturer's instructions on
Ch-17 item 8-1 + [plastered rendered and/or concrete surface over and
43 47 a&b including the cost of priming coat, surface
P-159 preparation, dusting, rubbing down smooth, filling
cracks, holes removing blisters and other blisters and
other imperfections in ground floor or basement. (@
atleast 1.65 Litre per 10 Sq.m)
8-1 Ground Floor Sq.ft. 29,350.027 31.900 936,265.872
8-1+47-a First Floor Sq.ft. - 35.090 -
8-1+47-a+b Mumty Floor Sq.ft. 576.056 37.483 21,592.028
Ch-17 item 15-b + [Supply & Applying french or spirit polish of approved
44 47 a&b make on wood work in ground floor or basement Two
P-160 coats (@ atleast 1.65 Litre per 10 Sg.m)
15-b Ground Floor Sq.ft. 2,322.600 42.550 98,826.630
15-b+47-a First Floor Sq.ft. - 46.805 -
15-b+47-a+b  |Mumty Floor Sq.ft. 50.400 49.996 2,519.811
Painting with ICI/Berger or equivalent super gloss
synthetic enamel paint in two or more coats as per
Ch-17 item 7-1+ [manufacturer's instructions on steel and iron work over|
45 47 a&b and including the cost of priming coat, surface
P-159 preparation, removing rust, scales and dust with wire
brush in ground floor or basement. (@ atleast 1.25Litre
per 10 Sg.m)
71 Ground Floor Sq.ft. 1,733.550 27.300 47,325.915
7-1+47-a First Floor Saq.ft. - 30.030 -
7-1+47-a+b Mumty Floor Saq.ft. - 32.078 -
Painting with ICI/Berger or equivalent super gloss
synthetic enamel paint in two or more coats as per
Ch-17 item 6-1 + |manufacturer's instructions on wood work over and
46 47 a&b including the cost of priming coat, surface preparation,
P-159 rubbing down smooth, knotted, filling cracks, holes

and joints in ground floor or basement. (@ atleast 1.65
Litre per 10 Sg.m)
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BILL OF QUANTITIES
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Item REF. Nos s .
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Government of Balochistan Composite Schedule of Rates Version 2018
6-1 Ground Floor Sq.ft. 134.400 28.850 3,877.440
Applying weather resistant paint coating such as ICI
Ch-17 item 69-1 yveat.her shleld,Berger weathelrlcoa?t or _equwalent_ to
43A interior or exterior walls or ceiling including supplying
P-168 . . .
all labour, materials, scaffoldings and removal of debris
etc. @ atleast 3.50 litre per 10
69-1 Ground Floor Sq.ft. 8,274.704 31.800 263,135.571
Iron, Steel and Aluminium Works
Providing and fixing moulded steel door frame of
approved profile, manufactured from zinc-coated mild
steel sheets 16 gauge made by Shahah Industries or
equivalent standard conforming to B.S.S.1245, treated
Ch-28 item 40 a&b |with special primer base paint all round, fitted with six
47 + 67-a&b fixing lugs, three steel hinges for fixing door shutters
P-168+274+279 |standard lock-strike plate, one sliding holt eye, and
three rubber buffers, including cutting holes and making
good damages to walls and filling the door frame cavity
with lean cement mortar 1:4 as directed by the
Engineer Incharge.
a) 4.5"-5" (113.5mm-125 mm) size
40-a Ground Floor R.ft. 120.225 264.050 31,745.411
40-a+67-a Mumty Floor R.ft. - 290.455 -
b) 8"-10" (200mm-250 mm) size
40-b Ground Floor R.ft. 766.763 509.350 390,550.479
40-b+67-a First Floor R.ft. - 560.285 -
40-b+67-a+b  |Mumty Floor R.ft. 18.375 598.486 10,997.185
Providing and fixing fully glazed Aluminium swing doors
Ozt 1. 2070 5 et S o spprned color (2
48 | 1+86-b(iv)+67-a&b | Y app cluding
fittings, hungs, cutting holes and making
P-274+155+279 : . ’
good damages to walls, including 6 mm. thick clear
imported glass panes.
41-1+86-b(iv)  [Ground Floor Sq.ft. 96.600 1,106.850 106,921.710
Providing and fixing fully glazed fixed aluminium
windows, ventilators (Deluxe model - 1.6mm) of
Ch-28 item 25-1 + [anodized champagne or approved color of Alcop,
49 67-a&b Pakistan Cable or any approved section as approved
P-273+279 by Engineer incharge including aluminium fittings,5mm
local tinted glass, lugs, cutting holes and making good
the damages to walls.
25-1 Ground Floor Sq.ft. 80.325 805.450 64,697.771
25-1+67-a First Floor Sq.ft. - 885.995 -
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Government of Balochistan Composite Schedule of Rates Version 2018
Providing and fixing fully glazed partly fixed and partly
hung or sliding aluminium windows (Deluxe model -
1.6mm) of anodized champagne or
approved color of Prime, Chawal, Alcop, Pakistan
Ch-28 item 26-a&b|Cable or any approved section as approved by
50 + 67-a&b Engineer Incharge including aluminium fittings, 5mm
P-273+279 local tinted glass, lugs, cutting holes and making
good the damages to walls.i/c Providing and fixing fixed
or sliding fibre wire gauze in aluminium frame
as approved by Engineer incharge including aluminium
fittings etc.
26-a&b Ground Floor Sq.ft. 786.450 1,050.050 825,811.823
26-a&b+67-a  |First Floor Sq.ft. - 1,155.055 -
26-a&b+67-a+b [Mumty Floor Sq.ft. - 1,233.809 -
Providing and fixing 2'-9" high Stair hand railing
. o . S
Ch-28 iter 82-1 + C(-)mprlslngl Of?/z dia 16 gauge SS pipe hand ra.ll fixed
with 2%4" dia pipe blusters at specified distance fixed at
51 67-a&b . . "
P-280+279 top of steps with expansion bolts, 2 Nos. of 16 gauge 1
dia S.S pipes horizontally fixed with blusters, Complete
in all respects.
82-1 Ground Floor R.ft. 84.000 2,005.700 168,478.800
82-1+67-a First Floor R.ft. - 2,206.270 -
Providing and fixing iron grills with square bars of 3/8"
Ch-28 item 28-1 |5128 @S per.approved (.ie5|g.n |nc|ud|r.19 weld.lng all s@es
52 P.273 of the section at the junction and fixing with sunk iron
screws, painting with two coats of red oxide paint and
fixing in masonry/concrete or wood
28-1 Ground Floor Sq.ft. 866.775 330.600 286,555.815
28-1+87-a First Floor Sq.ft. - 363.660 -
28-1+87-a+b  [Mumty Floor Sq.ft. - 388.455 -
Roofing & Water Proofing
Providing and laying 1:2:4 cement concrete using
Coarse Sand and crushed aggregate 3/4" (19mm) and
down gauge in terraces 3" (75 mm) average thickness
53 Ch-8item 18-a |to required slope in panels including formwork,
P-71 consolidation, finishing, curing, painting the surface
with plastic bitumen No.4 at the rate of 0.73 Kg per
Sq.m. blinded with sand at the rate of 0.006 Cu.m. per
Sqg.m.
18-a Ground Floor Saq.ft. - 87.800 -
18-a+b First Floor Sq.ft. 9,100.350 99.500 905,484.825
18-a+b+b Mumty Floor Sq.ft. 210.000 111.200 23,352.000

Page 12 of 29
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Government of Balochistan Composite Schedule of Rates Version 2018
Providing and laying roof insulation comprising single
layer of first class burnt brick tile 9"x 4.5"x 1.5" laid
with 1:6 cement sand mortar and grouted with 1:3
. cement sand mortar laid over 4inches (100mm) thick
54 Ch—13g_e1rqo13—5—1 earth and 1inch (25mm) thick mud plaster without
bhoosa over two coats of hot bitumen @ 34 Ibs. per|
100 Sq.ft.(1.65 Kg/Sq.m) sand blended covered with
polythene sheet 300 gauge including curing etc.
complete in all respect.
13-5-1 Ground Floor Sq.ft. - 159.850 -
13-5-1 First Floor Sq.ft. 9,100.350 159.850 1,454,690.948
13-5-1 Mumty Floor Sq.ft. - 159.850 -
Ch-13 item 10- Providing Khurras on r-oof ?4 X.24 x 2 (GOOmm X
600mm x 50mm) size including water proofing
55 1+52a+b . )
admixture @ 2 % of cement content or as otherwise
P-111+115 .
advised by manufacturer
10-1 Ground Floor Each - 675.900 -
10-1+52a First Floor Each 4.000 743.490 2,973.960
10-1+52a+b Mumty Floor Each 2.000 794.183 1,588.365
Providing bottom khurras of brick masonry in cement
sand mortar 1:6, size 48"x24"x 1.5" ( 1250mmx
56 Ch-13 item 11-52a|600mmx 38mm) over 3inches (75mm) thick cement
P-111+115 concrete 1:4:8 including water proofing admixture @ 2
% of cement content or as otherwise advised by
manufacturer
11-1 Ground Floor Each - 1,169.450 -
11-1+52a First Floor Each 4.000 1,286.395 5,145.580
11-1+52a+b Mumty Floor Each 4.000 1,374.104 5,496.415
Ch-13 item 60-b Pr'owdlng and fixing P.V.C rain Water_down_ pipe with
57 P-116 mild steel clamps, bolts and nuts fixed in cement
concrete 1:2:4. b)4" (100 mm) dia.
111 Ground Floor R.ft. 126.000 116.500 14,679.000
11-1+52a First Floor R.ft. 109.200 128.150 13,993.980
11-1+52a+b Mumty Floor R.ft. 2.000 136.888 273.775
Ch-13 item 61-b [Providing and fixing P.V.C. socket for rain water
58 )
P-116 downpipe.
61-b Ground Floor Each - 398.400 -
161-b+52a First Floor Each 4.000 438.240 1,752.960
61-b+52a+b Mumty Floor Each 4.000 468.120 1,872.480
Ch-13 item 62-b Providing and lf|X|ng.P.V.C bend of any degree for rain
59 water down pipe with M.S. clamps bolts and nuts in
P-116
cement concrete 1:2:4.
62-b Ground Floor Each 4.000 1,044.650 4,178.600
62-b+52a First Floor Each 4.000 1,149.115 4,596.460
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Government of Balochistan Composite Schedule of Rates Version 2018
62-b+52a+b Mumty Floor Each 8.000 1,227.464 9,819.710
Ch-13 item 63-b Providing andl fixing PVC offset of any degree for rain-
60 water down pipe on walls with M.S. clamps, bolts and
P-116 )
nuts in cement concrete 1:2:4.
63-b Ground Floor Each - 1,044.650 -
63-b+52a First Floor Each 4.000 1,149.115 4,596.460
63-b+52a+b Mumty Floor Each 4.000 1,227.464 4,909.855
Supply and Fixing of Concrete pavers on sand cushion
of different designs having thickness of 60 mm,
mechnically compressed, minimium strenght of 4500
21-90-1 psi after laboratory testing at factory and random| Sq.ft. 1,450.000 92.550 134,197.500
testiing at site as and when desired by the Engineer
inchange comple in all respects. (No PCC work is
premitted underneath this item of work).
Total "A"(Schedule items) C/o to Summary of Cost: 32,170,791.417
NON SCHEDULE ITEMS-B
Providing and Fixing Chicken Wire Mesh (12" Wide) for
1 NS horizontal and vertical joints of masonry and concrete Rft 2.394.00

with nails and screws i/c all cost of labour and material
complete in all respects, as approved by The Engineer.

Total "B"(Non Schedule items) C/o to Summary of
Cost:
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Item| REF. Nos

No. CH/ITEM Description of ltems Unit Qty Rate (Rs.)

Amount (Rs.)

Government of Balochistan Composite Schedule of Rates Version 2018

Schedule Items

Plumbing Fixtures

Providing and fixing European type glazed earthenware
water closet ICL Ifo/Forte or approved equivalent make
including cost of inlet pipe, lid cistern kit, stop cock
deluxe and other accessories, fitting material such as
1 brackets, PVC down pipe where required, rubber
rings/washers, making requisite number of holes in
walls, plinth and floor for pipe connection and making
good with approved material.

23-3-a/P-198 |i) White Each 4.000 13,527.000

54,108.000

Providing and fixing squatting type water closet W.C.
Indian/Desi/902 with glazed earthen ware 4" (100 mm)
trap with integral treads ICL Boch/Karam Cera or
approved equivalent make including cost of inlet pipe
2 cistern and lid cistern kit, stop cock deluxe type and
other accessories, fittings, brackets, PVC down pipe,
rubber rings/washers, making requisite number of
holes in walls, plinth and floor for pipe connection and
making good with approved material.

23-2ai i) White Each 2.000 7,295.400

14,590.800

Providing and fixing export quality glazed earthen ware
wash basin manufactured by ICL Boch/Karam Cera or
equivalent approved make with single hole chromium
plated mixer tap 1/2" (15mm), pillar tap delux, stop
cocks, C.I. or W.I. brackets 6" (150mm) built into walls
1.5" (40mm) C.P. brass waste with malleable iron or
C.P. brass trap with malleable iron or brass union and
making requisite number of holes in walls, plinth and
floor for pipe connections and making good with
approved material

3 23-5/P-199

b) Wash basin 24" (610 mm) Futura without pedestal

i) White Each 4.000 11,775.600

47,102.400

d) Extra over above for providing and fixing white
glazed earthen ware pedestal manufactured by

4 23-5/P-199 ICL/Karam Cera or approved equivalent make.

i) White Each 1.000 417.750

417.750

Providing and fixing approved quality white glazed
earthenware lavatory basin with 1/2" (15 mm) dia.
single hole C.P. mixer tap, 2 way deluxe pillar tap, stop
cocks, 6" C.I. or W.I. brackets built into walls, rubber
plug, C.P. brass chain, C.P. brass waste, malleable
iron or C.P. brass bottle trap with malleable iron or
brass union and making requisite number of holes in
walls, plinth and floor for pipe connection and making
good with approved material. Lavatory basin 25" x 18"
(625 mm x 450 mm)

5 23-23b

Each 2.000 16,575.600

33,151.200
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No.
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Rate (Rs.)
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23-8/P-199

Providing and fixing stainless steel sink Pakistan made
with C.I. or W.I brackets 6" built in wall, 1.5" (40 mm)
rubber plug,C.P. brass chain, C.P. brass waste, pillar
tap 2 way delux, 1.5" dia malleable iron or C.P. brass
trap and unions and making requisite number of holes
in walls, plinth and floor for pipe connections and
making good with approved material.

a) Stainless steel sink 40" x 20" (1000 mm x 500 mm)

Each

1.000

8,610.000

8,610.000

23-14-1/P-200

Providing and fixing approved quality C.P. brass toilet
paper holder Master /Sonex or equivalent make.

Each

4.000

1,207.500

4,830.000

23-13/P-200

Providing and fixing approved quality chromium plated
towel rail with bracket and screws.
a) Towel rail 24" x 3/4" (600mm x 20mm)

Each

4.000

1,923.000

7,692.000

23-15-1/P-200

Providing and fixing looking mirror of Belgium/
Malaysian/ Indonesian glass with chromium plated
screws.

St

46.000

137.100

6,306.600

10

23-16/P-200

Providing and fixing shelf of standard size.
b) Shelf (Master/Sonex make)

Each

5.000

2,463.750

12,318.750

1"

23-29/P-201

Providing and fixing soap dish
a) Chromium plated

Each

5.000

915.000

4,575.000

Gas Supply System

12

23-52/P-204

Providing, laying, cutting, jointing, testing and
disinfecting G.I. pipe ILL make or equivalent gas line
including the cost of jointing material.

a) Light duty

ii) 3/4" (20 mm) inner dia.

Rft

265.100

234.750

62,232.225

13

23-66

Providing and installing Gas geyser “CANON” including
fitting & fitting accessories, complete in all respect as
per specifications and drawings.

35 Gallon

Nos.

2.000

13,311.000

26,622.000

14

23-51

Providing and fixing brass gas cock.

3/4"id

No.

33.000

886.200

29,244.600

Water Supply System

15

27-47 a)

Providing, laying, cutting, jointing, testing and
disinfecting PPRC pipes confirming to ISO 4427, PN-
20, complete in all respects with specials and valves
etc. including all fittings, connnections and jointing
material

25mm dia

Rft

800.000

168.000

134,400.000

32mm dia

Rft

600.000

264.000

158,400.000

40mm dia

Rft

500.000

379.000

189,500.000

50mm dia

Rft

300.000

578.000

173,400.000

63mm dia

Rft

270.250

890.000

240,522.500

16

23-70-1

Providing and fixing Sonex/Master WC CR Shower
including Connecting Flexible Pipe and bib cok
including making requisite numbers of holes and
making good with approved material.

Each

8.000

3,660.000

29,280.000

17

13-60

Providing and fixing P.V.C rain water down pipe with
mild steel clamps, bolts and nuts fixed in cement
concrete 1:2:4.

[V

3" (75 mm) inner dia.

Rft

350.000

198.500

69,475.000

4" (100 mm) inner dia.

Rft

250.000

116.500

29,125.000

18

13-61

Providing and fixing P.V.C. socket for rain water
downpipe.

[V

3" (75 mm) inner dia.

no

35.000

315.250

11,033.750

o

4" (100 mm) inner dia.

no

25.000

398.400

9,960.000
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I:f: '::IIE-:;IT":EONIS Description of ltems Unit Qty Rate (Rs.) Amount (Rs.)
Providing and fixing P.V.C bend of any degree for rain
19 13-62 water down pipe with M.S. clamps bolts and nuts in
cement concrete 1:2:4.
a 3" (75 mm) inner dia. no 95.000 1,319.000 125,305.000
b 4" (100 mm) inner dia. no 45.000 1,044.650 47,009.250
Providing and fixing superior quality gun-metal
20 23-39 peet/gate valve flanges end (Class150) of approved
make.
b iv 30mm Nos. 2.000 1,173.000 2,346.000
bv 40 mm Nos. 2.000 1,590.000 3,180.000
b vi 50 mm Nos. 4.000 1,824.000 7,296.000
b vii 65mm 5.000 3,330.000 16,650.000
Providing Khurras on roof 24" x 24" x 2" (600mm x
21 13-10 600mm x 50mm) size including water proofing
admixture @ 2 % of cement content or as otherwise
advised by manufacturer.
i) 2x2'. Each 7.000 675.900 4,731.300
Over Head Water Tank
Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
22 5-22/P-55 |(19mm) and down gauge in underground tank, septic
tank and underground drain including formwork and its
removal, compacting and curing..
b) Walls Per Cft | 226.875 277.750 63,014.531
c) Top slab upto 6" (150 mm) thick Per Cft | 182.750 327.300 59,814.075
Providing, fabricating and laying deformed Grade 60
steel reinforcement (deformed bar) for all kinds of
R.C.C work in foundation, plinth and ground floor
including the cost of straightening, removal of rust,
23 | 5-65(a)/P-63 |cutting, bending, binding, wastage and providing such
over-laps as are not shown on the drawings. The cost
of binding wire and cement concrete spacer blocks or
chairs for binding and holding the reinforcement in
position is inclusive upto 15 ft. (5m) height. Tonne 1147 130,426.050 149,592.158
Providing and fixing 22 " dia. manhole cover in 6" (150
mm) thick RCC 1:2:4 slab with 5 Ibs per Cu.ft steel with
24 125-15-1/P-215|tee shaped C.I. frame of 20" (500mm) clear inner dia.
frame weighing 37.50 kg. including cost of fixing
material. Per Set 2.000 6,613.200 13,226.400
Providing and fixing P.V.C. ribbed waterstop in vertical
25 5-38/P-59 or horizontal expansion joints including cutting or
jointing.
b) P.V.C. ribbed water stop 6" (150 mm) wide Rft 65.000 110.200 7,163.000
Sewerage System
Excavation in open cutting for sewers and manholes as
shown in drawings, dressing to correct sections and
dimensions according to templates and levels and
removing surface water in all types of soil except rock
(i) The rate includes back filling after laying of sewer,
which is payable separately.
(ii) The rate for close/open shuttering & timbering will
be as per item No. 3-43 & 3-44 where actually used at
site.
A) Upto 5 ft. (1.5 m) depth
26 3-42/P-31 _|ii) Ordinary soil Cft 1507.500 2.900 4,371.750
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27

25-1/P-25

Providing and laying cement concrete pipes moulded
with cement concrete 1:1.5:3 with spigot socket or
collar joint as specified in trenches to correct alignment
and grade, jointing with jointing materials including
cutting pipes where necessary, finishing and testing.

a) Plain cement concrete pipe conforming to ASTM C-
14 class-Il or equivalent.

i) 6" (150 mm) inner dia.

Rft

236.250

76.900

18,167.625

28

25-1/P-25

b) R.C.C pipe with bell & spigot or tongued & grooved
joint conforming to ASTM C-76 class Il wall B or BS
3911 Part | class M including cost of reinforcement.

i) 9" (225 mm) inner dia.

Rft

15.000

297.100

4,456.500

29

25-02/P-213

Providing and fixing gulley trap with 4" (100mm) outlet,
complete with 4" (100mm) thick 1:2:4 cement concrete
using 3/4" (19mm) crushed aggregate for bed and
kerb, 1/2" (13mm) thick cement plaster 1:3,
12"x12"x18" deep inside dimension chamber with C.I.
grating 6"x6" cover and frame 12"x12".

a) Cement concrete gulley trap 6" x 6" x 4" (150 x 150 x
100 mm) with C.l. cover and frame weighing not less
than 10 kg.

Each

2.000

4,540.200

9,080.400
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30

25-4/P-213

Providing manhole type 'A' size 24" x 18" (inside
dimensions) as per approved design and specifications
complete for 4" to 12" dia pipes upto 4 ft. (1.2 m) depth
with 16" dia.Concrete Cover fixed in 4" thick RCC 1:2:4
slab (with 5 Ibs per Cu.ft. or 80 kg/Cu.m of steel), burnt
brick masonry walls 9" (225 mm) thick set in 1:3
cement sand mortar, 6" thick 1:3:6 cement concrete in
foundation, 4" av. thickness 1:2:4 cement concrete in
benching and 1/2" (13mm) thick cement sand plaster in
1:3 to all inside wall surfaces, channels and benching
including making requisite number of main

and branch channels but excluding the cost of
excavation, back filling and disposal of excavated stuff.

Each

4.000

12,811.700

51,246.800

31

Providing and fixing C.l. floor trap 4" dia. inlet and
outlet with C.l. grating floor trap of approved self
cleaning design with screwed down grating with or
without a vent arm with and including making requisite
number of holes in walls, plinth and floor for pipe
connection and making good with C.1. floor trap 6" x 4"
size with grating including concrete chamber all

round

23-9d

GROUND FLOOR

56

12.000

2,055.000

24,660.000

Septic Tank

32

3-21/P-30

Excavation in foundation of buildings and bridges
including layout, dressing, refilling around structures
with excavated earth, watering & ramming lead upto
100 ft. (30m) & lift upto 5 ft. (1.5m)

A) Manual

i) Ordinary soil

Cft

506.445

7.050

3,570.436

33

5-2/P-49

Providing and laying plain hand mixed cement concrete
using brick/Stone ballast 1-1/2" to 2" (40mm to 50mm)
with approved source sand in foundation and plinth
including leveling, compacting and curing.

b)1:4:8

Cft

20.891

144.150

3,011.416

34

5-22/P-55

Providing and laying 1:2:4 cement concrete using
approved coarse sand and crushed aggregate 3/4"
(19mm) and down gauge in underground tank, septic
tank and underground drain including formwork and its
removal, compacting and curing..

a) Foundation and floor slab

Per Cft

23.813

232.050

5,525.760

b) Walls

Per Cft

137.130

277.750

38,087.858

c) Top slab upto 6" (150 mm) thick

Per Cft

23.813

327.300

7,793.929

35

5-65(a)/P-63

Providing, fabricating and laying deformed Grade 60
steel reinforcement (deformed bar) for all kinds of
R.C.C work in foundation, plinth and ground floor
including the cost of straightening, removal of rust,
cutting, bending, binding, wastage and providing such
over-laps as are not shown on the drawings. The cost
of binding wire and cement concrete spacer blocks or
chairs for binding and holding the reinforcement in
position is inclusive upto 15 ft. (5m) height.

Tonne

0.517

130,426.050

67,471.441
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36

Providing and fixing 22 " dia. manhole cover in 6" (150
mm) thick RCC 1:2:4 slab with 5 Ibs per Cu.ft steel with

25-15-1/P-215|tee shaped C.I. frame of 20" (500mm) clear inner dia.

frame weighing 37.50 kg. including cost of fixing
material.

Per Set

2.000

6,613.200

13,226.400

37

5-38/P-59

Providing and fixing P.V.C. ribbed waterstop in vertical
or horizontal expansion joints including cutting or
jointing.

b) P.V.C. ribbed water stop 6" (150 mm) wide

Rft

30.000

110.200

3,306.000

38

25-12b

Providing and fixing step iron or foot rest in manhole
chambers including setting to correct lines and levels.
C.I. foot rest

Each

26.000

200.400

5,210.400

Total "A"(Schedule items) C/o to Summary of Cost:

2,115,412.004
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Non Schedule

Items

Part-3: Sewerage System

39

NS

Providing, laying, fixing and testing uPVC Nicasi soil,
waste, vent and rain water as per ISO 3633:1991 or
equivalent BS specifications including uPVC fittings
with solvent cement jointing or rubber ring joints,VODA
PIPES/DADEX Or Approved Equivalent make as
approved by the Engineer complete in all respects,
including clamps, bends, tees, Y-tees, cowls, reducers,
sleeves, clean out, waterproof sleeves, roof drain, etc.,
embedded in floors and walls, clamped to walls,
suspended from slab (common hanger shall be used
for pipe hanging and fiber glass tray under pipes),
painted MS horizontal and vertical pipe hangers of
approved design making requisite no. of holes and
making good the same complete in all respect as per
specifications and drawings.

2"id

Rft

55

40

NS

Providing, fixing, cutting, jointing and testing uPVC
Vent Cowel on Vent Pipes with solvent cement jointing,
VODA PIPES/DADEX or approved equivalent, rates
include cost of cutting & pipe fittings of the following
diameter:

2"id

Nos

41

NS

Providing and fixing clean out with threads ferule fixed

in pipe with the help of solvent, as shown on drawing,
complete in all respects as per specifications and
drawings.

3"id

Nos.

4"id

Nos.

42

NS

Providing and making Rain water collection pit internal
size 24"x24" including 9" thick brick masonry (1:4), 1/2"
th. Plastering (1:5) i/side, benching with PCC 1:2:4 4"
th. with cement finish, including steel grating cover,
complete in all respect as per specifications,drawings &
Engineer in charge.

Each

PART-4: Gas Supply System

43

Providing and installing ball valves of following nominal
dia, Kitz make, including jointing, fitting, painting,
testing, complete in all respects to match with following
G.| pipe diameters.

NS

3/4"id

No.

2.00

43

NS

Providing, fixing & testing Gas meter as per Sui
Northern gas with All Accessories.complete in all
respect as per drawings,Specification & Engineer In
Charge.

No.

Total "B"(Non Schedule items) C/o to Summary of Cost:




CONSTRUCTION OF ADMIN BLOCK
ELECTRICAL WORKS



ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN
CONSTRUCTION OF ADMIN BLOCK - PACKAGE 01

ELECTRICAL WORKS
BILL OF QUANTITIES

Item. No.

REF. Nos
CH/ITEM

Description of Items

Unit

Qty

Rate (Rs.)

Amount (Rs.)

Government o

f Balochistan

Composite Schedule of Rates Version 2018

A) Schedule Items

1

Light Circuits.

Light circuit concealed/open wiring with length upto 75 ft. (25m) from
distribution board to point/switch with 3x2.5 Sq.mm PVC insulated single core
copper conductor Pakistan Cables, Pioneer, Newage or approved equivalent
cables for offices/multi storeyed buildings.

Iltem 30-1 (a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

6.000

4,433.250

26,599.500

Light circuit concealed/open wiring with length upto 65 ft. (20m) from
distribution board to point/switch with 3x2.5 Sq.mm PVC insulated single core
copper conductor Pakistan Cables, Pioneer, Newage or approved equivalent
cables for offices/multi storeyed buildings.

Iltem 30-2 (a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

8.000

3,546.600

28,372.800

1st Light Point Controlled By One Switch

21

Concealed/open wiring from point to switch with length upto 30 ft.

(10m) including any switch to switch wiring with 3x1.5 Sq.mm PVC insulated
single core copper conductor Pakistan Cables, Pioneer, Newage or approved
equivalent cables,

Item 30-3 (a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

62.000

1,877.300

116,392.600

Point to Point Controlled By One Switch

3.1

Concealed/open wiring from point to point with length upto 10 ft. (3m) with
3x1.5 Sg.mm PVC insulated single core copper conductor Pakistan Cables,
Pioneer, Newage or approved equivalent cables.

Item 30-4 (a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

125.000

563.200

70,400.000

2 Way Light Point Controlled By One Switch

Concealed/open wiring for two way light points such that two light

points are controlled by 2 numbers two way switches and length from
switches to point is upto 40 ft. (12.5 m) with 3x1.5Sq.mm PVC

insulated single core copper conductor Pakistan Cables, Pioneer,

Newage or approved equivalent cables

Iltem 30-6 (a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

1.000

3,284.650

3,284.650

Exhaust Fan Points

21

Concealed/open wiring from point to switch with length upto 30 ft.

(10m) including any switch to switch wiring with 3x1.5 Sq.mm PVC
insulated single core copper conductor Pakistan Cables, Pioneer,

Newage or approved equivalent cables,

Item 30-3 (a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

6.000

1,877.300

11,263.800

Ceiling Fan Points

21

Concealed/open wiring from point to switch with length upto 30 ft.

(10m) including any switch to switch wiring with 3x1.5 Sq.mm PVC
insulated single core copper conductor Pakistan Cables, Pioneer,

Newage or approved equivalent cables,

Iltem 30-3 (a)

Concealed wiring with 3/4" (20 mm) dia. PVC conduit and
accessories such as bends, elbows, junction boxes etc.

Point

42.000

1,877.300

78,846.600

1- 13 Amps Switch Socket

4.1

Item 30-9

Wiring of 13 Amps. socket outlet with 4 sq.mm PVC insulated single
core copper conductor cable including 3/4" (20mm) dia. PVC conduit,
8.7sq.mm (10SWG) copper wire as earth continuity conductor and
wiring accessories such as bends, elbows, junction boxes etc.

Rft

1800.000

101.950

183,510.000

4.2

Item 30-10

Wiring of 5 Amps. socket outlet with 2.5 sq.mm PVC insulated

single core copper conductor cable including 3/4" (20mm) dia. PVC conduit,
8.7sq.mm (10SWG) copper wire as earth continuity conductor and wiring
accessories such as bends, elbows, junction boxes etc.

Rft

2240.000

69.550

155,792.000

1 x 3 Pin 15 Amps Switch Socket

4.1

Item 30-9

Wiring of 15 Amps. socket outlet with 4 sq.mm PVC insulated single
core copper conductor cable including 3/4" (20mm) dia. PVC conduit,
8.7sq.mm (10SWG) copper wire as earth continuity conductor and
wiring accessories such as bends, elbows, junction boxes etc.

Rft

650.000

101.950

66,267.500

Switch & Socket
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Supply and install 1-gang, 5 Amp, 250 Volt,. plate type moulded
5.1 Iltem 30-129 (Clipsal/Schneider or equivalent imported switch including appropriate size No. 8.000 792.600 6,340.800
plastic box to be fixed recessed in wall.

Supply and install with 2 gang switch, 5 Amp, 250 Volt,. plate type moulded
5.1 Item 30-130 [Clipsal/Schneider or equivalent imported switch including appropriate size No. 8.000 931.400 7,451.200
plastic box to be fixed recessed in wall.

Supply and install with 3 gang switch, 5 Amp, 250 Volt,. plate type moulded
5.1 Item 30-131 [Clipsal/Schneider or equivalent imported switch including appropriate size No. 20.000 1,017.400 20,348.000
plastic box to be fixed recessed in wall.

Supply and install with 4 up to 6 gang switch, 5 Amp, 250 Volt,. plate type
5.1 Iltem 30-132 [moulded Clipsal/Schneider or equivalent imported switch including No. 42.000 1,103.400 46,342.800
appropriate size plastic box to be fixed recessed in wall.

Supply and installation of 5 Amp. 250 Volt, moulded, two-way single
5.3 | ltem 30-133 |pole, flush mounting type light control single switch including No. 1.000 1,888.600 1,888.600
appropriate size plastic box to be fixed recessed in wall.

Supply and install 5 Amp, 250 Volt moulded, one-way, single pole,
flush mounting piano type light control switch alongwith fan dimmers on
5.2 | Item 30-134 |appropriate size plastic box to be fixed recessed in wall alongwith switch box No. 168.000 3,008.500 505,428.000
and plate suitable for upto 3 switches on a common board (Clipsal-Schneider
or equivalent)

Supply and install combined 3 pin 5 Amps, 250 Volt switch socket

54 ltem 30-19 unit including plastic box to be fixed recessed in wall.

No. 64.000 938.750 60,080.000

Supply and install combined 3 pin 15 Amps. switch socket

55 ltem 30-20 unit including plastic box to be fixed recessed in wall.

No. 10.000 1,045.000 10,450.000

2 PVC Pipe

Supply and installation of 3/4" (20 mm) dia PVC concealed conduit including

ltem 30-21 all accessories such as bends, elbows etc.

Rft 500.000 19.700 9,850.000

Supply and installation of 1" (25mm) dia PVC concealed conduit including all

ltem 30-22 accessories such as bends, elbows etc.

Rft 500.000 24.650 12,325.000

Supply and installation of 1.25" (30mm) dia PVC concealed conduit including

ltem 30-23 all accessories such as bends, elbows etc.

Rft 500.000 31.050 15,525.000

Supply and installation of 1.5" (40mm) dia PVC concealed conduit including

ltem 30-24 all accessories such as bends, elbows etc.

Rft 500.000 39.850 19,925.000

Supply and installation of 2" (50mm) dia PVC concealed conduit including all

ltem 30-25 accessories such as bends, elbows etc.

Rft 400.000 54.100 21,640.000

6 L.T. Power Cables

Supply and install 16 sq.mm PVC insultated single core
6.1 Item 30-36 |600/1000V.cable with copper conductor in already concealed PVC Rft 350.000 109.600 38,360.000
conduit.

Supply and install 35 sq.mm, 3.5 core, PVC insulated and sheathed multicore,
6.2 ltem 30-42 |600/1000V cable with copper conductor directly clipped on surface of wall,| Rft 150.000 851.100 127,665.000
column, beam, ceiling, etc. for power wiring.

Supply and install 120 sq.mm, 3.5 core, PVC insulated and sheathed

6.3 Item 30-45 |multicore, 600/1000V cable with copper conductor directly clipped on surface| Rft 200.000 2,202.000 440,400.000
of wall, column, beam, ceiling, etc. for power wiring.
7 Circuit Protective Conductor (CPC)
Supply and install 10 sq.mm cable. PVC insultated single core
71 Item 30-35 |600/1000V.cable with copper conductor in already concealed PVC Rft 60.000 70.700 4,242.000
conduit.
Supply and install 16 sq.mm cable. PVC insultated single core
71 Item 30-36 |600/1000V.cable with copper conductor in already concealed PVC Rft 150.000 109.600 16,440.000
conduit.
Supply and install 2x 50 sq.mm cable. PVC insultated single core
7.2 Iltem 30-39 |600/1000V.cable with copper conductor in already concealed PVC Rft 300.000 331.650 99,495.000
conduit.
9 Ceiling Fans
_ Supply, install, connect Ceiling Fan energy efficent model as approved and
ltem 30-107 rated 3-Star by NEECA with power consumption of less than 80 W+10% Bach 42.000 5,577.000 234,234.000
10 Exhaust Fans
Iltem 30-113 [Supply and install 10" (250 mm) sweep exhaust fan including plastic louvers. | Each 6.000 2,760.000 16,560.000
12 L.T. Switchgear
Distribution Board Concealed
121 DBLP-1B

12.2 DBLP-1G
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Supply and install distribution board, 18 SWG steel sheet 18"x24"
ltem 30- enclosure, suitable for recess mounting, comprising one incoming

a 108(a) MCCB-TP/100A, Outgoing 9 single phase MCB of various capacity Each 3.000 25,356.000 76,068.000
with internal wiring earthing, neutral link etc. alongwith three Digital Amp.
meters with lights.

Item 30- |Extra for installing each number circuit breaker 6 Ampere on same

b 116(b) distribution board and bus bar (For outgoing) Bach 51.000 2,748.000 140,148.000
13 Earthing System
Supply and install pair of earth electrode each comprising 24"x12"
(600mmx 3mm) thick copper plate buried 13 ft. (4m) deep underground in
-~ upright position in a pit and surrounded by mixture of salt and charcoal (1:3),
131 | ltem 30-91 12" (300mm) min dia around the plate. The job also includes providing and Job 4.000 60,471.150 241,884.600
fixing all accessories such as nuts,
bolts, washers, 2x3/0 SWG (2x70mm) copper conductor earthing, lead.
Construction of 20" x 20" (500mm x 500 mm) square inspection chamber for
13.2 Iltem 30-97 |earth electrodes including medium duty C.l. cover and all associated civil| Job 4.000 7,948.950 31,795.800
works.
14 Telephone System
Supply and install recessed type telephone distribution box suitable
14.1 | Iltem 30-100 |for 30 pair including appropriate size 16 SWG sheet steel box Job 1.000 7,521.550 7,521.550
with hinged, latched and lockable cover.
15 Fire Alarm System
15.1 Item 30- |Fire rgsmtance insulated 2-core, 1.5mm2 cable in PVC Conduits in 25 mm2 RM 900.000 268.350 241,515.000
126(a) conduit
15.2 Item 30- |Addressable break glass manual :_:all stations (Copper Menvier UK, Each 4.000 4.482.950 17,931,800
126(b) Honey well,Gent or approved equivalent).
153 ltem 30- |Addressable sounder and accessgrles (Copper Menvier UK, Each £.000 7.362.950 29.451.800
126(c) Honey well,Gent or approved equivalent).
ltem 30- Addressable Photo electric Smoke Detectors as approved by the
15.4 engineer (Copper Menvier UK, Honey well, Gent or approved Each 50.000 3,769.750 188,487.500
126(d) )
equivalent).
ltem 30- |Addressable Heat Detectors as approved by the engineer (Copper
15.5 126(e) Menvier UK, Honey well, Gent or approved equivalent). Each 1.000 8,769.750 8,769.750
Addressable Fire Alarm Control Panel as per project specified
15.6 ltem 30-  |requirements (2 Loop) including backup battery, complete with all Job 1.000 198,842.500 198,842,500

126(f) installation accessories, testing and commissioning (Copper Menvier
UK, Honey well, Gent or approved equivalent).

16 CCTV System

Supply and Install, connect, test and commission of CCTV cameras (Chinese)
complete with power cord, interconnecting cables and mounting brackets &
16.1 | Item 31-4(a) |accessories. Each 5.000 68,697.000 343,485.000
Indoor/Outdoor IP based static Camera withFull HD, 30-60 fps, 6 - 8 viewing
profile, inbuilt IR, SD card supported, PoE.

Network Video Recorder (NVR): 16 channel, >320 Mbps with 2x3TB
16.2 | Item 31-5(b) |storage/HDD, complete with all cables and allied mounting brackets & Each 1.000 499,800.000 499,800.000
accessories.

Supply & Installation of 24 port Layer-2 manageable PoE enabled switch with

163 | lem31-7 1, Rack & patch panel.

Each 1.000 127,500.000 127,500.000

Total "A"(Schedule items) C/o to Summary of Cost: 4,603,921.150

B) Non-Schedule Items.

1 Incandescent Fittings

Supply and installation of Make Philips, Sunlight, lumilux Surface mounted
down light fixture with 18 watt SMD Downlighter, complete with all necessary| Nos. 113
materials / accessories, complete in all respects.

Appendix ' c'
Page No-9

Supply and installation of Make Philips, Sunlight, lumilux Surface mounted
down light fixture with 13 watt SMD Downlighter, complete with all necessary| Nos. 58
materials / accessories, complete in all respects.

Appendix ' ¢'
Page No-10

Supply and installation of Make Philips, Sunlight, lumilux Surface mounted
down light fixture with 10 watt SMD Downlighter, complete with all necessary| Nos. 10
materials / accessories, complete in all respects.

Appendix ' c'
Page No-11

Supply and installation of Make Philips, Sunlight, lumilux LED Venty Light 07
Watt, complete with all necessary materials / accessories, complete in all| Nos. 6
respects.

Appendix ' ¢'
Page No-12
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Appendix' ¢ Supply and installation of Make Philips, Sunlight, lumilux LED Outdoor Wall
15 PP Light 14 Watt, complete with all necessary materials / accessories, complete| Nos. 12
Page No-13 |.
in all respects.
2 Switch & Sockets.
21 Appendix ' ¢' [Providing and Fixing of Universal Switched Socket 13 Amp Clipsal Austrial Nos 36
’ Page No-14 |[Made with back box (3"x3"). :
Providing and Fixing of MS Sheet Floor Box including 2 nos. 13 Amp switch
29 Appendix ' c' [sockets, 1 no. 5 Amp Switch Socket, 2 Nos. RJ 45 for Telephone and Data, Nos 1
’ Page No-14 |Complete in all respect as approved by the Engineer Incharge, Make Clipsal, :
Legrand, Delpro or eqv.
3 Earthing System
3.1 Earth Connecting Point
Supply, installation of earth connecting points consisting of copper plate 12"
A dix ' ¢ long, 2" wide and 1/2" thick to be installed as and where shown on drawings
Pppeanx1 Clon the wall of the trenches, complete with fixing arrangement, brass nuts bolts | Nos. 4
age No- complete in all respects to facilitate connections of Incoming copper strips
and Outgoing CPC.
2 Telephone System
2.1 Telephone Outlet
Appendix ' c'|Supply / Erection of Bush made data single socket ( RJ-45) including 16 Each 40
Page No-2  |SWG back box of 3"x3" size complete in all respect.
22 Telephone Cables
Providing & laying multi pairs (Twisted) PVC insulated / underground cable of
best quality (siemens, Germany, or Best imported as per approved sample) in
pre-laid PVC recessed conduit or fixed cable duct/ Tray as per satisfaction of
the Electrical Engineer.
a Appendix ' c'|4-5 Pair Cable CAT-6/UG/PVC (0.6 mm sq) Rit 4920
Page No-3  [(From DP to each Room)
22 Telephone Exchange
Supply, installation and commissioning of PABX TDA-100D:
8 Lines & 24 Extensions Built-in, Support upto 32 Lines & 124 Extensions,
Appendix ' c'|Support OGM Card and Built-in CLI, Conference Call Option, Phone Book Each 1
Page No-4  |Option, Day/Night Mode Settings, Call forwarding, Call wating, including
Operator Console comple in all respect as approved by the engineer
incharge.
3 Computer System
3.1 Computer Outlet
Appendix ' c'|Supply / Erection of Bush made data single socket ( RJ-45) including 16 Each 41
Page No-2  |SWG back box of 3"x3" size complete in all respect.
3.2 Computer Cables
Wiring for each data/computer point included cost of 1 no. 4 pair CAT- 6
(UTP) cable tinned copper conductor PVC insulated PVC sheathed
manufactured by Krone, 3M, Clipsal to support data rates upto1GBits/s. or
more than 1 GBits/s with connections at both ends, designation labels
a Appendix ' ¢'[1 no. 4 pair CAT-6 (UTP) cable tinned copper conductor PVC insulated Rit 4920
Page No-3  |PVC sheathed.
4 4.1 CCTV System
Wiring for each CCTV cameras point included cost of 1 no. 4 pair CAT- 6
(UTP) cable tinned copper conductor PVC insulated PVC sheathed
manufactured by Krone, 3M, Clipsal to support data rates upto1GBits/s. or
more than 1 GBits/s with connections at both ends, designation labels
a Appendix ' ¢'|1 no. 4 pair CAT-6 (UTP) cable tinned copper conductor PVC insulated Rit 3036
Page No-3  [PVC sheathed.
7 L.T. Switchgear
MAIN PANEL BOARD




ESTABLISHMENT OF SBK WOMEN'S UNIVERSITY SUB-CAMPUS PISHIN
CONSTRUCTION OF ADMIN BLOCK - PACKAGE 01
ELECTRICAL WORKS
BILL OF QUANTITIES

Item. No.

REF. Nos
CH/ITEM

Description of ltems Unit Qty Rate (Rs.)

Amount (Rs.)

Supply, installation, connection of wires cables, and commissioning of
distribution boards concealed type or to be installed on wall, made of 16 SWG
M.S. sheet with hinged door, handle, catcher, earthing bar and neutral link
with necessary holes, nuts, bolts, washers, earthing of DB door with braided
copper internal wiring , PVC cable glands for incoming and out going
wires/cables, 2 earthing terminals designation label engraved on plastic sheet
of appropriate size to be pasted on the front side of DB, 3 phase indication
lamps of colour red, yellow, blue, make Hager, Legrand ( France) SV122
SV128 SV126 moulded case circuit breaker with overload and short circuit
protection (MCCB) to be installed on the incoming side, Icu not less than 10
KA , and for miniature circuit breakers Icu 6 KA make Schneider, Legrand
(France), Terasaki (Japan) having overload and short circuit protection,
including cost of all necessary fixing accessories complete in all respects
make PEL, Techno Build Engineering.

Appendix ' c'
Page No-7

MPB (Main Panel Board- WAPDA)

02 No. Incoming 250 Amp MCCB TP, RC=18 kA (Elect. & Mech.
Interlocking).

04 No. Outgoing 50/ 75 /100 Amp MCCB TP, RC=10 kA

a) 6 No Digital ammeter

b) 6 No Digital voltmeter No. 1
d) 6 No indication lights 220 Volt

e) 6 Nos. Current Transformer 400/5A

f) 400 Amp. 3 Ph N & Earth copper busboars

g) Power Wiring.

h) Panel steel grid painted along with locking arrangement

Total "B"(Non Schedule items) C/o to Summary of Cost:




